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                                                          VENDOR RANKING 

 

     CALL ORDER   : 201                     CONTRACT ID : R -28831-A                   COUNTIES : BARTHOLOMEW 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : 65 

                                         CONTRACT TIME : 06/30/09  COMPLETION DATE 

     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 1771006 

 

     SET-ASIDE : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   90-0177865     HIS CONSTRUCTORS LLC                                                       $       235,217.75  100.0000% 

   2   35-1673827     HENDERSON H E INC                                                          $       243,890.31  103.6870% 

   3   35-1461789     POINDEXTER EXCAVATING                                                      $       252,669.50  107.4194% 

   4   35-1310611     DUNCAN ROBERTSON INC                                                       $       292,220.30  124.2339% 

   5   35-1357381     O`MARA DAVE CONTRACTOR                                                     $       292,871.60  124.5108% 

   6   35-1385672     FORCE CONSTRUCTION CO INC                                                  $       295,947.11  125.8184% 

   7   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       314,411.10  133.6681% 

   8   31-1323837     SUNESIS CONSTRUCTION COMPANY                                               $       317,427.35  134.9504% 

   9   35-1549010     MCALISTER EXCAVATING CO INC                                                $       368,377.15  156.6111% 

  10   35-1609544     SCHUTT-LOOKABILL CO                                                        $       374,356.65  159.1532% 

  11   35-2070195     ALPHA EXCAVATING & LANDSCAPING                                             $       383,039.49  162.8446% 

  12   35-1128289     BEATY CONSTRUCTION INC                                                     $       393,313.50  167.2125% 

  13   35-1636776     LINKEL COMPANY                                                             $       667,261.00  283.6780% 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 9 

     CALL ORDER   : 201                     CONTRACT ID : R -28831-A                   COUNTIES : BARTHOLOMEW 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

 

==================================================================================================================================== 

                                          |(   1  ) 90-0177865          |(   2  ) 35-1673827          |(   3  ) 35-1461789 

                                          |HIS CONSTRUCTORS LLC         |HENDERSON H E INC            |POINDEXTER EXCAVATING 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   SMALL STRUCTURE REPLACEMENT 

                                          |                             |                             | 

0001 105-06845                       LUMP |    1600.00000        1600.00|    3350.78000        3350.78|    5900.00000        5900.00 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0006 110-01001                       LUMP |   10000.00000       10000.00|   14555.00000       14555.00|   12000.00000       12000.00 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0007 201-52370                       LUMP |    3000.00000        3000.00|    1528.72000        1528.72|   17000.00000       17000.00 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0008 202-02240              296.000  SYS  |      13.25000        3922.00|       7.64000        2261.44|      14.00000        4144.00 

  PAVEMENT REMOVAL                        |                             |                             | 

0009 203-02000               24.000  CYS  |      55.75000        1338.00|      21.40000         513.60|      80.00000        1920.00 

  EXCAVATION, COMMON                      |                             |                             | 

0010 203-02070               97.000  CYS  |      23.25000        2255.25|      28.46000        2760.62|      20.00000        1940.00 

  BORROW                                  |                             |                             | 

0011 205-06937              300.000  LFT  |       4.25000        1275.00|       4.20000        1260.00|       4.20000        1260.00 

  TEMPORARY SILT FENCE                    |                             |                             | 

0012 207-08263              347.000  SYS  |      10.25000        3556.75|      10.41000        3612.27|      11.00000        3817.00 

  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 

0013 211-09265             1008.000  CYS  |      22.00000       22176.00|      23.67000       23859.36|      22.00000       22176.00 

  STRUCTURE BACKFILL, TYPE 2              |                             |                             | 

0014 406-05520                0.220  TON  |    1700.00000         374.00|     619.50000         136.29|     600.00000         132.00 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0015 601-95434              114.000  LFT  |      76.50000        8721.00|      48.72000        5554.08|     118.00000       13452.00 

  HANDRAIL, STEEL PIPE, 1.5 IN.           |                             |                             | 

0016 604-06070               32.000  SYS  |     100.00000        3200.00|      39.00000        1248.00|      70.00000        2240.00 

  SIDEWALK, CONCRETE                      |                             |                             | 

0017 605-06140              140.000  LFT  |      45.00000        6300.00|      28.02000        3922.80|      32.00000        4480.00 

  CURB AND GUTTER, CONCRETE               |                             |                             | 

0018 610-07487              192.000  TON  |     112.50000       21600.00|      98.70000       18950.40|     100.00000       19200.00 

  HMA FOR APPROACHES, TYPE B              |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/21/09 

                                                                                                                   PAGE : 201 -3 

                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 9 

     CALL ORDER   : 201                     CONTRACT ID : R -28831-A                   COUNTIES : BARTHOLOMEW 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 90-0177865          |(   2   ) 35-1673827         |(   3  ) 35-1461789 

                                          |HIS CONSTRUCTORS LLC         |HENDERSON H E INC            |POINDEXTER EXCAVATING 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0019 615-06505                2.000  EACH |    1050.00000        2100.00|     775.75000        1551.50|     800.00000        1600.00 

  MONUMENT, B                             |                             |                             | 

0020 616-02320               87.000  SYS  |       3.50000         304.50|       3.21000         279.27|       9.00000         783.00 

  GEOTEXTILES                             |                             |                             | 

0021 616-05688               62.000  TON  |      29.00000        1798.00|      39.40000        2442.80|      30.00000        1860.00 

  RIPRAP, CLASS 1                         |                             |                             | 

0022 616-51367              108.000  SYS  |      39.50000        4266.00|      32.83000        3545.64|      46.00000        4968.00 

  SLOPEWALL, CONCRETE, 4 IN.              |                             |                             | 

0023 621-01004                1.000  EACH |     650.00000         650.00|     630.00000         630.00|     650.00000         650.00 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 

0024 621-02363              461.000  SYS  |       1.60000         737.60|       1.58000         728.38|       2.00000         922.00 

  MULCHED SEEDING, T, CONVENTIONAL MIX    |                             |                             | 

0025 621-06560               97.000  SYS  |       2.15000         208.55|       2.10000         203.70|       2.50000         242.50 

  MULCHED SEEDING, U                      |                             |                             | 

0026 628-09402                6.000  MOS  |    1800.00000       10800.00|    2033.00000       12198.00|    1850.00000       11100.00 

  FIELD OFFICE, B                         |                             |                             | 

0027 702-51005               73.300  CYS  |     378.00000       27707.40|     363.24000       26625.49|     360.00000       26388.00 

  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 

0028 702-51015               66.500  CYS  |     330.00000       21945.00|     251.31000       16712.12|     240.00000       15960.00 

  CONCRETE, B, FOOTINGS                   |                             |                             | 

0029 703-51032            17362.000  LBS  |       1.00000       17362.00|       1.09000       18924.58|       0.50000        8681.00 

  REINFORCING STEEL, EPOXY COATED         |                             |                             | 

0030 714-26708               64.000  LFT  |     485.00000       31040.00|     634.25000       40592.00|     460.00000       29440.00 

  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 

  CONCRETE, 8 FT. X 4 FT.                 |                             |                             | 

0031 715-05151                6.000  LFT  |     120.00000         720.00|      38.09000         228.54|     130.00000         780.00 

  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 

0032 715-05169                6.000  LFT  |     120.00000         720.00|      41.30000         247.80|     130.00000         780.00 

  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 

0033 715-05173                6.000  LFT  |     142.00000         852.00|      52.23000         313.38|     180.00000        1080.00 

  PIPE, TYPE 3, CIRCULAR, 24 IN.          |                             |                             | 

0034 715-05203               96.000  LFT  |       6.95000         667.20|      13.66000        1311.36|      10.00000         960.00 

  PIPE, TYPE 4, CIRCULAR, 4 IN.           |                             |                             | 

0035 715-26772                1.000  EACH |    5800.00000        5800.00|    5744.91000        5744.91|    6300.00000        6300.00 

  GRATED BOX END SECTION, I, 6:1, 24 IN.  |                             |                             | 

0036 720-45065                1.000  EACH |    3575.00000        3575.00|    2756.61000        2756.61|    2000.00000        2000.00 

  INLET, N12                              |                             |                             | 

0037 720-98174                2.000  EACH |    2290.00000        4580.00|    2117.76000        4235.52|    2100.00000        4200.00 

  INLET, B15                              |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 9 

     CALL ORDER   : 201                     CONTRACT ID : R -28831-A                   COUNTIES : BARTHOLOMEW 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 90-0177865          |(   2   ) 35-1673827         |(   3  ) 35-1461789 

                                          |HIS CONSTRUCTORS LLC         |HENDERSON H E INC            |POINDEXTER EXCAVATING 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0038 801-03290                4.000  EACH |     240.00000         960.00|     262.50000        1050.00|     265.00000        1060.00 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0039 801-04308                4.000  EACH |     212.00000         848.00|     341.25000        1365.00|     345.00000        1380.00 

  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 

0040 801-06625               22.000  EACH |      95.00000        2090.00|      47.25000        1039.50|      50.00000        1100.00 

  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 

0041 801-06640               10.000  EACH |     212.00000        2120.00|     210.00000        2100.00|     210.00000        2100.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0042 801-06645                5.000  EACH |      42.00000         210.00|      26.25000         131.25|      50.00000         250.00 

  CONSTRUCTION SIGN, B                    |                             |                             | 

0043 801-06775                       LUMP |    1500.00000        1500.00|   12664.60000       12664.60|   15000.00000       15000.00 

  MAINTAINING TRAFFIC                     |                             |                             | 

0044 801-07118               70.000  LFT  |      15.95000        1116.50|      10.50000         735.00|      12.00000         840.00 

  BARRICADE, III-A                        |                             |                             | 

0045 808-06713              280.000  LFT  |       1.80000         504.00|       2.10000         588.00|       3.00000         840.00 

  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 

0046 808-75245              280.000  LFT  |       1.80000         504.00|       2.10000         588.00|       3.00000         840.00 

  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 

  IN.                                     |                             |                             | 

0047 808-75998                2.000  EACH |     105.00000         210.00|     420.00000         840.00|     450.00000         900.00 

  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 

     SECTION TOTALS                       |           $       235,217.75|           $       243,890.31|           $       252,669.50 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       235,217.75|           $       243,890.31|           $       252,669.50 

==================================================================================================================================== 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 9 

     CALL ORDER   : 201                     CONTRACT ID : R -28831-A                   COUNTIES : BARTHOLOMEW 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-1310611          |(   5   ) 35-1357381         |(   6  ) 35-1385672 

                                          |DUNCAN ROBERTSON INC         |O`MARA DAVE CONTRACTOR       |FORCE CONSTRUCTION CO INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   SMALL STRUCTURE REPLACEMENT 

                                          |                             |                             | 

0001 105-06845                       LUMP |    4500.00000        4500.00|    2500.00000        2500.00|    1950.00000        1950.00 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0006 110-01001                       LUMP |   15000.00000       15000.00|   14500.00000       14500.00|   14842.35000       14842.35 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0007 201-52370                       LUMP |    3000.00000        3000.00|    7336.00000        7336.00|    2800.00000        2800.00 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0008 202-02240              296.000  SYS  |      20.00000        5920.00|      21.00000        6216.00|      17.96000        5316.16 

  PAVEMENT REMOVAL                        |                             |                             | 

0009 203-02000               24.000  CYS  |     175.00000        4200.00|      73.00000        1752.00|      43.25000        1038.00 

  EXCAVATION, COMMON                      |                             |                             | 

0010 203-02070               97.000  CYS  |      10.00000         970.00|      16.50000        1600.50|      30.91000        2998.27 

  BORROW                                  |                             |                             | 

0011 205-06937              300.000  LFT  |       2.00000         600.00|       4.20000        1260.00|       4.00000        1200.00 

  TEMPORARY SILT FENCE                    |                             |                             | 

0012 207-08263              347.000  SYS  |      20.00000        6940.00|       9.50000        3296.50|      12.44500        4318.42 

  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 

0013 211-09265             1008.000  CYS  |      28.00000       28224.00|      27.00000       27216.00|      26.81300       27027.50 

  STRUCTURE BACKFILL, TYPE 2              |                             |                             | 

0014 406-05520                0.220  TON  |     440.00000          96.80|     490.00000         107.80|     590.00000         129.80 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0015 601-95434              114.000  LFT  |      75.00000        8550.00|     127.00000       14478.00|      70.00000        7980.00 

  HANDRAIL, STEEL PIPE, 1.5 IN.           |                             |                             | 

0016 604-06070               32.000  SYS  |      35.00000        1120.00|      48.00000        1536.00|      40.00000        1280.00 

  SIDEWALK, CONCRETE                      |                             |                             | 

0017 605-06140              140.000  LFT  |      25.00000        3500.00|      17.00000        2380.00|      15.79000        2210.60 

  CURB AND GUTTER, CONCRETE               |                             |                             | 

0018 610-07487              192.000  TON  |     140.00000       26880.00|     115.00000       22080.00|      94.00000       18048.00 

  HMA FOR APPROACHES, TYPE B              |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 9 

     CALL ORDER   : 201                     CONTRACT ID : R -28831-A                   COUNTIES : BARTHOLOMEW 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-1310611          |(   5   ) 35-1357381         |(   6  ) 35-1385672 

                                          |DUNCAN ROBERTSON INC         |O`MARA DAVE CONTRACTOR       |FORCE CONSTRUCTION CO INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0019 615-06505                2.000  EACH |     700.00000        1400.00|     750.00000        1500.00|     650.00000        1300.00 

  MONUMENT, B                             |                             |                             | 

0020 616-02320               87.000  SYS  |       3.00000         261.00|       5.00000         435.00|       4.13000         359.31 

  GEOTEXTILES                             |                             |                             | 

0021 616-05688               62.000  TON  |      25.00000        1550.00|      27.00000        1674.00|      40.82700        2531.27 

  RIPRAP, CLASS 1                         |                             |                             | 

0022 616-51367              108.000  SYS  |      50.00000        5400.00|      30.00000        3240.00|      95.40200       10303.42 

  SLOPEWALL, CONCRETE, 4 IN.              |                             |                             | 

0023 621-01004                1.000  EACH |     750.00000         750.00|     625.00000         625.00|     600.00000         600.00 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 

0024 621-02363              461.000  SYS  |       2.00000         922.00|       1.70000         783.70|       1.50000         691.50 

  MULCHED SEEDING, T, CONVENTIONAL MIX    |                             |                             | 

0025 621-06560               97.000  SYS  |       2.00000         194.00|       2.10000         203.70|       2.00000         194.00 

  MULCHED SEEDING, U                      |                             |                             | 

0026 628-09402                6.000  MOS  |    1200.00000        7200.00|    1800.00000       10800.00|    1822.34800       10934.09 

  FIELD OFFICE, B                         |                             |                             | 

0027 702-51005               73.300  CYS  |     325.00000       23822.50|     410.00000       30053.00|     637.09300       46698.92 

  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 

0028 702-51015               66.500  CYS  |     275.00000       18287.50|     225.00000       14962.50|     351.92700       23403.15 

  CONCRETE, B, FOOTINGS                   |                             |                             | 

0029 703-51032            17362.000  LBS  |       1.00000       17362.00|       0.95000       16493.90|       1.15500       20053.11 

  REINFORCING STEEL, EPOXY COATED         |                             |                             | 

0030 714-26708               64.000  LFT  |    1250.00000       80000.00|    1220.00000       78080.00|     760.13500       48648.64 

  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 

  CONCRETE, 8 FT. X 4 FT.                 |                             |                             | 

0031 715-05151                6.000  LFT  |      40.00000         240.00|     110.00000         660.00|     110.49000         662.94 

  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 

0032 715-05169                6.000  LFT  |      40.00000         240.00|     110.00000         660.00|     116.28000         697.68 

  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 

0033 715-05173                6.000  LFT  |      45.00000         270.00|     125.00000         750.00|     123.22000         739.32 

  PIPE, TYPE 3, CIRCULAR, 24 IN.          |                             |                             | 

0034 715-05203               96.000  LFT  |      12.50000        1200.00|       7.00000         672.00|      19.72000        1893.12 

  PIPE, TYPE 4, CIRCULAR, 4 IN.           |                             |                             | 

0035 715-26772                1.000  EACH |    6500.00000        6500.00|    6600.00000        6600.00|    8226.10000        8226.10 

  GRATED BOX END SECTION, I, 6:1, 24 IN.  |                             |                             | 

0036 720-45065                1.000  EACH |    2500.00000        2500.00|    2200.00000        2200.00|    4218.49000        4218.49 

  INLET, N12                              |                             |                             | 

0037 720-98174                2.000  EACH |    1250.00000        2500.00|    1800.00000        3600.00|    4131.72000        8263.44 

  INLET, B15                              |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 9 

     CALL ORDER   : 201                     CONTRACT ID : R -28831-A                   COUNTIES : BARTHOLOMEW 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-1310611          |(   5   ) 35-1357381         |(   6  ) 35-1385672 

                                          |DUNCAN ROBERTSON INC         |O`MARA DAVE CONTRACTOR       |FORCE CONSTRUCTION CO INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0038 801-03290                4.000  EACH |     412.50000        1650.00|     270.00000        1080.00|     250.00000        1000.00 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0039 801-04308                4.000  EACH |     165.00000         660.00|     350.00000        1400.00|     325.00000        1300.00 

  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 

0040 801-06625               22.000  EACH |     137.50000        3025.00|      50.00000        1100.00|      45.00000         990.00 

  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 

0041 801-06640               10.000  EACH |     148.50000        1485.00|     210.00000        2100.00|     200.00000        2000.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0042 801-06645                5.000  EACH |      27.50000         137.50|      30.00000         150.00|      25.00000         125.00 

  CONSTRUCTION SIGN, B                    |                             |                             | 

0043 801-06775                       LUMP |    1045.00000        1045.00|    4000.00000        4000.00|    6950.51000        6950.51 

  MAINTAINING TRAFFIC                     |                             |                             | 

0044 801-07118               70.000  LFT  |      11.00000         770.00|      11.00000         770.00|      10.00000         700.00 

  BARRICADE, III-A                        |                             |                             | 

0045 808-06713              280.000  LFT  |       3.85000        1078.00|       2.10000         588.00|       2.00000         560.00 

  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 

0046 808-75245              280.000  LFT  |       4.95000        1386.00|       2.10000         588.00|       2.00000         560.00 

  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 

  IN.                                     |                             |                             | 

0047 808-75998                2.000  EACH |     440.00000         880.00|     420.00000         840.00|     100.00000         200.00 

  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 

     SECTION TOTALS                       |           $       292,220.30|           $       292,871.60|           $       295,947.11 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       292,220.30|           $       292,871.60|           $       295,947.11 

==================================================================================================================================== 

 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/21/09 

                                                                                                                   PAGE : 201 -8 

                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 9 

     CALL ORDER   : 201                     CONTRACT ID : R -28831-A                   COUNTIES : BARTHOLOMEW 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   7  ) 35-1618530          |(   8   ) 31-1323837         |(   9  ) 35-1549010 

                                          |AMERICAN CONTRACTING & SERVI |SUNESIS CONSTRUCTION COMPANY |MCALISTER EXCAVATING CO INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   SMALL STRUCTURE REPLACEMENT 

                                          |                             |                             | 

0001 105-06845                       LUMP |    4000.00000        4000.00|    6000.00000        6000.00|    4500.00000        4500.00 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0006 110-01001                       LUMP |   15720.55000       15720.55|   43000.00000       43000.00|   18000.00000       18000.00 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0007 201-52370                       LUMP |    9432.33000        9432.33|    3000.00000        3000.00|    8000.00000        8000.00 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0008 202-02240              296.000  SYS  |      20.00000        5920.00|      12.00000        3552.00|      22.00000        6512.00 

  PAVEMENT REMOVAL                        |                             |                             | 

0009 203-02000               24.000  CYS  |      75.00000        1800.00|       1.35000          32.40|     100.00000        2400.00 

  EXCAVATION, COMMON                      |                             |                             | 

0010 203-02070               97.000  CYS  |      30.00000        2910.00|       2.75000         266.75|      10.00000         970.00 

  BORROW                                  |                             |                             | 

0011 205-06937              300.000  LFT  |       2.04000         612.00|       1.75000         525.00|       4.40000        1320.00 

  TEMPORARY SILT FENCE                    |                             |                             | 

0012 207-08263              347.000  SYS  |      25.00000        8675.00|       9.50000        3296.50|      25.00000        8675.00 

  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 

0013 211-09265             1008.000  CYS  |      30.00000       30240.00|      29.00000       29232.00|      35.00000       35280.00 

  STRUCTURE BACKFILL, TYPE 2              |                             |                             | 

0014 406-05520                0.220  TON  |    1591.00000         350.02|     775.00000         170.50|     680.00000         149.60 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0015 601-95434              114.000  LFT  |     112.00000       12768.00|      70.00000        7980.00|      98.00000       11172.00 

  HANDRAIL, STEEL PIPE, 1.5 IN.           |                             |                             | 

0016 604-06070               32.000  SYS  |      65.00000        2080.00|      70.00000        2240.00|      54.00000        1728.00 

  SIDEWALK, CONCRETE                      |                             |                             | 

0017 605-06140              140.000  LFT  |      30.00000        4200.00|      42.00000        5880.00|      40.00000        5600.00 

  CURB AND GUTTER, CONCRETE               |                             |                             | 

0018 610-07487              192.000  TON  |     100.00000       19200.00|     125.00000       24000.00|     117.50000       22560.00 

  HMA FOR APPROACHES, TYPE B              |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 9 

     CALL ORDER   : 201                     CONTRACT ID : R -28831-A                   COUNTIES : BARTHOLOMEW 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   7  ) 35-1618530          |(   8   ) 31-1323837         |(   9  ) 35-1549010 

                                          |AMERICAN CONTRACTING & SERVI |SUNESIS CONSTRUCTION COMPANY |MCALISTER EXCAVATING CO INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0019 615-06505                2.000  EACH |     725.00000        1450.00|     900.00000        1800.00|    1000.00000        2000.00 

  MONUMENT, B                             |                             |                             | 

0020 616-02320               87.000  SYS  |       3.00000         261.00|       1.50000         130.50|       3.00000         261.00 

  GEOTEXTILES                             |                             |                             | 

0021 616-05688               62.000  TON  |      30.00000        1860.00|      19.50000        1209.00|      30.00000        1860.00 

  RIPRAP, CLASS 1                         |                             |                             | 

0022 616-51367              108.000  SYS  |      95.00000       10260.00|      43.00000        4644.00|     105.00000       11340.00 

  SLOPEWALL, CONCRETE, 4 IN.              |                             |                             | 

0023 621-01004                1.000  EACH |    1140.00000        1140.00|     750.00000         750.00|     660.00000         660.00 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 

0024 621-02363              461.000  SYS  |       1.70000         783.70|       1.90000         875.90|       1.65000         760.65 

  MULCHED SEEDING, T, CONVENTIONAL MIX    |                             |                             | 

0025 621-06560               97.000  SYS  |       7.50000         727.50|       2.50000         242.50|       2.20000         213.40 

  MULCHED SEEDING, U                      |                             |                             | 

0026 628-09402                6.000  MOS  |    2500.00000       15000.00|    2300.00000       13800.00|    2500.00000       15000.00 

  FIELD OFFICE, B                         |                             |                             | 

0027 702-51005               73.300  CYS  |     550.00000       40315.00|     375.00000       27487.50|     550.00000       40315.00 

  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 

0028 702-51015               66.500  CYS  |     450.00000       29925.00|     220.00000       14630.00|     425.00000       28262.50 

  CONCRETE, B, FOOTINGS                   |                             |                             | 

0029 703-51032            17362.000  LBS  |       1.00000       17362.00|       1.40000       24306.80|       1.00000       17362.00 

  REINFORCING STEEL, EPOXY COATED         |                             |                             | 

0030 714-26708               64.000  LFT  |     600.00000       38400.00|     750.00000       48000.00|    1192.00000       76288.00 

  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 

  CONCRETE, 8 FT. X 4 FT.                 |                             |                             | 

0031 715-05151                6.000  LFT  |      80.00000         480.00|     135.00000         810.00|     150.00000         900.00 

  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 

0032 715-05169                6.000  LFT  |      80.00000         480.00|     110.00000         660.00|     150.00000         900.00 

  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 

0033 715-05173                6.000  LFT  |     100.00000         600.00|     170.00000        1020.00|     150.00000         900.00 

  PIPE, TYPE 3, CIRCULAR, 24 IN.          |                             |                             | 

0034 715-05203               96.000  LFT  |      20.00000        1920.00|       7.00000         672.00|      20.00000        1920.00 

  PIPE, TYPE 4, CIRCULAR, 4 IN.           |                             |                             | 

0035 715-26772                1.000  EACH |    7500.00000        7500.00|    5300.00000        5300.00|    7500.00000        7500.00 

  GRATED BOX END SECTION, I, 6:1, 24 IN.  |                             |                             | 

0036 720-45065                1.000  EACH |    3000.00000        3000.00|    3400.00000        3400.00|    5000.00000        5000.00 

  INLET, N12                              |                             |                             | 

0037 720-98174                2.000  EACH |    2500.00000        5000.00|    2800.00000        5600.00|    4000.00000        8000.00 

  INLET, B15                              |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 9 

     CALL ORDER   : 201                     CONTRACT ID : R -28831-A                   COUNTIES : BARTHOLOMEW 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   7  ) 35-1618530          |(   8   ) 31-1323837         |(   9  ) 35-1549010 

                                          |AMERICAN CONTRACTING & SERVI |SUNESIS CONSTRUCTION COMPANY |MCALISTER EXCAVATING CO INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0038 801-03290                4.000  EACH |     250.00000        1000.00|     475.00000        1900.00|     165.00000         660.00 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0039 801-04308                4.000  EACH |     325.00000        1300.00|     190.00000         760.00|     358.00000        1432.00 

  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 

0040 801-06625               22.000  EACH |      45.00000         990.00|     160.00000        3520.00|      98.00000        2156.00 

  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 

0041 801-06640               10.000  EACH |     200.00000        2000.00|     170.00000        1700.00|     182.00000        1820.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0042 801-06645                5.000  EACH |      25.00000         125.00|      32.00000         160.00|      70.00000         350.00 

  CONSTRUCTION SIGN, B                    |                             |                             | 

0043 801-06775                       LUMP |   12000.00000       12000.00|   20000.00000       20000.00|   11500.00000       11500.00 

  MAINTAINING TRAFFIC                     |                             |                             | 

0044 801-07118               70.000  LFT  |      10.00000         700.00|      12.00000         840.00|      17.00000        1190.00 

  BARRICADE, III-A                        |                             |                             | 

0045 808-06713              280.000  LFT  |       2.00000         560.00|       4.80000        1344.00|       1.70000         476.00 

  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 

0046 808-75245              280.000  LFT  |       2.00000         560.00|       6.20000        1736.00|       3.50000         980.00 

  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 

  IN.                                     |                             |                             | 

0047 808-75998                2.000  EACH |     400.00000         800.00|     475.00000         950.00|     750.00000        1500.00 

  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 

     SECTION TOTALS                       |           $       314,411.10|           $       317,427.35|           $       368,377.15 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       314,411.10|           $       317,427.35|           $       368,377.15 

==================================================================================================================================== 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 9 

     CALL ORDER   : 201                     CONTRACT ID : R -28831-A                   COUNTIES : BARTHOLOMEW 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(  10  ) 35-1609544          |(  11   ) 35-2070195         |(  12  ) 35-1128289 

                                          |SCHUTT-LOOKABILL CO          |ALPHA EXCAVATING & LANDSCAPI |BEATY CONSTRUCTION INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   SMALL STRUCTURE REPLACEMENT 

                                          |                             |                             | 

0001 105-06845                       LUMP |    3132.00000        3132.00|    4000.00000        4000.00|    1850.00000        1850.00 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0006 110-01001                       LUMP |   18718.00000       18718.00|   21000.00000       21000.00|   19500.00000       19500.00 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0007 201-52370                       LUMP |    2638.50000        2638.50|    4700.00000        4700.00|   11500.00000       11500.00 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0008 202-02240              296.000  SYS  |       4.71000        1394.16|      18.50000        5476.00|      16.50000        4884.00 

  PAVEMENT REMOVAL                        |                             |                             | 

0009 203-02000               24.000  CYS  |     441.68000       10600.32|      37.50000         900.00|      63.00000        1512.00 

  EXCAVATION, COMMON                      |                             |                             | 

0010 203-02070               97.000  CYS  |       0.30000          29.10|      32.50000        3152.50|      37.00000        3589.00 

  BORROW                                  |                             |                             | 

0011 205-06937              300.000  LFT  |       4.32000        1296.00|       3.25000         975.00|       4.50000        1350.00 

  TEMPORARY SILT FENCE                    |                             |                             | 

0012 207-08263              347.000  SYS  |       5.93000        2057.71|      15.00000        5205.00|      15.50000        5378.50 

  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 

0013 211-09265             1008.000  CYS  |      23.78000       23970.24|      27.00000       27216.00|      50.00000       50400.00 

  STRUCTURE BACKFILL, TYPE 2              |                             |                             | 

0014 406-05520                0.220  TON  |     637.20000         140.18|     640.00000         140.80|     625.00000         137.50 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0015 601-95434              114.000  LFT  |     120.96000       13789.44|     121.00000       13794.00|     112.00000       12768.00 

  HANDRAIL, STEEL PIPE, 1.5 IN.           |                             |                             | 

0016 604-06070               32.000  SYS  |      44.00000        1408.00|      75.00000        2400.00|      72.50000        2320.00 

  SIDEWALK, CONCRETE                      |                             |                             | 

0017 605-06140              140.000  LFT  |      25.12000        3516.80|      27.50000        3850.00|      44.00000        6160.00 

  CURB AND GUTTER, CONCRETE               |                             |                             | 

0018 610-07487              192.000  TON  |     101.52000       19491.84|     101.00000       19392.00|     105.00000       20160.00 

  HMA FOR APPROACHES, TYPE B              |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 9 

     CALL ORDER   : 201                     CONTRACT ID : R -28831-A                   COUNTIES : BARTHOLOMEW 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(  10  ) 35-1609544          |(  11   ) 35-2070195         |(  12  ) 35-1128289 

                                          |SCHUTT-LOOKABILL CO          |ALPHA EXCAVATING & LANDSCAPI |BEATY CONSTRUCTION INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0019 615-06505                2.000  EACH |     783.00000        1566.00|     800.00000        1600.00|     725.00000        1450.00 

  MONUMENT, B                             |                             |                             | 

0020 616-02320               87.000  SYS  |       5.74000         499.38|       2.95000         256.65|       5.25000         456.75 

  GEOTEXTILES                             |                             |                             | 

0021 616-05688               62.000  TON  |      30.86000        1913.32|      59.00000        3658.00|      37.00000        2294.00 

  RIPRAP, CLASS 1                         |                             |                             | 

0022 616-51367              108.000  SYS  |      81.74000        8827.92|     350.00000       37800.00|      85.00000        9180.00 

  SLOPEWALL, CONCRETE, 4 IN.              |                             |                             | 

0023 621-01004                1.000  EACH |     648.00000         648.00|    1500.00000        1500.00|     625.00000         625.00 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 

0024 621-02363              461.000  SYS  |       1.62000         746.82|       2.00000         922.00|       1.75000         806.75 

  MULCHED SEEDING, T, CONVENTIONAL MIX    |                             |                             | 

0025 621-06560               97.000  SYS  |       2.16000         209.52|       8.00000         776.00|       2.25000         218.25 

  MULCHED SEEDING, U                      |                             |                             | 

0026 628-09402                6.000  MOS  |    2162.43000       12974.58|    2000.00000       12000.00|    2000.00000       12000.00 

  FIELD OFFICE, B                         |                             |                             | 

0027 702-51005               73.300  CYS  |     828.22000       60708.53|     747.00000       54755.10|    1000.00000       73300.00 

  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 

0028 702-51015               66.500  CYS  |    1243.70000       82706.05|     447.00000       29725.50|     400.00000       26600.00 

  CONCRETE, B, FOOTINGS                   |                             |                             | 

0029 703-51032            17362.000  LBS  |       0.96000       16667.52|       1.27000       22049.74|       1.25000       21702.50 

  REINFORCING STEEL, EPOXY COATED         |                             |                             | 

0030 714-26708               64.000  LFT  |     598.94000       38332.16|    1150.00000       73600.00|     900.00000       57600.00 

  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 

  CONCRETE, 8 FT. X 4 FT.                 |                             |                             | 

0031 715-05151                6.000  LFT  |      76.49000         458.94|      29.40000         176.40|     125.00000         750.00 

  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 

0032 715-05169                6.000  LFT  |      29.32000         175.92|      29.40000         176.40|      95.00000         570.00 

  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 

0033 715-05173                6.000  LFT  |      45.29000         271.74|      54.40000         326.40|     130.00000         780.00 

  PIPE, TYPE 3, CIRCULAR, 24 IN.          |                             |                             | 

0034 715-05203               96.000  LFT  |      18.52000        1777.92|       9.00000         864.00|       1.50000         144.00 

  PIPE, TYPE 4, CIRCULAR, 4 IN.           |                             |                             | 

0035 715-26772                1.000  EACH |    7156.00000        7156.00|    5000.00000        5000.00|    6500.00000        6500.00 

  GRATED BOX END SECTION, I, 6:1, 24 IN.  |                             |                             | 

0036 720-45065                1.000  EACH |    3099.82000        3099.82|    4200.00000        4200.00|    4350.00000        4350.00 

  INLET, N12                              |                             |                             | 

0037 720-98174                2.000  EACH |    2604.10000        5208.20|    3700.00000        7400.00|    2650.00000        5300.00 

  INLET, B15                              |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 9 

     CALL ORDER   : 201                     CONTRACT ID : R -28831-A                   COUNTIES : BARTHOLOMEW 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(  10  ) 35-1609544          |(  11   ) 35-2070195         |(  12  ) 35-1128289 

                                          |SCHUTT-LOOKABILL CO          |ALPHA EXCAVATING & LANDSCAPI |BEATY CONSTRUCTION INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0038 801-03290                4.000  EACH |     243.00000         972.00|     375.00000        1500.00|     250.00000        1000.00 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0039 801-04308                4.000  EACH |     216.00000         864.00|     350.00000        1400.00|     225.00000         900.00 

  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 

0040 801-06625               22.000  EACH |      97.20000        2138.40|      49.00000        1078.00|     110.00000        2420.00 

  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 

0041 801-06640               10.000  EACH |     216.00000        2160.00|     245.00000        2450.00|     225.00000        2250.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0042 801-06645                5.000  EACH |     216.00000        1080.00|      30.00000         150.00|      45.00000         225.00 

  CONSTRUCTION SIGN, B                    |                             |                             | 

0043 801-06775                       LUMP |   18627.22000       18627.22|    5000.00000        5000.00|   17768.25000       17768.25 

  MAINTAINING TRAFFIC                     |                             |                             | 

0044 801-07118               70.000  LFT  |      16.20000        1134.00|      11.00000         770.00|      18.00000        1260.00 

  BARRICADE, III-A                        |                             |                             | 

0045 808-06713              280.000  LFT  |       1.84000         515.20|       2.50000         700.00|       2.00000         560.00 

  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 

0046 808-75245              280.000  LFT  |       1.84000         515.20|       2.50000         700.00|       2.00000         560.00 

  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 

  IN.                                     |                             |                             | 

0047 808-75998                2.000  EACH |     108.00000         216.00|     150.00000         300.00|     115.00000         230.00 

  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 

     SECTION TOTALS                       |           $       374,356.65|           $       383,039.49|           $       393,313.50 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       374,356.65|           $       383,039.49|           $       393,313.50 

==================================================================================================================================== 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 9 

     CALL ORDER   : 201                     CONTRACT ID : R -28831-A                   COUNTIES : BARTHOLOMEW 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(  13  ) 35-1636776          |(       )                    |(      ) 

                                          |LINKEL COMPANY               |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   SMALL STRUCTURE REPLACEMENT 

                                          |                             |                             | 

0001 105-06845                       LUMP |   50000.00000       50000.00|                             | 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 109-08359                1.000  DOL  |       1.00000           1.00|                             | 

  LIQUIDATED DAMAGES                      |                             |                             | 

0003 109-08360                1.000  DOL  |       1.00000           1.00|                             | 

  CONTRACT LIENS                          |                             |                             | 

0004 109-08443                1.000  DOL  |       1.00000           1.00|                             | 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0005 109-08444                1.000  DOL  |       1.00000           1.00|                             | 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0006 110-01001                       LUMP |   50000.00000       50000.00|                             | 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0007 201-52370                       LUMP |  100000.00000      100000.00|                             | 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0008 202-02240              296.000  SYS  |      30.00000        8880.00|                             | 

  PAVEMENT REMOVAL                        |                             |                             | 

0009 203-02000               24.000  CYS  |     100.00000        2400.00|                             | 

  EXCAVATION, COMMON                      |                             |                             | 

0010 203-02070               97.000  CYS  |      40.00000        3880.00|                             | 

  BORROW                                  |                             |                             | 

0011 205-06937              300.000  LFT  |      20.00000        6000.00|                             | 

  TEMPORARY SILT FENCE                    |                             |                             | 

0012 207-08263              347.000  SYS  |      20.00000        6940.00|                             | 

  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 

0013 211-09265             1008.000  CYS  |      40.00000       40320.00|                             | 

  STRUCTURE BACKFILL, TYPE 2              |                             |                             | 

0014 406-05520                0.220  TON  |    2500.00000         550.00|                             | 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0015 601-95434              114.000  LFT  |     100.00000       11400.00|                             | 

  HANDRAIL, STEEL PIPE, 1.5 IN.           |                             |                             | 

0016 604-06070               32.000  SYS  |     150.00000        4800.00|                             | 

  SIDEWALK, CONCRETE                      |                             |                             | 

0017 605-06140              140.000  LFT  |      65.00000        9100.00|                             | 

  CURB AND GUTTER, CONCRETE               |                             |                             | 

0018 610-07487              192.000  TON  |     300.00000       57600.00|                             | 

  HMA FOR APPROACHES, TYPE B              |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 9 

     CALL ORDER   : 201                     CONTRACT ID : R -28831-A                   COUNTIES : BARTHOLOMEW 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(  13  ) 35-1636776          |(       )                    |(      ) 

                                          |LINKEL COMPANY               |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0019 615-06505                2.000  EACH |    1000.00000        2000.00|                             | 

  MONUMENT, B                             |                             |                             | 

0020 616-02320               87.000  SYS  |       5.00000         435.00|                             | 

  GEOTEXTILES                             |                             |                             | 

0021 616-05688               62.000  TON  |      50.00000        3100.00|                             | 

  RIPRAP, CLASS 1                         |                             |                             | 

0022 616-51367              108.000  SYS  |     100.00000       10800.00|                             | 

  SLOPEWALL, CONCRETE, 4 IN.              |                             |                             | 

0023 621-01004                1.000  EACH |    4000.00000        4000.00|                             | 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 

0024 621-02363              461.000  SYS  |       3.00000        1383.00|                             | 

  MULCHED SEEDING, T, CONVENTIONAL MIX    |                             |                             | 

0025 621-06560               97.000  SYS  |       5.00000         485.00|                             | 

  MULCHED SEEDING, U                      |                             |                             | 

0026 628-09402                6.000  MOS  |    2000.00000       12000.00|                             | 

  FIELD OFFICE, B                         |                             |                             | 

0027 702-51005               73.300  CYS  |     900.00000       65970.00|                             | 

  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 

0028 702-51015               66.500  CYS  |     800.00000       53200.00|                             | 

  CONCRETE, B, FOOTINGS                   |                             |                             | 

0029 703-51032            17362.000  LBS  |       2.00000       34724.00|                             | 

  REINFORCING STEEL, EPOXY COATED         |                             |                             | 

0030 714-26708               64.000  LFT  |    1000.00000       64000.00|                             | 

  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 

  CONCRETE, 8 FT. X 4 FT.                 |                             |                             | 

0031 715-05151                6.000  LFT  |     160.00000         960.00|                             | 

  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 

0032 715-05169                6.000  LFT  |     175.00000        1050.00|                             | 

  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 

0033 715-05173                6.000  LFT  |     200.00000        1200.00|                             | 

  PIPE, TYPE 3, CIRCULAR, 24 IN.          |                             |                             | 

0034 715-05203               96.000  LFT  |      30.00000        2880.00|                             | 

  PIPE, TYPE 4, CIRCULAR, 4 IN.           |                             |                             | 

0035 715-26772                1.000  EACH |    5000.00000        5000.00|                             | 

  GRATED BOX END SECTION, I, 6:1, 24 IN.  |                             |                             | 

0036 720-45065                1.000  EACH |    3000.00000        3000.00|                             | 

  INLET, N12                              |                             |                             | 

0037 720-98174                2.000  EACH |    3000.00000        6000.00|                             | 

  INLET, B15                              |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 9 

     CALL ORDER   : 201                     CONTRACT ID : R -28831-A                   COUNTIES : BARTHOLOMEW 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(  13  ) 35-1636776          |(       )                    |(      ) 

                                          |LINKEL COMPANY               |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0038 801-03290                4.000  EACH |     200.00000         800.00|                             | 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0039 801-04308                4.000  EACH |    1200.00000        4800.00|                             | 

  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 

0040 801-06625               22.000  EACH |     100.00000        2200.00|                             | 

  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 

0041 801-06640               10.000  EACH |     200.00000        2000.00|                             | 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0042 801-06645                5.000  EACH |     200.00000        1000.00|                             | 

  CONSTRUCTION SIGN, B                    |                             |                             | 

0043 801-06775                       LUMP |   25000.00000       25000.00|                             | 

  MAINTAINING TRAFFIC                     |                             |                             | 

0044 801-07118               70.000  LFT  |      20.00000        1400.00|                             | 

  BARRICADE, III-A                        |                             |                             | 

0045 808-06713              280.000  LFT  |      10.00000        2800.00|                             | 

  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 

0046 808-75245              280.000  LFT  |      10.00000        2800.00|                             | 

  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 

  IN.                                     |                             |                             | 

0047 808-75998                2.000  EACH |     200.00000         400.00|                             | 

  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 

     SECTION TOTALS                       |           $       667,261.00|           $                 |           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       667,261.00|           $             0.00|           $ 

==================================================================================================================================== 
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                                                          VENDOR RANKING 

 

     CALL ORDER   : 221                     CONTRACT ID : R -29112-A                   COUNTIES : SPENCER 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : 66 

                                         CONTRACT TIME : 09/15/09  COMPLETION DATE 

     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 4174004 

 

     SET-ASIDE : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   35-0626844     J H RUDOLPH & COMPANY                                                      $       229,692.86  100.0000% 

   2   35-1875662     CRIDER & CRIDER INC                                                        $       242,325.98  105.5000% 

   3   35-1009310     DEIG BROTHERS LUMBER & CONSTR                                              $       248,317.27  108.1084% 

   4   35-2040801     GOHMANN ASPHALT & CONSTRUCTION INC                                         $       252,000.00  109.7117% 

   5   35-1487672     MAC CONSTRUCTION & EXCAVATING, INC.                                        $       264,579.00  115.1882% 

   6   35-1878024     RAGLE INC                                                                  $       266,652.44  116.0909% 

   7   35-1582525      JERRY AIGNER CONSTRUCTION                                                 $       287,785.37  125.2914% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/21/09 

                                                                                                                   PAGE : 221 -2 

                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 162 

     CALL ORDER   : 221                     CONTRACT ID : R -29112-A                   COUNTIES : SPENCER 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

 

==================================================================================================================================== 

                                          |(   1  ) 35-0626844          |(   2  ) 35-1875662          |(   3  ) 35-1009310 

                                          |J H RUDOLPH & COMPANY        |CRIDER & CRIDER INC          |DEIG BROTHERS LUMBER & CONSTR 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   INTERSECTION IMPROVEMENT 

                                          |                             |                             | 

0001 105-06845                       LUMP |    4000.00000        4000.00|    3473.33000        3473.33|    5500.00000        5500.00 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 105-08520                2.000  EACH |     130.00000         260.00|     191.03000         382.06|     165.00000         330.00 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0003 105-08521               16.000  MOS  |      60.00000         960.00|     115.78000        1852.48|     220.00000        3520.00 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0009 110-01001                       LUMP |   17000.00000       17000.00|   11788.88000       11788.88|   12000.00000       12000.00 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0010 201-52370                       LUMP |    5500.00000        5500.00|     681.10000         681.10|   14360.00000       14360.00 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0011 203-02000             1172.000  CYS  |      15.60000       18283.20|      21.75000       25491.00|      14.50000       16994.00 

  EXCAVATION, COMMON                      |                             |                             | 

0012 203-02070              162.000  CYS  |       5.46000         884.52|      17.03000        2758.86|      18.50000        2997.00 

  BORROW                                  |                             |                             | 

0013 205-03371              133.000  CYS  |       1.25000         166.25|       9.87000        1312.71|      13.00000        1729.00 

  SEDIMENT, REMOVE                        |                             |                             | 

0014 205-06932               27.000  LFT  |      10.50000         283.50|      15.23000         411.21|      11.00000         297.00 

  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 

0015 205-06933                3.000  EACH |     130.00000         390.00|     102.81000         308.43|     130.00000         390.00 

  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 

0016 205-06934                1.000  TON  |     500.00000         500.00|     564.85000         564.85|     545.00000         545.00 

  TEMPORARY MULCHING                      |                             |                             | 

0017 205-06937              642.000  LFT  |       2.00000        1284.00|       2.22000        1425.24|       2.00000        1284.00 

  TEMPORARY SILT FENCE                    |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 162 

     CALL ORDER   : 221                     CONTRACT ID : R -29112-A                   COUNTIES : SPENCER 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-0626844          |(   2   ) 35-1875662         |(   3  ) 35-1009310 

                                          |J H RUDOLPH & COMPANY        |CRIDER & CRIDER INC          |DEIG BROTHERS LUMBER & CONSTR 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0018 207-08267             1782.000  SYS  |       7.40000       13186.80|       9.67000       17231.94|       8.00000       14256.00 

  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 

0019 211-09264               17.000  CYS  |      24.00000         408.00|      51.82000         880.94|      42.25000         718.25 

  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 

0020 303-01180              164.000  TON  |      28.00000        4592.00|      27.12000        4447.68|      28.00000        4592.00 

  COMPACTED AGGREGATE, NO. 53             |                             |                             | 

0021 303-02172               21.000  TON  |      58.00000        1218.00|      44.71000         938.91|      35.00000         735.00 

  TEMPORARY AGGREGATE                     |                             |                             | 

0022 306-08043              117.000  SYS  |      11.00000        1287.00|      31.50000        3685.50|      13.50000        1579.50 

  MILLING, TRANSITION                     |                             |                             | 

0023 402-07432              150.000  TON  |      88.00000       13200.00|      96.10000       14415.00|      90.50000       13575.00 

  HMA SURFACE, TYPE A                     |                             |                             | 

0024 402-07435              298.000  TON  |      78.75000       23467.50|      76.41000       22770.18|      72.00000       21456.00 

  HMA INTERMEDIATE, TYPE A                |                             |                             | 

0025 402-07440              647.000  TON  |      68.00000       43996.00|      71.20000       46066.40|      67.00000       43349.00 

  HMA BASE, TYPE A                        |                             |                             | 

0026 402-07453               11.000  TON  |     170.00000        1870.00|     179.46000        1974.06|     246.00000        2706.00 

  HMA FOR TEMPORARY PAVEMENT              |                             |                             | 

0027 406-05521             4653.000  SYS  |       0.50000        2326.50|       0.12000         558.36|       0.12000         558.36 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0028 610-07487               60.000  TON  |     147.00000        8820.00|     125.04000        7502.40|     117.75000        7065.00 

  HMA FOR APPROACHES, TYPE B              |                             |                             | 

0029 610-08446               45.000  SYS  |      58.25000        2621.25|      48.43000        2179.35|      62.25000        2801.25 

  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 

0030 611-06497                3.000  EACH |     135.00000         405.00|     156.30000         468.90|     148.00000         444.00 

  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 

0031 615-06490               10.000  EACH |     116.00000        1160.00|     134.30000        1343.00|     127.00000        1270.00 

  RIGHT OF WAY MARKER                     |                             |                             | 

0032 615-06505                3.000  EACH |     595.00000        1785.00|     688.88000        2066.64|     649.00000        1947.00 

  MONUMENT, B                             |                             |                             | 

0033 615-06510                1.000  EACH |     495.00000         495.00|     573.10000         573.10|     540.00000         540.00 

  MONUMENT, C                             |                             |                             | 

0034 616-02320              129.000  SYS  |       4.25000         548.25|       3.74000         482.46|       5.00000         645.00 

  GEOTEXTILES                             |                             |                             | 

0035 616-06451               57.000  TON  |      27.00000        1539.00|      31.48000        1794.36|      40.00000        2280.00 

  RIPRAP, UNIFORM                         |                             |                             | 

0036 621-01004                2.000  EACH |     550.00000        1100.00|     636.78000        1273.56|     600.00000        1200.00 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 162 

     CALL ORDER   : 221                     CONTRACT ID : R -29112-A                   COUNTIES : SPENCER 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-0626844          |(   2   ) 35-1875662         |(   3  ) 35-1009310 

                                          |J H RUDOLPH & COMPANY        |CRIDER & CRIDER INC          |DEIG BROTHERS LUMBER & CONSTR 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0037 621-06559             3182.000  SYS  |       0.45000        1431.90|       0.52000        1654.64|       0.50000        1591.00 

  MULCHED SEEDING, R                      |                             |                             | 

0038 621-06574              249.000  SYS  |       4.25000        1058.25|       4.92000        1225.08|       4.60000        1145.40 

  SODDING                                 |                             |                             | 

0039 621-06575              386.000  SYS  |       4.25000        1640.50|       4.92000        1899.12|       4.60000        1775.60 

  SODDING, NURSERY                        |                             |                             | 

0040 628-09401                8.000  MOS  |    1735.00000       13880.00|    2063.74000       16509.92|    1745.00000       13960.00 

  FIELD OFFICE, A                         |                             |                             | 

0041 715-04611                1.000  EACH |     560.00000         560.00|     196.84000         196.84|     415.00000         415.00 

  SAFETY METAL END SECTION, 4:1, 12 IN.   |                             |                             | 

0042 715-05149              264.000  LFT  |      26.00000        6864.00|      21.62000        5707.68|      32.50000        8580.00 

  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 

0043 715-09064              264.000  LFT  |       5.00000        1320.00|       5.79000        1528.56|       3.85000        1016.40 

  VIDEO INSPECTION FOR PIPE               |                             |                             | 

0044 720-45075                3.000  EACH |    2000.00000        6000.00|    1632.58000        4897.74|    2890.00000        8670.00 

  INLET, R13                              |                             |                             | 

0045 801-03290                9.000  EACH |     215.00000        1935.00|     225.77000        2031.93|     215.00000        1935.00 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0046 801-06203             3075.000  LFT  |       0.28000         861.00|       0.32000         984.00|       0.30000         922.50 

  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 

0047 801-06207             1417.000  LFT  |       1.00000        1417.00|       1.16000        1643.72|       1.10000        1558.70 

  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 

  4 IN.                                   |                             |                             | 

0048 801-06640               13.000  EACH |     126.50000        1644.50|     133.14000        1730.82|     125.00000        1625.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0049 801-06645                4.000  EACH |      66.00000         264.00|      69.47000         277.88|      65.00000         260.00 

  CONSTRUCTION SIGN, B                    |                             |                             | 

0050 801-06775                       LUMP |   12400.00000       12400.00|   15297.52000       15297.52|   17820.00000       17820.00 

  MAINTAINING TRAFFIC                     |                             |                             | 

0051 802-05701               97.500  LFT  |      10.76000        1049.10|      12.46000        1214.85|      11.75000        1145.63 

  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 

  BASE                                    |                             |                             | 

0052 802-76025               59.300  SFT  |      19.00000        1126.70|      22.00000        1304.60|      20.75000        1230.48 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 

0053 808-06703              870.000  LFT  |       0.42000         365.40|       0.49000         426.30|       0.50000         435.00 

  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 

0054 808-06713             1137.000  LFT  |       0.28000         318.36|       0.32000         363.84|       0.30000         341.10 

  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 162 

     CALL ORDER   : 221                     CONTRACT ID : R -29112-A                   COUNTIES : SPENCER 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-0626844          |(   2   ) 35-1875662         |(   3  ) 35-1009310 

                                          |J H RUDOLPH & COMPANY        |CRIDER & CRIDER INC          |DEIG BROTHERS LUMBER & CONSTR 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0055 808-06714             1002.000  LFT  |       0.28000         280.56|       0.32000         320.64|       0.30000         300.60 

  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 

0056 808-06716             2000.000  LFT  |       0.60000        1200.00|       0.69000        1380.00|       0.65000        1300.00 

  LINE, REMOVE                            |                             |                             | 

0057 808-75245              866.000  LFT  |       0.42000         363.72|       0.49000         424.34|       0.50000         433.00 

  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 

  IN.                                     |                             |                             | 

0058 808-75297               29.000  LFT  |       5.90000         171.10|       6.83000         198.07|       6.50000         188.50 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  STOP LINE, 24 IN.                       |                             |                             | 

     SECTION TOTALS                       |           $       229,692.86|           $       242,325.98|           $       248,317.27 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       229,692.86|           $       242,325.98|           $       248,317.27 

==================================================================================================================================== 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 162 

     CALL ORDER   : 221                     CONTRACT ID : R -29112-A                   COUNTIES : SPENCER 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-2040801          |(   5   ) 35-1487672         |(   6  ) 35-1878024 

                                          |GOHMANN ASPHALT & CONSTR INC |MAC CONSTRUCTION & EXCAVATIN |RAGLE INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   INTERSECTION IMPROVEMENT 

                                          |                             |                             | 

0001 105-06845                       LUMP |    5500.00000        5500.00|    7500.00000        7500.00|    8500.00000        8500.00 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 105-08520                2.000  EACH |     250.00000         500.00|     200.00000         400.00|     100.00000         200.00 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0003 105-08521               16.000  MOS  |      60.00000         960.00|     100.00000        1600.00|      80.00000        1280.00 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0009 110-01001                       LUMP |   12350.00000       12350.00|   13000.00000       13000.00|   13450.00000       13450.00 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0010 201-52370                       LUMP |    7400.00000        7400.00|   12599.65000       12599.65|   12000.00000       12000.00 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0011 203-02000             1172.000  CYS  |      16.55000       19396.60|      17.00000       19924.00|      18.00000       21096.00 

  EXCAVATION, COMMON                      |                             |                             | 

0012 203-02070              162.000  CYS  |      12.00000        1944.00|       1.00000         162.00|      10.00000        1620.00 

  BORROW                                  |                             |                             | 

0013 205-03371              133.000  CYS  |      24.00000        3192.00|      13.00000        1729.00|       5.00000         665.00 

  SEDIMENT, REMOVE                        |                             |                             | 

0014 205-06932               27.000  LFT  |      10.00000         270.00|      13.41000         362.07|      10.00000         270.00 

  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 

0015 205-06933                3.000  EACH |     120.00000         360.00|      98.00000         294.00|      50.00000         150.00 

  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 

0016 205-06934                1.000  TON  |     500.00000         500.00|     980.00000         980.00|     500.00000         500.00 

  TEMPORARY MULCHING                      |                             |                             | 

0017 205-06937              642.000  LFT  |       1.80000        1155.60|       2.45000        1572.90|       1.65000        1059.30 

  TEMPORARY SILT FENCE                    |                             |                             | 

0018 207-08267             1782.000  SYS  |      11.25000       20047.50|      15.00000       26730.00|       9.75000       17374.50 

  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 162 

     CALL ORDER   : 221                     CONTRACT ID : R -29112-A                   COUNTIES : SPENCER 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-2040801          |(   5   ) 35-1487672         |(   6  ) 35-1878024 

                                          |GOHMANN ASPHALT & CONSTR INC |MAC CONSTRUCTION & EXCAVATIN |RAGLE INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0019 211-09264               17.000  CYS  |      66.00000        1122.00|      42.00000         714.00|      23.00000         391.00 

  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 

0020 303-01180              164.000  TON  |      40.00000        6560.00|      46.00000        7544.00|      25.00000        4100.00 

  COMPACTED AGGREGATE, NO. 53             |                             |                             | 

0021 303-02172               21.000  TON  |      57.00000        1197.00|      88.00000        1848.00|      50.00000        1050.00 

  TEMPORARY AGGREGATE                     |                             |                             | 

0022 306-08043              117.000  SYS  |      35.00000        4095.00|      21.25000        2486.25|      13.50000        1579.50 

  MILLING, TRANSITION                     |                             |                             | 

0023 402-07432              150.000  TON  |      84.00000       12600.00|      85.00000       12750.00|      83.00000       12450.00 

  HMA SURFACE, TYPE A                     |                             |                             | 

0024 402-07435              298.000  TON  |      69.00000       20562.00|      78.75000       23467.50|      66.00000       19668.00 

  HMA INTERMEDIATE, TYPE A                |                             |                             | 

0025 402-07440              647.000  TON  |      63.00000       40761.00|      68.00000       43996.00|      61.50000       39790.50 

  HMA BASE, TYPE A                        |                             |                             | 

0026 402-07453               11.000  TON  |     142.00000        1562.00|     165.00000        1815.00|     150.00000        1650.00 

  HMA FOR TEMPORARY PAVEMENT              |                             |                             | 

0027 406-05521             4653.000  SYS  |       0.10000         465.30|       0.50000        2326.50|       0.10000         465.30 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0028 610-07487               60.000  TON  |     110.00000        6600.00|     135.00000        8100.00|     108.00000        6480.00 

  HMA FOR APPROACHES, TYPE B              |                             |                             | 

0029 610-08446               45.000  SYS  |     120.00000        5400.00|     100.00000        4500.00|      50.00000        2250.00 

  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 

0030 611-06497                3.000  EACH |     135.00000         405.00|     135.00000         405.00|     135.00000         405.00 

  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 

0031 615-06490               10.000  EACH |     116.00000        1160.00|     116.00000        1160.00|     116.00000        1160.00 

  RIGHT OF WAY MARKER                     |                             |                             | 

0032 615-06505                3.000  EACH |     595.00000        1785.00|     595.00000        1785.00|     595.00000        1785.00 

  MONUMENT, B                             |                             |                             | 

0033 615-06510                1.000  EACH |     495.00000         495.00|     495.00000         495.00|     495.00000         495.00 

  MONUMENT, C                             |                             |                             | 

0034 616-02320              129.000  SYS  |       2.45000         316.05|       3.00000         387.00|       2.00000         258.00 

  GEOTEXTILES                             |                             |                             | 

0035 616-06451               57.000  TON  |      88.00000        5016.00|      35.00000        1995.00|      25.00000        1425.00 

  RIPRAP, UNIFORM                         |                             |                             | 

0036 621-01004                2.000  EACH |     550.00000        1100.00|     715.00000        1430.00|     550.00000        1100.00 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 

0037 621-06559             3182.000  SYS  |       0.45000        1431.90|       0.87000        2768.34|       0.45000        1431.90 

  MULCHED SEEDING, R                      |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 162 

     CALL ORDER   : 221                     CONTRACT ID : R -29112-A                   COUNTIES : SPENCER 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-2040801          |(   5   ) 35-1487672         |(   6  ) 35-1878024 

                                          |GOHMANN ASPHALT & CONSTR INC |MAC CONSTRUCTION & EXCAVATIN |RAGLE INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0038 621-06574              249.000  SYS  |       4.25000        1058.25|       4.31000        1073.19|       6.50000        1618.50 

  SODDING                                 |                             |                             | 

0039 621-06575              386.000  SYS  |       4.25000        1640.50|       4.31000        1663.66|       6.50000        2509.00 

  SODDING, NURSERY                        |                             |                             | 

0040 628-09401                8.000  MOS  |    1700.00000       13600.00|    1250.00000       10000.00|    1500.00000       12000.00 

  FIELD OFFICE, A                         |                             |                             | 

0041 715-04611                1.000  EACH |     800.00000         800.00|     750.00000         750.00|     650.00000         650.00 

  SAFETY METAL END SECTION, 4:1, 12 IN.   |                             |                             | 

0042 715-05149              264.000  LFT  |      48.00000       12672.00|      32.00000        8448.00|      22.00000        5808.00 

  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 

0043 715-09064              264.000  LFT  |       5.00000        1320.00|       5.00000        1320.00|       5.00000        1320.00 

  VIDEO INSPECTION FOR PIPE               |                             |                             | 

0044 720-45075                3.000  EACH |    2000.00000        6000.00|    1950.00000        5850.00|    2500.00000        7500.00 

  INLET, R13                              |                             |                             | 

0045 801-03290                9.000  EACH |     195.00000        1755.00|     195.00000        1755.00|     195.00000        1755.00 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0046 801-06203             3075.000  LFT  |       0.65000        1998.75|       0.28000         861.00|       0.28000         861.00 

  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 

0047 801-06207             1417.000  LFT  |       1.20000        1700.40|       1.00000        1417.00|       1.00000        1417.00 

  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 

  4 IN.                                   |                             |                             | 

0048 801-06640               13.000  EACH |     115.00000        1495.00|     115.00000        1495.00|     115.00000        1495.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0049 801-06645                4.000  EACH |      60.00000         240.00|      60.00000         240.00|      60.00000         240.00 

  CONSTRUCTION SIGN, B                    |                             |                             | 

0050 801-06775                       LUMP |   16631.21000       16631.21|   18000.00000       18000.00|   48500.00000       48500.00 

  MAINTAINING TRAFFIC                     |                             |                             | 

0051 802-05701               97.500  LFT  |      10.76000        1049.10|      10.76000        1049.10|      10.76000        1049.10 

  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 

  BASE                                    |                             |                             | 

0052 802-76025               59.300  SFT  |      19.00000        1126.70|      19.00000        1126.70|      19.00000        1126.70 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 

0053 808-06703              870.000  LFT  |       0.42000         365.40|       0.42000         365.40|       0.42000         365.40 

  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 

0054 808-06713             1137.000  LFT  |       0.28000         318.36|       0.28000         318.36|       0.28000         318.36 

  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 

0055 808-06714             1002.000  LFT  |       0.28000         280.56|       0.28000         280.56|       0.28000         280.56 

  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 162 

     CALL ORDER   : 221                     CONTRACT ID : R -29112-A                   COUNTIES : SPENCER 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-2040801          |(   5   ) 35-1487672         |(   6  ) 35-1878024 

                                          |GOHMANN ASPHALT & CONSTR INC |MAC CONSTRUCTION & EXCAVATIN |RAGLE INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0056 808-06716             2000.000  LFT  |       0.60000        1200.00|       0.60000        1200.00|       0.60000        1200.00 

  LINE, REMOVE                            |                             |                             | 

0057 808-75245              866.000  LFT  |       0.42000         363.72|       0.42000         363.72|       0.42000         363.72 

  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 

  IN.                                     |                             |                             | 

0058 808-75297               29.000  LFT  |       5.90000         171.10|       5.90000         171.10|       5.90000         171.10 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  STOP LINE, 24 IN.                       |                             |                             | 

     SECTION TOTALS                       |           $       252,000.00|           $       264,579.00|           $       266,652.44 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       252,000.00|           $       264,579.00|           $       266,652.44 

==================================================================================================================================== 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 162 

     CALL ORDER   : 221                     CONTRACT ID : R -29112-A                   COUNTIES : SPENCER 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   7  ) 35-1582525          |(       )                    |(      ) 

                                          | JERRY AIGNER CONSTRUCTION   |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   INTERSECTION IMPROVEMENT 

                                          |                             |                             | 

0001 105-06845                       LUMP |    8580.00000        8580.00|                             | 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 105-08520                2.000  EACH |     120.00000         240.00|                             | 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0003 105-08521               16.000  MOS  |     120.00000        1920.00|                             | 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0004 105-08524                1.000  DOL  |       1.00000           1.00|                             | 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0005 109-08359                1.000  DOL  |       1.00000           1.00|                             | 

  LIQUIDATED DAMAGES                      |                             |                             | 

0006 109-08360                1.000  DOL  |       1.00000           1.00|                             | 

  CONTRACT LIENS                          |                             |                             | 

0007 109-08443                1.000  DOL  |       1.00000           1.00|                             | 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0008 109-08444                1.000  DOL  |       1.00000           1.00|                             | 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0009 110-01001                       LUMP |    8500.00000        8500.00|                             | 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0010 201-52370                       LUMP |    1800.00000        1800.00|                             | 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0011 203-02000             1172.000  CYS  |      16.00000       18752.00|                             | 

  EXCAVATION, COMMON                      |                             |                             | 

0012 203-02070              162.000  CYS  |      30.00000        4860.00|                             | 

  BORROW                                  |                             |                             | 

0013 205-03371              133.000  CYS  |      20.00000        2660.00|                             | 

  SEDIMENT, REMOVE                        |                             |                             | 

0014 205-06932               27.000  LFT  |      12.00000         324.00|                             | 

  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 

0015 205-06933                3.000  EACH |     175.00000         525.00|                             | 

  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 

0016 205-06934                1.000  TON  |     500.00000         500.00|                             | 

  TEMPORARY MULCHING                      |                             |                             | 

0017 205-06937              642.000  LFT  |       2.75000        1765.50|                             | 

  TEMPORARY SILT FENCE                    |                             |                             | 

0018 207-08267             1782.000  SYS  |      18.00000       32076.00|                             | 

  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 162 

     CALL ORDER   : 221                     CONTRACT ID : R -29112-A                   COUNTIES : SPENCER 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   7  ) 35-1582525          |(       )                    |(      ) 

                                          | JERRY AIGNER CONSTRUCTION   |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0019 211-09264               17.000  CYS  |      55.00000         935.00|                             | 

  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 

0020 303-01180              164.000  TON  |      50.00000        8200.00|                             | 

  COMPACTED AGGREGATE, NO. 53             |                             |                             | 

0021 303-02172               21.000  TON  |      50.00000        1050.00|                             | 

  TEMPORARY AGGREGATE                     |                             |                             | 

0022 306-08043              117.000  SYS  |      50.00000        5850.00|                             | 

  MILLING, TRANSITION                     |                             |                             | 

0023 402-07432              150.000  TON  |     100.00000       15000.00|                             | 

  HMA SURFACE, TYPE A                     |                             |                             | 

0024 402-07435              298.000  TON  |      80.00000       23840.00|                             | 

  HMA INTERMEDIATE, TYPE A                |                             |                             | 

0025 402-07440              647.000  TON  |      77.00000       49819.00|                             | 

  HMA BASE, TYPE A                        |                             |                             | 

0026 402-07453               11.000  TON  |     200.00000        2200.00|                             | 

  HMA FOR TEMPORARY PAVEMENT              |                             |                             | 

0027 406-05521             4653.000  SYS  |       0.20000         930.60|                             | 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0028 610-07487               60.000  TON  |     135.00000        8100.00|                             | 

  HMA FOR APPROACHES, TYPE B              |                             |                             | 

0029 610-08446               45.000  SYS  |      80.00000        3600.00|                             | 

  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 

0030 611-06497                3.000  EACH |     270.00000         810.00|                             | 

  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 

0031 615-06490               10.000  EACH |     232.00000        2320.00|                             | 

  RIGHT OF WAY MARKER                     |                             |                             | 

0032 615-06505                3.000  EACH |     800.00000        2400.00|                             | 

  MONUMENT, B                             |                             |                             | 

0033 615-06510                1.000  EACH |     700.00000         700.00|                             | 

  MONUMENT, C                             |                             |                             | 

0034 616-02320              129.000  SYS  |       2.50000         322.50|                             | 

  GEOTEXTILES                             |                             |                             | 

0035 616-06451               57.000  TON  |      70.00000        3990.00|                             | 

  RIPRAP, UNIFORM                         |                             |                             | 

0036 621-01004                2.000  EACH |    1000.00000        2000.00|                             | 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 

 

0037 621-06559             3182.000  SYS  |       1.25000        3977.50|                             | 

  MULCHED SEEDING, R                      |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/21/09 

                                                                                                                   PAGE : 221 -12 

                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 162 

     CALL ORDER   : 221                     CONTRACT ID : R -29112-A                   COUNTIES : SPENCER 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   7  ) 35-1582525          |(       )                    |(      ) 

                                          | JERRY AIGNER CONSTRUCTION   |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0038 621-06574              249.000  SYS  |       4.00000         996.00|                             | 

  SODDING                                 |                             |                             | 

0039 621-06575              386.000  SYS  |       6.00000        2316.00|                             | 

  SODDING, NURSERY                        |                             |                             | 

0040 628-09401                8.000  MOS  |    2000.00000       16000.00|                             | 

  FIELD OFFICE, A                         |                             |                             | 

0041 715-04611                1.000  EACH |     602.00000         602.00|                             | 

  SAFETY METAL END SECTION, 4:1, 12 IN.   |                             |                             | 

0042 715-05149              264.000  LFT  |      20.00000        5280.00|                             | 

  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 

0043 715-09064              264.000  LFT  |       7.50000        1980.00|                             | 

  VIDEO INSPECTION FOR PIPE               |                             |                             | 

0044 720-45075                3.000  EACH |    2400.00000        7200.00|                             | 

  INLET, R13                              |                             |                             | 

0045 801-03290                9.000  EACH |     260.00000        2340.00|                             | 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0046 801-06203             3075.000  LFT  |       0.50000        1537.50|                             | 

  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 

0047 801-06207             1417.000  LFT  |       2.50000        3542.50|                             | 

  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 

  4 IN.                                   |                             |                             | 

0048 801-06640               13.000  EACH |     230.00000        2990.00|                             | 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0049 801-06645                4.000  EACH |     120.00000         480.00|                             | 

  CONSTRUCTION SIGN, B                    |                             |                             | 

0050 801-06775                       LUMP |   16000.00000       16000.00|                             | 

  MAINTAINING TRAFFIC                     |                             |                             | 

0051 802-05701               97.500  LFT  |      16.50000        1608.75|                             | 

  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 

  BASE                                    |                             |                             | 

0052 802-76025               59.300  SFT  |      30.00000        1779.00|                             | 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 

0053 808-06703              870.000  LFT  |       0.63000         548.10|                             | 

  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 

0054 808-06713             1137.000  LFT  |       0.56000         636.72|                             | 

  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 

0055 808-06714             1002.000  LFT  |       0.56000         561.12|                             | 

  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 162 

     CALL ORDER   : 221                     CONTRACT ID : R -29112-A                   COUNTIES : SPENCER 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   7  ) 35-1582525          |(       )                    |(      ) 

                                          | JERRY AIGNER CONSTRUCTION   |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0056 808-06716             2000.000  LFT  |       1.00000        2000.00|                             | 

  LINE, REMOVE                            |                             |                             | 

0057 808-75245              866.000  LFT  |       0.63000         545.58|                             | 

  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 

  IN.                                     |                             |                             | 

0058 808-75297               29.000  LFT  |      10.00000         290.00|                             | 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  STOP LINE, 24 IN.                       |                             |                             | 

     SECTION TOTALS                       |           $       287,785.37|           $                 |           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       287,785.37|           $             0.00|           $ 

==================================================================================================================================== 
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                                                          VENDOR RANKING 

 

     CALL ORDER   : 251                     CONTRACT ID : R -29970-A                   COUNTIES : DUBOIS 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : 66 

                                         CONTRACT TIME : 09/30/09  COMPLETION DATE 

     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0758010 

 

     SET-ASIDE : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   11-3838875     CALCAR PAVING INC                                                          $       124,931.38  100.0000% 

   2   35-0626844     J H RUDOLPH & COMPANY                                                      $       146,879.03  117.5678% 

   3   35-1357381     O`MARA DAVE CONTRACTOR                                                     $       148,426.00  118.8060% 

   4   35-1878024     RAGLE INC                                                                  $       172,069.08  137.7309% 

   5   35-1693410     HUGHES PAVING COMPANY INC                                                  $       182,064.21  145.7314% 

   6   35-2040801     GOHMANN ASPHALT & CONSTRUCTION INC                                         $       182,600.00  146.1602% 

   7   35-1487672     MAC CONSTRUCTION & EXCAVATING, INC.                                        $       187,945.60  150.4391% 

   8   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       221,545.83  177.3340% 

   9   35-1009310     DEIG BROTHERS LUMBER & CONSTR                                              $       231,761.51  185.5110% 

  10   35-1585012     CRAFTSMAN CONSTRUCTION INC                                                 $       254,516.04  203.7247% 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : US 231 

     CALL ORDER   : 251                     CONTRACT ID : R -29970-A                   COUNTIES : DUBOIS 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

 

==================================================================================================================================== 

                                          |(   1  ) 11-3838875          |(   2  ) 35-0626844          |(   3  ) 35-1357381 

                                          |CALCAR PAVING INC            |J H RUDOLPH & COMPANY        |O`MARA DAVE CONTRACTOR 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   INTERSECTION IMPROVEMENT WITH  ADDED TURN LANES 

                                          |                             |                             | 

0001 105-06845                       LUMP |    4100.00000        4100.00|    3000.00000        3000.00|    5000.00000        5000.00 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 105-08520                2.000  EACH |     125.00000         250.00|     150.00000         300.00|     216.00000         432.00 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0003 105-08521               20.000  MOS  |     130.00000        2600.00|      60.00000        1200.00|      62.00000        1240.00 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0009 110-01001                       LUMP |    3900.00000        3900.00|   14000.00000       14000.00|    7440.00000        7440.00 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0011 202-02241              275.000  LFT  |       3.86000        1061.50|       5.00000        1375.00|       4.00000        1100.00 

  GUARDRAIL, REMOVE                       |                             |                             | 

0013 205-06931              300.000  TON  |      23.75000        7125.00|      15.00000        4500.00|      27.00000        8100.00 

  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 

0014 205-06937              750.000  LFT  |       1.55000        1162.50|       2.25000        1687.50|       1.75000        1312.50 

  TEMPORARY SILT FENCE                    |                             |                             | 

0016 211-09264                2.640  CYS  |      47.00000         124.08|      82.00000         216.48|      60.00000         158.40 

  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 

0017 303-01180               10.100  TON  |      48.50000         489.85|      82.00000         828.20|      40.00000         404.00 

  COMPACTED AGGREGATE, NO. 53             |                             |                             | 

0021 601-01848                1.000  EACH |    1850.00000        1850.00|    1800.00000        1800.00|    1795.00000        1795.00 

  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 

  CURVED, 5                               |                             |                             | 

0022 601-02206              131.000  LFT  |      39.25000        5141.75|      38.10000        4991.10|      38.10000        4991.10 

  TEMPORARY GUARDRAIL, W BEAM, 6 FT. 3 IN |                             |                             | 

  SPACING                                 |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : US 231 

     CALL ORDER   : 251                     CONTRACT ID : R -29970-A                   COUNTIES : DUBOIS 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 11-3838875          |(   2   ) 35-0626844         |(   3  ) 35-1357381 

                                          |CALCAR PAVING INC            |J H RUDOLPH & COMPANY        |O`MARA DAVE CONTRACTOR 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0023 601-06854                1.000  EACH |    2980.00000        2980.00|    2900.00000        2900.00|    2895.00000        2895.00 

  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 

0025 601-94689                1.000  EACH |    2675.00000        2675.00|    2600.00000        2600.00|    2870.00000        2870.00 

  GUARDRAIL END TREATMENT, OS             |                             |                             | 

0027 616-02320              850.000  SYS  |       1.60000        1360.00|       2.00000        1700.00|       1.75000        1487.50 

  GEOTEXTILES                             |                             |                             | 

0028 616-06405               54.600  TON  |      22.75000        1242.15|      26.00000        1419.60|      31.00000        1692.60 

  RIPRAP, REVETMENT                       |                             |                             | 

0030 628-09401               10.000  MOS  |    1450.00000       14500.00|    1800.00000       18000.00|    1500.00000       15000.00 

  FIELD OFFICE, A                         |                             |                             | 

0031 714-44240                1.110  CYS  |    3154.73000        3501.75|    2200.00000        2442.00|    2150.00000        2386.50 

  CONCRETE, A, STRUCTURES                 |                             |                             | 

0032 801-03290                4.000  EACH |     200.00000         800.00|     215.00000         860.00|     195.00000         780.00 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0033 801-06640                4.000  EACH |     120.00000         480.00|     126.00000         504.00|     115.00000         460.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0034 801-06645                5.000  EACH |      62.00000         310.00|      66.00000         330.00|      60.00000         300.00 

  CONSTRUCTION SIGN, B                    |                             |                             | 

0035 801-06775                       LUMP |    5400.00000        5400.00|    5100.00000        5100.00|    5875.00000        5875.00 

  MAINTAINING TRAFFIC                     |                             |                             | 

0036 802-07060                1.000  EACH |     170.00000         170.00|     165.00000         165.00|     200.00000         200.00 

  SIGN, SHEET, RELOCATE                   |                             |                             | 

0037 808-06703             1000.000  LFT  |       0.43000         430.00|       0.42000         420.00|       0.42000         420.00 

  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 

0038 808-06716              750.000  LFT  |       1.05000         787.50|       1.00000         750.00|       1.00000         750.00 

  LINE, REMOVE                            |                             |                             | 

0039 808-75245             1800.000  LFT  |       0.43000         774.00|       0.42000         756.00|       0.42000         756.00 

  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 

  IN.                                     |                             |                             | 

0040 201-52370                       LUMP |    1600.00000        1600.00|    2200.00000        2200.00|    7000.00000        7000.00 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0041 207-08263              770.000  SYS  |      12.90000        9933.00|       8.00000        6160.00|      16.00000       12320.00 

  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 

0042 402-07434               52.400  TON  |      94.10000        4930.84|     145.00000        7598.00|     124.00000        6497.60 

  HMA SURFACE, TYPE C                     |                             |                             | 

0043 402-07439               87.200  TON  |      71.55000        6239.16|      95.00000        8284.00|      77.00000        6714.40 

  HMA INTERMEDIATE, TYPE C                |                             |                             | 

0044 402-07442              330.000  TON  |      58.95000       19453.50|      91.75000       30277.50|      65.00000       21450.00 

  HMA BASE, TYPE C                        |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : US 231 

     CALL ORDER   : 251                     CONTRACT ID : R -29970-A                   COUNTIES : DUBOIS 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 11-3838875          |(   2   ) 35-0626844         |(   3  ) 35-1357381 

                                          |CALCAR PAVING INC            |J H RUDOLPH & COMPANY        |O`MARA DAVE CONTRACTOR 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0045 406-05521             1896.000  SYS  |       0.30000         568.80|       0.50000         948.00|       0.15000         284.40 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0046 621-06559             1100.000  SYS  |       1.35000        1485.00|       1.30000        1430.00|       1.40000        1540.00 

  MULCHED SEEDING, R                      |                             |                             | 

0047 214-07202                8.000  SYS  |      12.00000          96.00|       5.50000          44.00|      11.00000          88.00 

  GEOGRID, I                              |                             |                             | 

0048 621-01004                1.000  EACH |     670.00000         670.00|     650.00000         650.00|     650.00000         650.00 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 

0049 203-02070              169.000  CYS  |      24.00000        4056.00|      11.35000        1918.15|      37.00000        6253.00 

  BORROW                                  |                             |                             | 

0050 203-02000              214.000  CYS  |      33.50000        7169.00|      19.25000        4119.50|      52.00000       11128.00 

  EXCAVATION, COMMON                      |                             |                             | 

0051 714-09562                9.500  LFT  |     580.00000        5510.00|    1200.00000       11400.00|     700.00000        6650.00 

  CONCRETE CULVERT EXTENSION, PRECAST     |                             |                             | 

  REINFORCED CONCRETE BOX SECTION, 5 FT.  |                             |                             | 

  X 4 FT.                                 |                             |                             | 

     SECTION TOTALS                       |           $       124,931.38|           $       146,879.03|           $       148,426.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       124,931.38|           $       146,879.03|           $       148,426.00 

==================================================================================================================================== 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : US 231 

     CALL ORDER   : 251                     CONTRACT ID : R -29970-A                   COUNTIES : DUBOIS 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-1878024          |(   5   ) 35-1693410         |(   6  ) 35-2040801 

                                          |RAGLE INC                    |HUGHES PAVING COMPANY INC    |GOHMANN ASPHALT & CONSTR INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   INTERSECTION IMPROVEMENT WITH  ADDED TURN LANES 

                                          |                             |                             | 

0001 105-06845                       LUMP |    3000.00000        3000.00|    7500.00000        7500.00|    4750.00000        4750.00 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 105-08520                2.000  EACH |     100.00000         200.00|     400.00000         800.00|     200.00000         400.00 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0003 105-08521               20.000  MOS  |      80.00000        1600.00|     100.00000        2000.00|      50.00000        1000.00 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0009 110-01001                       LUMP |    8500.00000        8500.00|    9000.00000        9000.00|    9023.36000        9023.36 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0011 202-02241              275.000  LFT  |       3.75000        1031.25|      10.00000        2750.00|       3.75000        1031.25 

  GUARDRAIL, REMOVE                       |                             |                             | 

0013 205-06931              300.000  TON  |       5.00000        1500.00|      38.50000       11550.00|      10.00000        3000.00 

  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 

0014 205-06937              750.000  LFT  |       1.65000        1237.50|       2.00000        1500.00|       5.00000        3750.00 

  TEMPORARY SILT FENCE                    |                             |                             | 

0016 211-09264                2.640  CYS  |      43.75000         115.50|     100.00000         264.00|     120.00000         316.80 

  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 

0017 303-01180               10.100  TON  |      60.00000         606.00|      50.00000         505.00|     110.00000        1111.00 

  COMPACTED AGGREGATE, NO. 53             |                             |                             | 

0021 601-01848                1.000  EACH |    1795.00000        1795.00|    3000.00000        3000.00|    1795.00000        1795.00 

  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 

  CURVED, 5                               |                             |                             | 

0022 601-02206              131.000  LFT  |      38.09000        4989.79|      39.00000        5109.00|      38.09000        4989.79 

  TEMPORARY GUARDRAIL, W BEAM, 6 FT. 3 IN |                             |                             | 

  SPACING                                 |                             |                             | 

0023 601-06854                1.000  EACH |    2895.00000        2895.00|    3000.00000        3000.00|    2895.00000        2895.00 

  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : US 231 

     CALL ORDER   : 251                     CONTRACT ID : R -29970-A                   COUNTIES : DUBOIS 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-1878024          |(   5   ) 35-1693410         |(   6  ) 35-2040801 

                                          |RAGLE INC                    |HUGHES PAVING COMPANY INC    |GOHMANN ASPHALT & CONSTR INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0025 601-94689                1.000  EACH |    2595.00000        2595.00|    3800.00000        3800.00|    2595.00000        2595.00 

  GUARDRAIL END TREATMENT, OS             |                             |                             | 

0027 616-02320              850.000  SYS  |       1.20000        1020.00|       4.25000        3612.50|       2.00000        1700.00 

  GEOTEXTILES                             |                             |                             | 

0028 616-06405               54.600  TON  |      30.00000        1638.00|      38.50000        2102.10|      80.00000        4368.00 

  RIPRAP, REVETMENT                       |                             |                             | 

0030 628-09401               10.000  MOS  |    1200.00000       12000.00|    2000.00000       20000.00|    2200.00000       22000.00 

  FIELD OFFICE, A                         |                             |                             | 

0031 714-44240                1.110  CYS  |    2090.00000        2319.90|    2275.00000        2525.25|    6000.00000        6660.00 

  CONCRETE, A, STRUCTURES                 |                             |                             | 

0032 801-03290                4.000  EACH |     195.00000         780.00|     225.00000         900.00|     250.00000        1000.00 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0033 801-06640                4.000  EACH |     115.00000         460.00|     150.00000         600.00|     200.00000         800.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0034 801-06645                5.000  EACH |      60.00000         300.00|     100.00000         500.00|      60.00000         300.00 

  CONSTRUCTION SIGN, B                    |                             |                             | 

0035 801-06775                       LUMP |   22000.00000       22000.00|    3500.00000        3500.00|   18000.00000       18000.00 

  MAINTAINING TRAFFIC                     |                             |                             | 

0036 802-07060                1.000  EACH |     165.00000         165.00|     185.00000         185.00|     165.00000         165.00 

  SIGN, SHEET, RELOCATE                   |                             |                             | 

0037 808-06703             1000.000  LFT  |       0.42000         420.00|       1.50000        1500.00|       0.42000         420.00 

  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 

0038 808-06716              750.000  LFT  |       1.00000         750.00|       1.75000        1312.50|       1.00000         750.00 

  LINE, REMOVE                            |                             |                             | 

0039 808-75245             1800.000  LFT  |       0.42000         756.00|       1.50000        2700.00|       0.42000         756.00 

  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 

  IN.                                     |                             |                             | 

0040 201-52370                       LUMP |   25000.00000       25000.00|    2500.00000        2500.00|    7800.00000        7800.00 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0041 207-08263              770.000  SYS  |      18.50000       14245.00|      20.00000       15400.00|      20.00000       15400.00 

  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 

0042 402-07434               52.400  TON  |     128.00000        6707.20|     192.00000       10060.80|     102.00000        5344.80 

  HMA SURFACE, TYPE C                     |                             |                             | 

0043 402-07439               87.200  TON  |     101.00000        8807.20|     143.00000       12469.60|     100.00000        8720.00 

  HMA INTERMEDIATE, TYPE C                |                             |                             | 

0044 402-07442              330.000  TON  |      87.00000       28710.00|      91.00000       30030.00|     100.00000       33000.00 

  HMA BASE, TYPE C                        |                             |                             | 

0045 406-05521             1896.000  SYS  |       0.10000         189.60|       2.00000        3792.00|       0.25000         474.00 

  ASPHALT FOR TACK COAT                   |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : US 231 

     CALL ORDER   : 251                     CONTRACT ID : R -29970-A                   COUNTIES : DUBOIS 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-1878024          |(   5   ) 35-1693410         |(   6  ) 35-2040801 

                                          |RAGLE INC                    |HUGHES PAVING COMPANY INC    |GOHMANN ASPHALT & CONSTR INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0046 621-06559             1100.000  SYS  |       0.99000        1089.00|       2.00000        2200.00|       1.30000        1430.00 

  MULCHED SEEDING, R                      |                             |                             | 

0047 214-07202                8.000  SYS  |      12.08000          96.64|       5.12000          40.96|      15.00000         120.00 

  GEOGRID, I                              |                             |                             | 

0048 621-01004                1.000  EACH |     200.00000         200.00|     500.00000         500.00|     650.00000         650.00 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 

0049 203-02070              169.000  CYS  |       7.00000        1183.00|      30.00000        5070.00|      15.00000        2535.00 

  BORROW                                  |                             |                             | 

0050 203-02000              214.000  CYS  |      20.00000        4280.00|      20.00000        4280.00|      30.00000        6420.00 

  EXCAVATION, COMMON                      |                             |                             | 

0051 714-09562                9.500  LFT  |     935.00000        8882.50|     579.00000        5500.50|     750.00000        7125.00 

  CONCRETE CULVERT EXTENSION, PRECAST     |                             |                             | 

  REINFORCED CONCRETE BOX SECTION, 5 FT.  |                             |                             | 

  X 4 FT.                                 |                             |                             | 

     SECTION TOTALS                       |           $       172,069.08|           $       182,064.21|           $       182,600.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       172,069.08|           $       182,064.21|           $       182,600.00 

==================================================================================================================================== 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : US 231 

     CALL ORDER   : 251                     CONTRACT ID : R -29970-A                   COUNTIES : DUBOIS 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   7  ) 35-1487672          |(   8   ) 35-1618530         |(   9  ) 35-1009310 

                                          |MAC CONSTRUCTION & EXCAVATIN |AMERICAN CONTRACTING & SERVI |DEIG BROTHERS LUMBER & CONSTR 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   INTERSECTION IMPROVEMENT WITH  ADDED TURN LANES 

                                          |                             |                             | 

0001 105-06845                       LUMP |    6500.00000        6500.00|    5000.00000        5000.00|    7400.00000        7400.00 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 105-08520                2.000  EACH |     200.00000         400.00|     350.00000         700.00|     170.00000         340.00 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0003 105-08521               20.000  MOS  |     100.00000        2000.00|      75.00000        1500.00|     230.00000        4600.00 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0009 110-01001                       LUMP |    9000.00000        9000.00|   11077.29000       11077.29|   11000.00000       11000.00 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0011 202-02241              275.000  LFT  |       3.75000        1031.25|       3.75000        1031.25|       4.30000        1182.50 

  GUARDRAIL, REMOVE                       |                             |                             | 

0013 205-06931              300.000  TON  |      32.00000        9600.00|      35.00000       10500.00|      39.50000       11850.00 

  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 

0014 205-06937              750.000  LFT  |       2.25000        1687.50|       2.25000        1687.50|       2.00000        1500.00 

  TEMPORARY SILT FENCE                    |                             |                             | 

0016 211-09264                2.640  CYS  |     140.00000         369.60|      75.00000         198.00|     162.00000         427.68 

  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 

0017 303-01180               10.100  TON  |      92.00000         929.20|      40.00000         404.00|      56.40000         569.64 

  COMPACTED AGGREGATE, NO. 53             |                             |                             | 

0021 601-01848                1.000  EACH |    1795.00000        1795.00|    1795.00000        1795.00|    2050.00000        2050.00 

  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 

  CURVED, 5                               |                             |                             | 

0022 601-02206              131.000  LFT  |      38.09000        4989.79|      38.09000        4989.79|      43.50000        5698.50 

  TEMPORARY GUARDRAIL, W BEAM, 6 FT. 3 IN |                             |                             | 

  SPACING                                 |                             |                             | 

0023 601-06854                1.000  EACH |    2985.00000        2985.00|    2895.00000        2895.00|    3300.00000        3300.00 

  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : US 231 

     CALL ORDER   : 251                     CONTRACT ID : R -29970-A                   COUNTIES : DUBOIS 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   7  ) 35-1487672          |(   8   ) 35-1618530         |(   9  ) 35-1009310 

                                          |MAC CONSTRUCTION & EXCAVATIN |AMERICAN CONTRACTING & SERVI |DEIG BROTHERS LUMBER & CONSTR 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0025 601-94689                1.000  EACH |    2595.00000        2595.00|    2595.00000        2595.00|    2960.00000        2960.00 

  GUARDRAIL END TREATMENT, OS             |                             |                             | 

0027 616-02320              850.000  SYS  |       4.00000        3400.00|       3.00000        2550.00|       2.50000        2125.00 

  GEOTEXTILES                             |                             |                             | 

0028 616-06405               54.600  TON  |      46.00000        2511.60|      35.00000        1911.00|      39.50000        2156.70 

  RIPRAP, REVETMENT                       |                             |                             | 

0030 628-09401               10.000  MOS  |    1250.00000       12500.00|    2500.00000       25000.00|    2280.00000       22800.00 

  FIELD OFFICE, A                         |                             |                             | 

0031 714-44240                1.110  CYS  |    4800.00000        5328.00|    4000.00000        4440.00|    2585.00000        2869.35 

  CONCRETE, A, STRUCTURES                 |                             |                             | 

0032 801-03290                4.000  EACH |     195.00000         780.00|     195.00000         780.00|     225.00000         900.00 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0033 801-06640                4.000  EACH |     115.00000         460.00|     115.00000         460.00|     130.00000         520.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0034 801-06645                5.000  EACH |      60.00000         300.00|      60.00000         300.00|      69.00000         345.00 

  CONSTRUCTION SIGN, B                    |                             |                             | 

0035 801-06775                       LUMP |   24500.00000       24500.00|    3500.00000        3500.00|   25325.00000       25325.00 

  MAINTAINING TRAFFIC                     |                             |                             | 

0036 802-07060                1.000  EACH |     165.00000         165.00|     165.00000         165.00|     190.00000         190.00 

  SIGN, SHEET, RELOCATE                   |                             |                             | 

0037 808-06703             1000.000  LFT  |       0.42000         420.00|       0.42000         420.00|       0.50000         500.00 

  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 

0038 808-06716              750.000  LFT  |       1.00000         750.00|       1.00000         750.00|       1.15000         862.50 

  LINE, REMOVE                            |                             |                             | 

0039 808-75245             1800.000  LFT  |       0.42000         756.00|       0.42000         756.00|       0.50000         900.00 

  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 

  IN.                                     |                             |                             | 

0040 201-52370                       LUMP |    7500.00000        7500.00|   10000.00000       10000.00|   25300.00000       25300.00 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0041 207-08263              770.000  SYS  |      17.00000       13090.00|      25.00000       19250.00|      22.50000       17325.00 

  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 

0042 402-07434               52.400  TON  |     145.00000        7598.00|     128.00000        6707.20|     146.00000        7650.40 

  HMA SURFACE, TYPE C                     |                             |                             | 

0043 402-07439               87.200  TON  |      95.00000        8284.00|     101.00000        8807.20|     115.10000       10036.72 

  HMA INTERMEDIATE, TYPE C                |                             |                             | 

0044 402-07442              330.000  TON  |      91.75000       30277.50|      87.00000       28710.00|      99.25000       32752.50 

  HMA BASE, TYPE C                        |                             |                             | 

0045 406-05521             1896.000  SYS  |       1.00000        1896.00|       0.10000         189.60|       0.12000         227.52 

  ASPHALT FOR TACK COAT                   |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : US 231 

     CALL ORDER   : 251                     CONTRACT ID : R -29970-A                   COUNTIES : DUBOIS 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   7  ) 35-1487672          |(   8   ) 35-1618530         |(   9  ) 35-1009310 

                                          |MAC CONSTRUCTION & EXCAVATIN |AMERICAN CONTRACTING & SERVI |DEIG BROTHERS LUMBER & CONSTR 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0046 621-06559             1100.000  SYS  |       2.37000        2607.00|       2.37000        2607.00|       1.50000        1650.00 

  MULCHED SEEDING, R                      |                             |                             | 

0047 214-07202                8.000  SYS  |      29.27000         234.16|      20.00000         160.00|     115.00000         920.00 

  GEOGRID, I                              |                             |                             | 

0048 621-01004                1.000  EACH |     715.00000         715.00|     715.00000         715.00|     740.00000         740.00 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 

0049 203-02070              169.000  CYS  |       1.00000         169.00|      30.00000        5070.00|      22.00000        3718.00 

  BORROW                                  |                             |                             | 

0050 203-02000              214.000  CYS  |      38.00000        8132.00|      30.00000        6420.00|      68.00000       14552.00 

  EXCAVATION, COMMON                      |                             |                             | 

0051 714-09562                9.500  LFT  |    1230.00000       11685.00|    5000.00000       47500.00|     475.00000        4512.50 

  CONCRETE CULVERT EXTENSION, PRECAST     |                             |                             | 

  REINFORCED CONCRETE BOX SECTION, 5 FT.  |                             |                             | 

  X 4 FT.                                 |                             |                             | 

     SECTION TOTALS                       |           $       187,945.60|           $       221,545.83|           $       231,761.51 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       187,945.60|           $       221,545.83|           $       231,761.51 

==================================================================================================================================== 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : US 231 

     CALL ORDER   : 251                     CONTRACT ID : R -29970-A                   COUNTIES : DUBOIS 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(  10  ) 35-1585012          |(       )                    |(      ) 

                                          |CRAFTSMAN CONSTRUCTION INC   |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   INTERSECTION IMPROVEMENT WITH  ADDED TURN LANES 

                                          |                             |                             | 

0001 105-06845                       LUMP |    9326.00000        9326.00|                             | 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 105-08520                2.000  EACH |     166.50000         333.00|                             | 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0003 105-08521               20.000  MOS  |     222.00000        4440.00|                             | 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0004 105-08524                1.000  DOL  |       1.00000           1.00|                             | 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0005 109-08359                1.000  DOL  |       1.00000           1.00|                             | 

  LIQUIDATED DAMAGES                      |                             |                             | 

0006 109-08360                1.000  DOL  |       1.00000           1.00|                             | 

  CONTRACT LIENS                          |                             |                             | 

0007 109-08443                1.000  DOL  |       1.00000           1.00|                             | 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0008 109-08444                1.000  DOL  |       1.00000           1.00|                             | 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0009 110-01001                       LUMP |   12700.00000       12700.00|                             | 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0011 202-02241              275.000  LFT  |      12.24000        3366.00|                             | 

  GUARDRAIL, REMOVE                       |                             |                             | 

0013 205-06931              300.000  TON  |      56.98000       17094.00|                             | 

  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 

0014 205-06937              750.000  LFT  |       2.05000        1537.50|                             | 

  TEMPORARY SILT FENCE                    |                             |                             | 

0016 211-09264                2.640  CYS  |      75.48000         199.27|                             | 

  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 

0017 303-01180               10.100  TON  |      28.31000         285.93|                             | 

  COMPACTED AGGREGATE, NO. 53             |                             |                             | 

0021 601-01848                1.000  EACH |    1992.45000        1992.45|                             | 

  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 

  CURVED, 5                               |                             |                             | 

0022 601-02206              131.000  LFT  |      59.23000        7759.13|                             | 

  TEMPORARY GUARDRAIL, W BEAM, 6 FT. 3 IN |                             |                             | 

  SPACING                                 |                             |                             | 

0023 601-06854                1.000  EACH |    5434.00000        5434.00|                             | 

  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : US 231 

     CALL ORDER   : 251                     CONTRACT ID : R -29970-A                   COUNTIES : DUBOIS 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(  10  ) 35-1585012          |(       )                    |(      ) 

                                          |CRAFTSMAN CONSTRUCTION INC   |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0025 601-94689                1.000  EACH |    5100.00000        5100.00|                             | 

  GUARDRAIL END TREATMENT, OS             |                             |                             | 

0027 616-02320              850.000  SYS  |       3.48000        2958.00|                             | 

  GEOTEXTILES                             |                             |                             | 

0028 616-06405               54.600  TON  |      31.08000        1696.97|                             | 

  RIPRAP, REVETMENT                       |                             |                             | 

0030 628-09401               10.000  MOS  |    1843.60000       18436.00|                             | 

  FIELD OFFICE, A                         |                             |                             | 

0031 714-44240                1.110  CYS  |    4119.82000        4573.00|                             | 

  CONCRETE, A, STRUCTURES                 |                             |                             | 

0032 801-03290                4.000  EACH |     216.45000         865.80|                             | 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0033 801-06640                4.000  EACH |     127.65000         510.60|                             | 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0034 801-06645                5.000  EACH |      66.60000         333.00|                             | 

  CONSTRUCTION SIGN, B                    |                             |                             | 

0035 801-06775                       LUMP |   19235.00000       19235.00|                             | 

  MAINTAINING TRAFFIC                     |                             |                             | 

0036 802-07060                1.000  EACH |     183.15000         183.15|                             | 

  SIGN, SHEET, RELOCATE                   |                             |                             | 

0037 808-06703             1000.000  LFT  |       0.47000         470.00|                             | 

  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 

0038 808-06716              750.000  LFT  |       1.11000         832.50|                             | 

  LINE, REMOVE                            |                             |                             | 

0039 808-75245             1800.000  LFT  |       0.47000         846.00|                             | 

  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 

  IN.                                     |                             |                             | 

0040 201-52370                       LUMP |   23310.00000       23310.00|                             | 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0041 207-08263              770.000  SYS  |      24.86000       19142.20|                             | 

  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 

0042 402-07434               52.400  TON  |     186.16000        9754.78|                             | 

  HMA SURFACE, TYPE C                     |                             |                             | 

0043 402-07439               87.200  TON  |     131.73000       11486.86|                             | 

  HMA INTERMEDIATE, TYPE C                |                             |                             | 

0044 402-07442              330.000  TON  |      73.84000       24367.20|                             | 

  HMA BASE, TYPE C                        |                             |                             | 

0045 406-05521             1896.000  SYS  |       0.63000        1194.48|                             | 

  ASPHALT FOR TACK COAT                   |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : US 231 

     CALL ORDER   : 251                     CONTRACT ID : R -29970-A                   COUNTIES : DUBOIS 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(  10  ) 35-1585012          |(       )                    |(      ) 

                                          |CRAFTSMAN CONSTRUCTION INC   |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0046 621-06559             1100.000  SYS  |       2.35000        2585.00|                             | 

  MULCHED SEEDING, R                      |                             |                             | 

0047 214-07202                8.000  SYS  |     290.50000        2324.00|                             | 

  GEOGRID, I                              |                             |                             | 

0048 621-01004                1.000  EACH |     666.00000         666.00|                             | 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 

0049 203-02070              169.000  CYS  |      89.51000       15127.19|                             | 

  BORROW                                  |                             |                             | 

0050 203-02000              214.000  CYS  |      55.50000       11877.00|                             | 

  EXCAVATION, COMMON                      |                             |                             | 

0051 714-09562                9.500  LFT  |    1280.95000       12169.03|                             | 

  CONCRETE CULVERT EXTENSION, PRECAST     |                             |                             | 

  REINFORCED CONCRETE BOX SECTION, 5 FT.  |                             |                             | 

  X 4 FT.                                 |                             |                             | 

     SECTION TOTALS                       |           $       254,516.04|           $                 |           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       254,516.04|           $             0.00|           $ 

==================================================================================================================================== 
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                                                          VENDOR RANKING 

 

     CALL ORDER   : 271                     CONTRACT ID : R -30243-A                   COUNTIES : HUNTINGTON 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : 62 

                                         CONTRACT TIME : 05/27/09  COMPLETION DATE 

     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0600806 

 

     SET-ASIDE : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   35-1139301     E & B PAVING INC                                                           $       114,980.01  100.0000% 

   2   35-1016737     WAYNE ASPHALT & CONSTRUCTION                                               $       117,113.94  101.8559% 

   3   62-1492793     API CONSTRUCTION CORP                                                      $       125,713.80  109.3354% 

   4   35-1145884     L I C A CONSTRUCTION                                                       $       129,896.72  112.9733% 

   5   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $       133,698.00  116.2793% 

   6   35-1505753     GAUNT & SON ASPHALT                                                        $       149,890.65  130.3624% 

   7   35-1185040     NIBLOCK EXCAVATING INC                                                     $       169,859.44  147.7295% 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 5 

     CALL ORDER   : 271                     CONTRACT ID : R -30243-A                   COUNTIES : HUNTINGTON 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 

 

          SET-ASIDE : 

 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1139301          |(   2  ) 35-1016737          |(   3  ) 62-1492793 

                                          |E & B PAVING INC             |WAYNE ASPHALT & CONSTRUCTION |API CONSTRUCTION CORP 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   AUXILIARY LANES 

                                          |                             |                             | 

0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0005 110-01001                       LUMP |    5500.00000        5500.00|    5500.00000        5500.00|    6285.00000        6285.00 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0006 203-02000              526.000  CYS  |      30.00000       15780.00|      12.00000        6312.00|      16.40000        8626.40 

  EXCAVATION, COMMON                      |                             |                             | 

0007 203-02070              592.000  CYS  |       1.00000         592.00|      17.00000       10064.00|      16.35000        9679.20 

  BORROW                                  |                             |                             | 

0008 205-03371                8.000  CYS  |      10.00000          80.00|      20.00000         160.00|      30.00000         240.00 

  SEDIMENT, REMOVE                        |                             |                             | 

0009 205-06932               60.000  LFT  |      12.35000         741.00|      10.00000         600.00|      12.35000         741.00 

  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 

0010 205-06937              485.000  LFT  |       1.88000         911.80|       1.50000         727.50|       1.88000         911.80 

  TEMPORARY SILT FENCE                    |                             |                             | 

0011 207-08263             1245.000  SYS  |      11.00000       13695.00|      12.00000       14940.00|      11.80000       14691.00 

  SUBGRADE TREATMENT, TYPE IA , AGGREGATE |                             |                             | 

  OPTION ONLY                             |                             |                             | 

0012 207-08263              640.000  SYS  |       5.00000        3200.00|      12.00000        7680.00|      11.80000        7552.00 

  SUBGRADE TREATMENT, TYPE IA , SUBGRADE  |                             |                             | 

  IMPROVEMENT                             |                             |                             | 

0013 303-07449              272.000  TON  |      12.00000        3264.00|      16.00000        4352.00|      26.85000        7303.20 

  COMPACTED AGGREGATE, NO. 73             |                             |                             | 

0014 402-07433               88.000  TON  |      85.00000        7480.00|      75.00000        6600.00|      83.00000        7304.00 

  HMA SURFACE, TYPE B                     |                             |                             | 

0015 402-07438              149.000  TON  |      60.00000        8940.00|      55.00000        8195.00|      66.00000        9834.00 

  HMA INTERMEDIATE, TYPE B                |                             |                             | 

0016 402-07441              525.000  TON  |      51.50000       27037.50|      52.00000       27300.00|      54.00000       28350.00 

  HMA BASE, TYPE B                        |                             |                             | 

0017 406-05520                0.900  TON  |     100.00000          90.00|     800.00000         720.00|     230.00000         207.00 

  ASPHALT FOR TACK COAT                   |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 5 

     CALL ORDER   : 271                     CONTRACT ID : R -30243-A                   COUNTIES : HUNTINGTON 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1139301          |(   2   ) 35-1016737         |(   3  ) 62-1492793 

                                          |E & B PAVING INC             |WAYNE ASPHALT & CONSTRUCTION |API CONSTRUCTION CORP 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0018 611-06497                1.000  EACH |     275.00000         275.00|     275.00000         275.00|     275.00000         275.00 

  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 

0019 616-02320               15.000  SYS  |       2.00000          30.00|      10.00000         150.00|      46.00000         690.00 

  GEOTEXTILES                             |                             |                             | 

0020 616-06451               11.500  TON  |      41.74000         480.01|      28.00000         322.00|      57.00000         655.50 

  RIPRAP, UNIFORM                         |                             |                             | 

0021 621-01004                1.000  EACH |     350.00000         350.00|     300.00000         300.00|     350.00000         350.00 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 

0022 621-06557               38.000  LBS  |      21.35000         811.30|      10.00000         380.00|      21.35000         811.30 

  SEED MIXTURE, T                         |                             |                             | 

0023 621-06559              642.000  SYS  |       1.38000         885.96|       1.00000         642.00|       1.38000         885.96 

  MULCHED SEEDING, R                      |                             |                             | 

0024 621-06574              580.000  SYS  |       4.90000        2842.00|       5.00000        2900.00|       4.90000        2842.00 

  SODDING                                 |                             |                             | 

0025 801-01093                2.000  EACH |     300.00000         600.00|     300.00000         600.00|     300.00000         600.00 

  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 

  ASSEMBLY                                |                             |                             | 

0026 801-03290                2.000  EACH |      97.50000         195.00|      97.50000         195.00|      97.50000         195.00 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0027 801-06207             3836.000  LFT  |       0.74000        2838.64|       0.74000        2838.64|       0.74000        2838.64 

  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 

  4 IN.                                   |                             |                             | 

0028 801-06640                6.000  EACH |      65.00000         390.00|      65.00000         390.00|      65.00000         390.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0029 801-06645                2.000  EACH |      36.00000          72.00|      36.00000          72.00|      36.00000          72.00 

  CONSTRUCTION SIGN, B                    |                             |                             | 

0030 801-06775                       LUMP |   11500.00000       11500.00|   12750.00000       12750.00|   11235.00000       11235.00 

  MAINTAINING TRAFFIC                     |                             |                             | 

0031 808-06713             1100.000  LFT  |       0.28000         308.00|       0.28000         308.00|       0.28000         308.00 

  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 

0032 808-06714             2510.000  LFT  |       0.28000         702.80|       0.28000         702.80|       0.28000         702.80 

  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 

0033 808-06716             2500.000  LFT  |       2.00000        5000.00|       0.30000         750.00|       0.30000         750.00 

  LINE, REMOVE                            |                             |                             | 

0034 808-75998                8.000  EACH |      48.00000         384.00|      48.00000         384.00|      48.00000         384.00 

  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 

     SECTION TOTALS                       |           $       114,980.01|           $       117,113.94|           $       125,713.80 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       114,980.01|           $       117,113.94|           $       125,713.80 

==================================================================================================================================== 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 5 

     CALL ORDER   : 271                     CONTRACT ID : R -30243-A                   COUNTIES : HUNTINGTON 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-1145884          |(   5   ) 35-1065659         |(   6  ) 35-1505753 

                                          |L I C A CONSTRUCTION         |BROOKS CONSTRUCTION COMPANY  |GAUNT & SON ASPHALT 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   AUXILIARY LANES 

                                          |                             |                             | 

0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0005 110-01001                       LUMP |    7560.00000        7560.00|    6600.00000        6600.00|    9910.00000        9910.00 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0006 203-02000              526.000  CYS  |      27.11000       14259.86|      25.00000       13150.00|       9.95000        5233.70 

  EXCAVATION, COMMON                      |                             |                             | 

0007 203-02070              592.000  CYS  |      25.28000       14965.76|      18.00000       10656.00|      19.90000       11780.80 

  BORROW                                  |                             |                             | 

0008 205-03371                8.000  CYS  |      64.77000         518.16|      15.00000         120.00|     110.00000         880.00 

  SEDIMENT, REMOVE                        |                             |                             | 

0009 205-06932               60.000  LFT  |      12.35000         741.00|      12.35000         741.00|      13.25000         795.00 

  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 

0010 205-06937              485.000  LFT  |       1.88000         911.80|       1.88000         911.80|       2.00000         970.00 

  TEMPORARY SILT FENCE                    |                             |                             | 

0011 207-08263             1245.000  SYS  |      10.49000       13060.05|      14.00000       17430.00|      19.50000       24277.50 

  SUBGRADE TREATMENT, TYPE IA , AGGREGATE |                             |                             | 

  OPTION ONLY                             |                             |                             | 

0012 207-08263              640.000  SYS  |       9.10000        5824.00|      11.75000        7520.00|      19.50000       12480.00 

  SUBGRADE TREATMENT, TYPE IA , SUBGRADE  |                             |                             | 

  IMPROVEMENT                             |                             |                             | 

0013 303-07449              272.000  TON  |      17.67000        4806.24|      20.00000        5440.00|      24.25000        6596.00 

  COMPACTED AGGREGATE, NO. 73             |                             |                             | 

0014 402-07433               88.000  TON  |      89.36000        7863.68|      80.00000        7040.00|      85.00000        7480.00 

  HMA SURFACE, TYPE B                     |                             |                             | 

0015 402-07438              149.000  TON  |      64.38000        9592.62|      65.00000        9685.00|      81.50000       12143.50 

  HMA INTERMEDIATE, TYPE B                |                             |                             | 

0016 402-07441              525.000  TON  |      54.76000       28749.00|      55.00000       28875.00|      68.85000       36146.25 

  HMA BASE, TYPE B                        |                             |                             | 

0017 406-05520                0.900  TON  |     400.00000         360.00|     100.00000          90.00|     460.00000         414.00 

  ASPHALT FOR TACK COAT                   |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 5 

     CALL ORDER   : 271                     CONTRACT ID : R -30243-A                   COUNTIES : HUNTINGTON 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-1145884          |(   5   ) 35-1065659         |(   6  ) 35-1505753 

                                          |L I C A CONSTRUCTION         |BROOKS CONSTRUCTION COMPANY  |GAUNT & SON ASPHALT 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0018 611-06497                1.000  EACH |     100.00000         100.00|     275.00000         275.00|     295.00000         295.00 

  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 

0019 616-02320               15.000  SYS  |      14.41000         216.15|       1.00000          15.00|       6.00000          90.00 

  GEOTEXTILES                             |                             |                             | 

0020 616-06451               11.500  TON  |      53.80000         618.70|      35.00000         402.50|      42.00000         483.00 

  RIPRAP, UNIFORM                         |                             |                             | 

0021 621-01004                1.000  EACH |     350.00000         350.00|     350.00000         350.00|     375.00000         375.00 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 

0022 621-06557               38.000  LBS  |      23.35000         887.30|      21.35000         811.30|      22.90000         870.20 

  SEED MIXTURE, T                         |                             |                             | 

0023 621-06559              642.000  SYS  |       1.38000         885.96|       1.38000         885.96|       1.50000         963.00 

  MULCHED SEEDING, R                      |                             |                             | 

0024 621-06574              580.000  SYS  |       4.90000        2842.00|       4.90000        2842.00|       5.25000        3045.00 

  SODDING                                 |                             |                             | 

0025 801-01093                2.000  EACH |     300.00000         600.00|     245.00000         490.00|     321.00000         642.00 

  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 

  ASSEMBLY                                |                             |                             | 

0026 801-03290                2.000  EACH |      97.50000         195.00|     145.00000         290.00|     104.50000         209.00 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0027 801-06207             3836.000  LFT  |       0.74000        2838.64|       0.98000        3759.28|       0.80000        3068.80 

  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 

  4 IN.                                   |                             |                             | 

0028 801-06640                6.000  EACH |      65.00000         390.00|      85.00000         510.00|      69.65000         417.90 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0029 801-06645                2.000  EACH |      36.00000          72.00|      40.00000          80.00|      38.40000          76.80 

  CONSTRUCTION SIGN, B                    |                             |                             | 

0030 801-06775                       LUMP |    8540.00000        8540.00|   12051.56000       12051.56|    7950.00000        7950.00 

  MAINTAINING TRAFFIC                     |                             |                             | 

0031 808-06713             1100.000  LFT  |       0.28000         308.00|       0.26000         286.00|       0.30000         330.00 

  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 

0032 808-06714             2510.000  LFT  |       0.28000         702.80|       0.26000         652.60|       0.30000         753.00 

  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 

0033 808-06716             2500.000  LFT  |       0.30000         750.00|       0.38000         950.00|       0.32000         800.00 

  LINE, REMOVE                            |                             |                             | 

0034 808-75998                8.000  EACH |      48.00000         384.00|      98.00000         784.00|      51.40000         411.20 

  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 

     SECTION TOTALS                       |           $       129,896.72|           $       133,698.00|           $       149,890.65 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       129,896.72|           $       133,698.00|           $       149,890.65 

==================================================================================================================================== 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 5 

     CALL ORDER   : 271                     CONTRACT ID : R -30243-A                   COUNTIES : HUNTINGTON 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   7  ) 35-1185040          |(       )                    |(      ) 

                                          |NIBLOCK EXCAVATING INC       |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   AUXILIARY LANES 

                                          |                             |                             | 

0001 109-08359                1.000  DOL  |       1.00000           1.00|                             | 

  LIQUIDATED DAMAGES                      |                             |                             | 

0002 109-08360                1.000  DOL  |       1.00000           1.00|                             | 

  CONTRACT LIENS                          |                             |                             | 

0003 109-08443                1.000  DOL  |       1.00000           1.00|                             | 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0004 109-08444                1.000  DOL  |       1.00000           1.00|                             | 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0005 110-01001                       LUMP |    8400.00000        8400.00|                             | 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0006 203-02000              526.000  CYS  |      38.00000       19988.00|                             | 

  EXCAVATION, COMMON                      |                             |                             | 

0007 203-02070              592.000  CYS  |      22.00000       13024.00|                             | 

  BORROW                                  |                             |                             | 

0008 205-03371                8.000  CYS  |      64.00000         512.00|                             | 

  SEDIMENT, REMOVE                        |                             |                             | 

0009 205-06932               60.000  LFT  |      10.00000         600.00|                             | 

  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 

0010 205-06937              485.000  LFT  |       1.50000         727.50|                             | 

  TEMPORARY SILT FENCE                    |                             |                             | 

0011 207-08263             1245.000  SYS  |      20.00000       24900.00|                             | 

  SUBGRADE TREATMENT, TYPE IA , AGGREGATE |                             |                             | 

  OPTION ONLY                             |                             |                             | 

0012 207-08263              640.000  SYS  |      18.00000       11520.00|                             | 

  SUBGRADE TREATMENT, TYPE IA , SUBGRADE  |                             |                             | 

  IMPROVEMENT                             |                             |                             | 

0013 303-07449              272.000  TON  |      22.50000        6120.00|                             | 

  COMPACTED AGGREGATE, NO. 73             |                             |                             | 

0014 402-07433               88.000  TON  |     102.00000        8976.00|                             | 

  HMA SURFACE, TYPE B                     |                             |                             | 

0015 402-07438              149.000  TON  |      73.00000       10877.00|                             | 

  HMA INTERMEDIATE, TYPE B                |                             |                             | 

0016 402-07441              525.000  TON  |      65.00000       34125.00|                             | 

  HMA BASE, TYPE B                        |                             |                             | 

0017 406-05520                0.900  TON  |    1500.00000        1350.00|                             | 

  ASPHALT FOR TACK COAT                   |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 5 

     CALL ORDER   : 271                     CONTRACT ID : R -30243-A                   COUNTIES : HUNTINGTON 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   7  ) 35-1185040          |(       )                    |(      ) 

                                          |NIBLOCK EXCAVATING INC       |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0018 611-06497                1.000  EACH |     275.00000         275.00|                             | 

  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 

0019 616-02320               15.000  SYS  |      88.00000        1320.00|                             | 

  GEOTEXTILES                             |                             |                             | 

0020 616-06451               11.500  TON  |      59.00000         678.50|                             | 

  RIPRAP, UNIFORM                         |                             |                             | 

0021 621-01004                1.000  EACH |     300.00000         300.00|                             | 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 

0022 621-06557               38.000  LBS  |      10.00000         380.00|                             | 

  SEED MIXTURE, T                         |                             |                             | 

0023 621-06559              642.000  SYS  |       1.00000         642.00|                             | 

  MULCHED SEEDING, R                      |                             |                             | 

0024 621-06574              580.000  SYS  |       5.00000        2900.00|                             | 

  SODDING                                 |                             |                             | 

0025 801-01093                2.000  EACH |     300.00000         600.00|                             | 

  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 

  ASSEMBLY                                |                             |                             | 

0026 801-03290                2.000  EACH |      97.50000         195.00|                             | 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0027 801-06207             3836.000  LFT  |       0.74000        2838.64|                             | 

  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 

  4 IN.                                   |                             |                             | 

0028 801-06640                6.000  EACH |      65.00000         390.00|                             | 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0029 801-06645                2.000  EACH |      36.00000          72.00|                             | 

  CONSTRUCTION SIGN, B                    |                             |                             | 

0030 801-06775                       LUMP |   16000.00000       16000.00|                             | 

  MAINTAINING TRAFFIC                     |                             |                             | 

0031 808-06713             1100.000  LFT  |       0.28000         308.00|                             | 

  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 

0032 808-06714             2510.000  LFT  |       0.28000         702.80|                             | 

  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 

0033 808-06716             2500.000  LFT  |       0.30000         750.00|                             | 

  LINE, REMOVE                            |                             |                             | 

0034 808-75998                8.000  EACH |      48.00000         384.00|                             | 

  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 

     SECTION TOTALS                       |           $       169,859.44|           $                 |           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       169,859.44|           $             0.00|           $ 

==================================================================================================================================== 
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                                                          VENDOR RANKING 

 

     CALL ORDER   : 281                     CONTRACT ID : R -30441-A                   COUNTIES : UNION 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : 63                                      FAYETTE 

                                         CONTRACT TIME : 11/20/09  COMPLETION DATE 

     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0500956 

 

     SET-ASIDE : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   38-1646882     SNOWDEN INC                                                                $       320,179.00  100.0000% 

   2   38-2932367     RMD HOLDINGS LTD                                                           $       364,036.75  113.6979% 

   3   04-3815584     GFS FENCE GUARDRAIL & SIGNAGE INC                                          $       416,279.94  130.0148% 

   4   35-0821499     JAMES H DREW CORPORATION                                                   $       421,558.00  131.6632% 

   5   35-1643252     C-TECH CORPORATION INC                                                     $       427,749.00  133.5968% 

   6   35-2110733     SPECIALTIES COMPANY LLC                                                    $       428,509.50  133.8344% 

   7   43-1012298     COLLINS & HERMANN INC                                                      $       615,550.32  192.2519% 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 44 

     CALL ORDER   : 281                     CONTRACT ID : R -30441-A                   COUNTIES : UNION 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT                     FAYETTE 

 

          SET-ASIDE : 

 

 

==================================================================================================================================== 

                                          |(   1  ) 38-1646882          |(   2  ) 38-2932367          |(   3  ) 04-3815584 

                                          |SNOWDEN INC                  |RMD HOLDINGS LTD             |GFS FENCE GUARDRAIL & SIGNAGE 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   NEW GUARDRAIL INSTALLATION 

                                          |                             |                             | 

0001 105-06845                       LUMP |    6000.00000        6000.00|    6600.00000        6600.00|    8267.20000        8267.20 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 105-08520                2.000  EACH |     125.00000         250.00|     200.00000         400.00|     345.00000         690.00 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0003 105-08521               24.000  MOS  |      50.00000        1200.00|     100.00000        2400.00|     260.00000        6240.00 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0009 110-01001                       LUMP |   10000.00000       10000.00|   10000.00000       10000.00|   10001.00000       10001.00 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0010 202-02241             5120.000  LFT  |       1.45000        7424.00|       3.00000       15360.00|       4.73000       24217.60 

  GUARDRAIL, REMOVE                       |                             |                             | 

0012 203-08607             4195.000  LFT  |       3.00000       12585.00|       2.40000       10068.00|       0.65000        2726.75 

  LINEAR GRADING                          |                             |                             | 

0013 601-01128                4.000  EACH |    1250.00000        5000.00|     900.00000        3600.00|     991.66000        3966.64 

  GUARDRAIL TRANSITION TYPE WGB           |                             |                             | 

0014 601-01625                1.000  EACH |    1500.00000        1500.00|     350.00000         350.00|     864.00000         864.00 

  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                             |                             | 

  CURVED, 1                               |                             |                             | 

0015 601-01700                2.000  EACH |    1650.00000        3300.00|    2000.00000        4000.00|    2258.90000        4517.80 

  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 

  CURVED, 1                               |                             |                             | 

0016 601-01846                9.000  EACH |    1800.00000       16200.00|    1900.00000       17100.00|    2258.90000       20330.10 

  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 

  CURVED, 3                               |                             |                             | 

0017 601-05586                1.000  EACH |    2000.00000        2000.00|    1750.00000        1750.00|    2258.90000        2258.90 

  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 

  CURVED, 9                               |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 44 

     CALL ORDER   : 281                     CONTRACT ID : R -30441-A                   COUNTIES : UNION 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT                     FAYETTE 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 38-1646882          |(   2   ) 38-2932367         |(   3  ) 04-3815584 

                                          |SNOWDEN INC                  |RMD HOLDINGS LTD             |GFS FENCE GUARDRAIL & SIGNAGE 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0018 601-93346               13.000  EACH |     150.00000        1950.00|     110.00000        1430.00|    1100.92000       14311.96 

  GUARDRAIL CONNECTOR, AS                 |                             |                             | 

0019 601-94689               54.000  EACH |    2300.00000      124200.00|    3000.00000      162000.00|    3219.06000      173829.24 

  GUARDRAIL END TREATMENT, OS             |                             |                             | 

0020 601-99105             6525.000  LFT  |      15.00000       97875.00|      16.75000      109293.75|      18.07000      117906.75 

  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 

0021 628-09408               24.000  MOS  |     100.00000        2400.00|     120.00000        2880.00|     162.50000        3900.00 

  MOBILE LAPTOP COMPUTER SYSTEM , 2 EACH  |                             |                             | 

0022 628-09409               24.000  MOS  |      50.00000        1200.00|     100.00000        2400.00|     312.00000        7488.00 

  MOBILE INTERNET SERVICE , 2 EACH        |                             |                             | 

0023 801-03290                2.000  EACH |     200.00000         400.00|     500.00000        1000.00|     195.00000         390.00 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0024 801-06640               42.000  EACH |     145.00000        6090.00|     200.00000        8400.00|     104.00000        4368.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0025 801-06775                       LUMP |   20600.00000       20600.00|    5000.00000        5000.00|   10001.00000       10001.00 

  MAINTAINING TRAFFIC                     |                             |                             | 

     SECTION TOTALS                       |           $       320,179.00|           $       364,036.75|           $       416,279.94 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       320,179.00|           $       364,036.75|           $       416,279.94 

==================================================================================================================================== 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 44 

     CALL ORDER   : 281                     CONTRACT ID : R -30441-A                   COUNTIES : UNION 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT                     FAYETTE 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-0821499          |(   5   ) 35-1643252         |(   6  ) 35-2110733 

                                          |JAMES H DREW CORPORATION     |C-TECH CORPORATION INC       |SPECIALTIES COMPANY LLC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   NEW GUARDRAIL INSTALLATION 

                                          |                             |                             | 

0001 105-06845                       LUMP |    4800.00000        4800.00|    6000.00000        6000.00|    6000.00000        6000.00 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 105-08520                2.000  EACH |     125.00000         250.00|     350.00000         700.00|     300.00000         600.00 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0003 105-08521               24.000  MOS  |     145.00000        3480.00|      86.00000        2064.00|     200.00000        4800.00 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0009 110-01001                       LUMP |   12965.00000       12965.00|   11000.00000       11000.00|   21500.00000       21500.00 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0010 202-02241             5120.000  LFT  |       4.00000       20480.00|       2.00000       10240.00|       2.75000       14080.00 

  GUARDRAIL, REMOVE                       |                             |                             | 

0012 203-08607             4195.000  LFT  |       9.80000       41111.00|       3.00000       12585.00|       6.10000       25589.50 

  LINEAR GRADING                          |                             |                             | 

0013 601-01128                4.000  EACH |    1500.00000        6000.00|    1170.00000        4680.00|    1500.00000        6000.00 

  GUARDRAIL TRANSITION TYPE WGB           |                             |                             | 

0014 601-01625                1.000  EACH |    2010.00000        2010.00|    1360.00000        1360.00|    1700.00000        1700.00 

  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                             |                             | 

  CURVED, 1                               |                             |                             | 

0015 601-01700                2.000  EACH |    2530.00000        5060.00|    1525.00000        3050.00|    1900.00000        3800.00 

  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 

  CURVED, 1                               |                             |                             | 

0016 601-01846                9.000  EACH |    2530.00000       22770.00|    1450.00000       13050.00|    1800.00000       16200.00 

  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 

  CURVED, 3                               |                             |                             | 

0017 601-05586                1.000  EACH |    2530.00000        2530.00|    1890.00000        1890.00|    1800.00000        1800.00 

  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 

  CURVED, 9                               |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/21/09 

                                                                                                                   PAGE : 281 -5 

                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 44 

     CALL ORDER   : 281                     CONTRACT ID : R -30441-A                   COUNTIES : UNION 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT                     FAYETTE 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-0821499          |(   5   ) 35-1643252         |(   6  ) 35-2110733 

                                          |JAMES H DREW CORPORATION     |C-TECH CORPORATION INC       |SPECIALTIES COMPANY LLC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0018 601-93346               13.000  EACH |     249.00000        3237.00|     120.00000        1560.00|     200.00000        2600.00 

  GUARDRAIL CONNECTOR, AS                 |                             |                             | 

0019 601-94689               54.000  EACH |    2690.00000      145260.00|    3900.00000      210600.00|    2800.00000      151200.00 

  GUARDRAIL END TREATMENT, OS             |                             |                             | 

0020 601-99105             6525.000  LFT  |      18.00000      117450.00|      14.60000       95265.00|      19.00000      123975.00 

  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 

0021 628-09408               24.000  MOS  |     125.00000        3000.00|     150.00000        3600.00|     250.00000        6000.00 

  MOBILE LAPTOP COMPUTER SYSTEM , 2 EACH  |                             |                             | 

0022 628-09409               24.000  MOS  |     125.00000        3000.00|     150.00000        3600.00|     125.00000        3000.00 

  MOBILE INTERNET SERVICE , 2 EACH        |                             |                             | 

0023 801-03290                2.000  EACH |     215.00000         430.00|     250.00000         500.00|     440.00000         880.00 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0024 801-06640               42.000  EACH |     160.00000        6720.00|     175.00000        7350.00|     240.00000       10080.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0025 801-06775                       LUMP |   21000.00000       21000.00|   38650.00000       38650.00|   28700.00000       28700.00 

  MAINTAINING TRAFFIC                     |                             |                             | 

     SECTION TOTALS                       |           $       421,558.00|           $       427,749.00|           $       428,509.50 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       421,558.00|           $       427,749.00|           $       428,509.50 

==================================================================================================================================== 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 44 

     CALL ORDER   : 281                     CONTRACT ID : R -30441-A                   COUNTIES : UNION 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT                     FAYETTE 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   7  ) 43-1012298          |(       )                    |(      ) 

                                          |COLLINS & HERMANN INC        |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   NEW GUARDRAIL INSTALLATION 

                                          |                             |                             | 

0001 105-06845                       LUMP |    5147.00000        5147.00|                             | 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 105-08520                2.000  EACH |     283.09000         566.18|                             | 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0003 105-08521               24.000  MOS  |      77.21000        1853.04|                             | 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0004 105-08524                1.000  DOL  |       1.00000           1.00|                             | 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0005 109-08359                1.000  DOL  |       1.00000           1.00|                             | 

  LIQUIDATED DAMAGES                      |                             |                             | 

0006 109-08360                1.000  DOL  |       1.00000           1.00|                             | 

  CONTRACT LIENS                          |                             |                             | 

0007 109-08443                1.000  DOL  |       1.00000           1.00|                             | 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0008 109-08444                1.000  DOL  |       1.00000           1.00|                             | 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0009 110-01001                       LUMP |   38709.08000       38709.08|                             | 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0010 202-02241             5120.000  LFT  |       5.19000       26572.80|                             | 

  GUARDRAIL, REMOVE                       |                             |                             | 

0012 203-08607             4195.000  LFT  |       5.97000       25044.15|                             | 

  LINEAR GRADING                          |                             |                             | 

0013 601-01128                4.000  EACH |    1413.32000        5653.28|                             | 

  GUARDRAIL TRANSITION TYPE WGB           |                             |                             | 

0014 601-01625                1.000  EACH |    2199.85000        2199.85|                             | 

  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                             |                             | 

  CURVED, 1                               |                             |                             | 

0015 601-01700                2.000  EACH |    2199.85000        4399.70|                             | 

  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 

  CURVED, 1                               |                             |                             | 

0016 601-01846                9.000  EACH |    2199.85000       19798.65|                             | 

  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 

  CURVED, 3                               |                             |                             | 

0017 601-05586                1.000  EACH |    2199.85000        2199.85|                             | 

  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 

  CURVED, 9                               |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 44 

     CALL ORDER   : 281                     CONTRACT ID : R -30441-A                   COUNTIES : UNION 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT                     FAYETTE 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   7  ) 43-1012298          |(       )                    |(      ) 

                                          |COLLINS & HERMANN INC        |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0018 601-93346               13.000  EACH |     315.90000        4106.70|                             | 

  GUARDRAIL CONNECTOR, AS                 |                             |                             | 

0019 601-94689               54.000  EACH |    3326.93000      179654.22|                             | 

  GUARDRAIL END TREATMENT, OS             |                             |                             | 

0020 601-99105             6525.000  LFT  |      22.38000      146029.50|                             | 

  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 

0021 628-09408               24.000  MOS  |    1029.40000       24705.60|                             | 

  MOBILE LAPTOP COMPUTER SYSTEM , 2 EACH  |                             |                             | 

0022 628-09409               24.000  MOS  |     514.70000       12352.80|                             | 

  MOBILE INTERNET SERVICE , 2 EACH        |                             |                             | 

0023 801-03290                2.000  EACH |     437.50000         875.00|                             | 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0024 801-06640               42.000  EACH |     200.73000        8430.66|                             | 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0025 801-06775                       LUMP |  107247.26000      107247.26|                             | 

  MAINTAINING TRAFFIC                     |                             |                             | 

     SECTION TOTALS                       |           $       615,550.32|           $                 |           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       615,550.32|           $             0.00|           $ 

==================================================================================================================================== 
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                                                          VENDOR RANKING 

 

     CALL ORDER   : 291                     CONTRACT ID : R -30475-A                   COUNTIES : WARRICK 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : 66 

                                         CONTRACT TIME : 07/01/10  COMPLETION DATE 

     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 0500638 

 

     SET-ASIDE : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   35-0626844     J H RUDOLPH & COMPANY                                                      $     2,999,764.04  100.0000% 

   2   35-1139301     E & B PAVING INC                                                           $     3,177,837.00  105.9362% 

   3   35-1878024     RAGLE INC                                                                  $     3,224,909.79  107.5054% 

   4   35-1057095     BLANKENBERGER BROTHERS INC                                                 $     3,230,433.00  107.6896% 

   5   35-1009310     DEIG BROTHERS LUMBER & CONSTR                                              $     3,305,117.65  110.1793% 

   6   35-2040801     GOHMANN ASPHALT & CONSTRUCTION INC                                         $     3,799,500.00  126.6600% 
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                                                        TABULATION OF BIDS 
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          SET-ASIDE : 

 

 

==================================================================================================================================== 

                                          |(   1  ) 35-0626844          |(   2  ) 35-1139301          |(   3  ) 35-1878024 

                                          |J H RUDOLPH & COMPANY        |E & B PAVING INC             |RAGLE INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   ROAD REHABILITATION 

                                          |                             |                             | 

0001 105-06845                       LUMP |   45000.00000       45000.00|   21300.00000       21300.00|   40000.00000       40000.00 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 105-08520                2.000  EACH |     135.00000         270.00|      50.00000         100.00|     100.00000         200.00 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0003 105-08521               44.000  MOS  |      60.00000        2640.00|      75.00000        3300.00|      80.00000        3520.00 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, HMA                |                             |                             | 

0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0010 110-01001                       LUMP |  149000.00000      149000.00|  190000.00000      190000.00|  161000.00000      161000.00 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0011 201-52370                       LUMP |   56000.00000       56000.00|  133235.30000      133235.30|   59500.00000       59500.00 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0012 202-02240             1373.000  SYS  |       5.35000        7345.55|       8.30000       11395.90|       5.00000        6865.00 

  PAVEMENT REMOVAL                        |                             |                             | 

0013 202-02241             1013.000  LFT  |       6.00000        6078.00|       4.75000        4811.75|       2.50000        2532.50 

  GUARDRAIL, REMOVE                       |                             |                             | 

0014 202-02278              238.000  LFT  |       5.50000        1309.00|       6.25000        1487.50|       4.00000         952.00 

  CURB, CONCRETE, REMOVE                  |                             |                             | 

0015 202-52710              170.000  SYS  |       9.00000        1530.00|      10.50000        1785.00|      13.00000        2210.00 

  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 

0016 202-74035               10.000  EACH |      31.50000         315.00|      65.00000         650.00|      25.00000         250.00 

  SIGN, REMOVE                            |                             |                             | 

0017 202-92607                2.000  EACH |      31.50000          63.00|      65.00000         130.00|      35.00000          70.00 

  SIGN POST, CHANNEL, REMOVE              |                             |                             | 
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          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-0626844          |(   2   ) 35-1139301         |(   3  ) 35-1878024 

                                          |J H RUDOLPH & COMPANY        |E & B PAVING INC             |RAGLE INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0018 203-02000            26895.000  CYS  |       9.25000      248778.75|       9.90000      266260.50|      10.50000      282397.50 

  EXCAVATION, COMMON                      |                             |                             | 

0019 205-03371               60.000  CYS  |      15.00000         900.00|      40.00000        2400.00|       3.00000         180.00 

  SEDIMENT, REMOVE                        |                             |                             | 

0020 205-06931              273.000  TON  |      60.00000       16380.00|      33.80000        9227.40|      25.00000        6825.00 

  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 

0021 205-06933                9.000  EACH |     108.00000         972.00|      98.00000         882.00|      25.00000         225.00 

  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 

0022 205-06934               34.000  TON  |     445.00000       15130.00|     427.00000       14518.00|     427.00000       14518.00 

  TEMPORARY MULCHING                      |                             |                             | 

0023 205-06937             3021.000  LFT  |       2.00000        6042.00|       3.86000       11661.06|       2.00000        6042.00 

  TEMPORARY SILT FENCE                    |                             |                             | 

0024 207-08265             2280.000  SYS  |       9.00000       20520.00|       7.40000       16872.00|      12.50000       28500.00 

  SUBGRADE TREATMENT, TYPE IIA            |                             |                             | 

0025 207-08268            26384.000  SYS  |      11.50000      303416.00|      11.30000      298139.20|      15.50000      408952.00 

  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 

0026 211-02050             2185.000  CYS  |      16.00000       34960.00|      18.70000       40859.50|      24.00000       52440.00 

  B BORROW                                |                             |                             | 

0027 211-09264              476.000  CYS  |      20.00000        9520.00|      36.50000       17374.00|      21.00000        9996.00 

  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 

0028 211-09265              126.000  CYS  |      26.00000        3276.00|      36.50000        4599.00|      30.00000        3780.00 

  STRUCTURE BACKFILL, TYPE 2              |                             |                             | 

0029 211-09268              351.000  CYS  |      75.00000       26325.00|      89.25000       31326.75|      90.00000       31590.00 

  STRUCTURE BACKFILL, TYPE 5              |                             |                             | 

0030 211-09268              137.000  CYS  |      75.00000       10275.00|      89.25000       12227.25|      90.00000       12330.00 

  STRUCTURE BACKFILL, TYPE 5 , Z-ITEM     |                             |                             | 

0031 301-07448             1412.000  TON  |      40.00000       56480.00|      28.75000       40595.00|      25.00000       35300.00 

  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 

0032 301-07448              107.000  TON  |      35.00000        3745.00|      23.00000        2461.00|      25.00000        2675.00 

  COMPACTED AGGREGATE, NO. 53, BASE ,     |                             |                             | 

  Z-ITEM                                  |                             |                             | 

0033 302-07455              149.000  CYS  |      55.00000        8195.00|      32.00000        4768.00|      55.00000        8195.00 

  DENSE GRADED SUBBASE                    |                             |                             | 

0034 303-07662              100.000  TON  |      19.00000        1900.00|      23.00000        2300.00|      18.00000        1800.00 

  STONE , NO. 2                           |                             |                             | 

0035 304-07493               78.000  TON  |      95.00000        7410.00|     104.00000        8112.00|     125.00000        9750.00 

  WIDENING WITH HMA, TYPE B               |                             |                             | 

0036 306-08038             1555.000  SYS  |       2.45000        3809.75|       2.40000        3732.00|       2.25000        3498.75 

  MILLING, ASPHALT, 4 IN.                 |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/21/09 

                                                                                                                   PAGE : 291 -4 

                                                        TABULATION OF BIDS 

                                                                                          ROUTE : LINCOLN AVENUE 

     CALL ORDER   : 291                     CONTRACT ID : R -30475-A                   COUNTIES : WARRICK 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-0626844          |(   2   ) 35-1139301         |(   3  ) 35-1878024 

                                          |J H RUDOLPH & COMPANY        |E & B PAVING INC             |RAGLE INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0038 401-07327             1884.000  TON  |      70.00000      131880.00|      69.50000      130938.00|      69.50000      130938.00 

  QC/QA-HMA, 2, 70, SURFACE, 9.5 mm       |                             |                             | 

0039 401-07397             3140.000  TON  |      61.00000      191540.00|      59.50000      186830.00|      59.50000      186830.00 

  QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm |                             |                             | 

0040 401-07407             8443.000  TON  |      58.40000      493071.20|      57.00000      481251.00|      57.00000      481251.00 

  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                             |                             | 

0041 402-07432              336.000  TON  |      82.00000       27552.00|      72.50000       24360.00|      72.50000       24360.00 

  HMA SURFACE, TYPE A                     |                             |                             | 

0042 402-07435              681.000  TON  |      67.00000       45627.00|      75.00000       51075.00|      75.00000       51075.00 

  HMA INTERMEDIATE, TYPE A                |                             |                             | 

0043 402-07440             1327.000  TON  |      55.00000       72985.00|      60.00000       79620.00|      60.00000       79620.00 

  HMA BASE, TYPE A                        |                             |                             | 

0044 402-07451              278.000  TON  |      64.00000       17792.00|      70.00000       19460.00|      70.00000       19460.00 

  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 

0045 402-07453              142.000  TON  |      78.00000       11076.00|     100.00000       14200.00|     115.00000       16330.00 

  HMA FOR TEMPORARY PAVEMENT              |                             |                             | 

0046 406-05520               20.000  TON  |     550.00000       11000.00|     550.00000       11000.00|     550.00000       11000.00 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0048 503-05240              363.000  LFT  |       8.25000        2994.75|       8.00000        2904.00|       8.00000        2904.00 

  D-1 CONTRACTION JOINT                   |                             |                             | 

0049 601-01626                1.000  EACH |    1900.00000        1900.00|    1600.00000        1600.00|    1580.00000        1580.00 

  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                             |                             | 

  CURVED, 2                               |                             |                             | 

0050 601-05999                2.000  EACH |      60.00000         120.00|      50.00000         100.00|      90.00000         180.00 

  CURVED TERMINAL END                     |                             |                             | 

0051 601-94689                4.000  EACH |    2900.00000       11600.00|    2600.00000       10400.00|    2595.00000       10380.00 

  GUARDRAIL END TREATMENT, OS             |                             |                             | 

0052 601-99105              375.000  LFT  |      21.00000        7875.00|      20.00000        7500.00|      21.80000        8175.00 

  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 

0053 601-99123                4.000  EACH |    2850.00000       11400.00|    2700.00000       10800.00|    2395.00000        9580.00 

  GUARDRAIL TRANSITION, GP                |                             |                             | 

0054 604-07894               51.000  SYS  |      70.00000        3570.00|      70.00000        3570.00|      75.00000        3825.00 

  CURB RAMP, CONCRETE, A                  |                             |                             | 

0055 604-07894                7.000  SYS  |      70.00000         490.00|      70.00000         490.00|      75.00000         525.00 

  CURB RAMP, CONCRETE, A , Z-ITEM         |                             |                             | 

0056 604-91531              165.000  SYS  |      30.00000        4950.00|      30.00000        4950.00|      40.00000        6600.00 

  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 

0057 604-91531               21.000  SYS  |      30.00000         630.00|      30.00000         630.00|      40.00000         840.00 

  SIDEWALK, CONCRETE, 4 IN. , Z-ITEM      |                             |                             | 
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     CALL ORDER   : 291                     CONTRACT ID : R -30475-A                   COUNTIES : WARRICK 
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          SET-ASIDE : 

 

==================================================================================================================================== 
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                                          |J H RUDOLPH & COMPANY        |E & B PAVING INC             |RAGLE INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0058 605-06120             1416.000  LFT  |      13.50000       19116.00|      10.50000       14868.00|      10.50000       14868.00 

  CURB, CONCRETE                          |                             |                             | 

0059 605-06120              254.000  LFT  |       7.00000        1778.00|       7.00000        1778.00|       7.00000        1778.00 

  CURB, CONCRETE , MONOLITHIC             |                             |                             | 

0060 605-06140             8858.000  LFT  |      13.00000      115154.00|      12.75000      112939.50|      12.75000      112939.50 

  CURB AND GUTTER, CONCRETE               |                             |                             | 

0061 605-06140              120.000  LFT  |      14.00000        1680.00|      13.75000        1650.00|      13.75000        1650.00 

  CURB AND GUTTER, CONCRETE , Z-ITEM      |                             |                             | 

0062 605-06155              989.000  LFT  |      14.00000       13846.00|      13.75000       13598.75|      13.75000       13598.75 

  CURB AND GUTTER, CONCRETE, MODIFIED     |                             |                             | 

0063 605-94811                4.000  EACH |     300.00000        1200.00|     300.00000        1200.00|     300.00000        1200.00 

  CURB TURNOUT                            |                             |                             | 

0064 605-97937              460.000  LFT  |      11.00000        5060.00|      10.75000        4945.00|      10.75000        4945.00 

  CURB AND GUTTER, CONCRETE, ROLL         |                             |                             | 

0065 607-06340              666.000  LFT  |      26.00000       17316.00|      25.25000       16816.50|      30.00000       19980.00 

  PAVED SIDE DITCH, B                     |                             |                             | 

0066 607-06365             1308.000  LFT  |      42.00000       54936.00|      41.50000       54282.00|      46.00000       60168.00 

  PAVED SIDE DITCH, G                     |                             |                             | 

0067 610-07486              241.000  TON  |      95.00000       22895.00|      96.00000       23136.00|      96.00000       23136.00 

  HMA FOR APPROACHES, TYPE A              |                             |                             | 

0068 610-07486               53.000  TON  |     100.00000        5300.00|      96.00000        5088.00|      96.00000        5088.00 

  HMA FOR APPROACHES, TYPE A , Z-ITEM     |                             |                             | 

0069 610-08446             1916.000  SYS  |      29.00000       55564.00|      28.50000       54606.00|      37.00000       70892.00 

  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 

0070 611-06497               18.000  EACH |     190.00000        3420.00|     150.00000        2700.00|     135.00000        2430.00 

  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 

0071 615-06505               15.000  EACH |     685.00000       10275.00|     500.00000        7500.00|     595.00000        8925.00 

  MONUMENT, B                             |                             |                             | 

0072 615-06527                1.000  EACH |     650.00000         650.00|     400.00000         400.00|     495.00000         495.00 

  MONUMENT, SECTION CORNER                |                             |                             | 

0073 616-02320              177.000  SYS  |      10.00000        1770.00|       4.00000         708.00|       3.00000         531.00 

  GEOTEXTILES                             |                             |                             | 

0074 616-02320               60.000  SYS  |       6.00000         360.00|       6.00000         360.00|       3.00000         180.00 

  GEOTEXTILES , Z-ITEM                    |                             |                             | 

0075 616-05688               84.000  TON  |      25.50000        2142.00|      33.40000        2805.60|      38.00000        3192.00 

  RIPRAP, CLASS 1                         |                             |                             | 

0076 616-05688               42.000  TON  |      25.00000        1050.00|      33.40000        1402.80|      38.00000        1596.00 

  RIPRAP, CLASS 1 , Z-ITEM                |                             |                             | 

0077 616-06405               20.000  TON  |      57.00000        1140.00|      33.40000         668.00|      42.00000         840.00 

  RIPRAP, REVETMENT                       |                             |                             | 
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0079 621-01004                4.000  EACH |     715.00000        2860.00|     715.00000        2860.00|     715.00000        2860.00 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 

0080 621-02770              992.000  SYS  |       2.00000        1984.00|       1.98000        1964.16|       1.98000        1964.16 

  EROSION CONTROL BLANKET , COIR MATTING  |                             |                             | 

0081 621-04258                6.000  LBS  |     310.00000        1860.00|     310.00000        1860.00|     310.00000        1860.00 

  SEED MIXTURE , SWALE SEED MIX           |                             |                             | 

0082 621-06545                2.000  TON  |     715.00000        1430.00|     715.00000        1430.00|     715.00000        1430.00 

  FERTILIZER                              |                             |                             | 

0083 621-06554              620.000  LBS  |       4.40000        2728.00|       4.40000        2728.00|       4.40000        2728.00 

  SEED MIXTURE, U                         |                             |                             | 

0084 621-06557             2040.000  LBS  |       1.55000        3162.00|       1.55000        3162.00|       1.55000        3162.00 

  SEED MIXTURE, T                         |                             |                             | 

0085 621-06565                8.000  TON  |     540.00000        4320.00|     540.00000        4320.00|     540.00000        4320.00 

  MULCHING MATERIAL                       |                             |                             | 

0086 621-06567               52.000  kGAL |       1.00000          52.00|       1.00000          52.00|       1.00000          52.00 

  WATER                                   |                             |                             | 

0087 621-06574              919.000  SYS  |       4.00000        3676.00|       2.70000        2481.30|       3.50000        3216.50 

  SODDING                                 |                             |                             | 

0088 621-06575            11890.000  SYS  |       3.85000       45776.50|       2.70000       32103.00|       3.50000       41615.00 

  SODDING, NURSERY                        |                             |                             | 

0089 624-92647                0.200  ACRE |    1525.00000         305.00|    1525.00000         305.00|    1525.00000         305.00 

  HERBICIDE TREATMENT                     |                             |                             | 

0090 628-09402               22.000  MOS  |    1800.00000       39600.00|    1762.06000       38765.32|    1100.00000       24200.00 

  FIELD OFFICE, B                         |                             |                             | 

0091 628-09407               22.000  MOS  |     100.00000        2200.00|     200.00000        4400.00|      35.00000         770.00 

  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 

  ADDITIONAL , 1 EACH                     |                             |                             | 

0092 702-90915               37.000  CYS  |     460.00000       17020.00|     544.00000       20128.00|     550.00000       20350.00 

  CONCRETE, A                             |                             |                             | 

0093 702-94656               15.000  CYS  |     380.00000        5700.00|     555.00000        8325.00|     350.00000        5250.00 

  CONCRETE, B                             |                             |                             | 

0094 703-51030             3560.000  LBS  |       1.80000        6408.00|       1.40000        4984.00|       1.50000        5340.00 

  REINFORCING STEEL                       |                             |                             | 

0095 704-04850              162.000  SYS  |      33.00000        5346.00|      32.00000        5184.00|      37.00000        5994.00 

  CONCRETE , EXPOSED AGGREGATE            |                             |                             | 

0096 714-06279              224.000  LFT  |     380.00000       85120.00|     366.00000       81984.00|     365.00000       81760.00 

  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 

  CONCRETE, 8 FT. X 3 FT.                 |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/21/09 

                                                                                                                   PAGE : 291 -7 

                                                        TABULATION OF BIDS 

                                                                                          ROUTE : LINCOLN AVENUE 

     CALL ORDER   : 291                     CONTRACT ID : R -30475-A                   COUNTIES : WARRICK 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-0626844          |(   2   ) 35-1139301         |(   3  ) 35-1878024 

                                          |J H RUDOLPH & COMPANY        |E & B PAVING INC             |RAGLE INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0097 714-06279               88.000  LFT  |     380.00000       33440.00|     363.00000       31944.00|     365.00000       32120.00 

  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 

  CONCRETE, 8 FT. X 3 FT. , Z-ITEM        |                             |                             | 

0098 715-05024               60.000  LFT  |      88.00000        5280.00|      96.25000        5775.00|      80.00000        4800.00 

  PIPE, TYPE 2, CIRCULAR, 36 IN.          |                             |                             | 

0099 715-05119              134.000  LFT  |      48.00000        6432.00|      39.00000        5226.00|      37.00000        4958.00 

  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                             |                             | 

0100 715-05129               98.000  LFT  |     130.00000       12740.00|     139.75000       13695.50|     135.00000       13230.00 

  PIPE, TYPE 1, CIRCULAR, 54 IN.          |                             |                             | 

0101 715-05149             1436.000  LFT  |      30.00000       43080.00|      36.75000       52773.00|      32.00000       45952.00 

  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 

0102 715-05151              294.000  LFT  |      32.00000        9408.00|      40.50000       11907.00|      37.00000       10878.00 

  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 

0103 715-05152              247.000  LFT  |      32.00000        7904.00|      41.50000       10250.50|      42.00000       10374.00 

  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 

0104 715-05153               10.000  LFT  |      43.00000         430.00|      76.00000         760.00|      80.00000         800.00 

  PIPE, TYPE 2, CIRCULAR, 21 IN.          |                             |                             | 

0105 715-05156               74.000  LFT  |      66.00000        4884.00|      40.00000        2960.00|      65.00000        4810.00 

  PIPE, TYPE 2, CIRCULAR, 30 IN.          |                             |                             | 

0106 715-05169               43.000  LFT  |      45.00000        1935.00|      43.00000        1849.00|      37.00000        1591.00 

  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 

0107 715-05408              468.000  LFT  |      35.00000       16380.00|      36.75000       17199.00|      22.00000       10296.00 

  PIPE, SANITARY SEWER, 8 IN.             |                             |                             | 

0108 715-05711               33.000  LFT  |     125.00000        4125.00|      67.50000        2227.50|      65.00000        2145.00 

  PIPE, SANITARY SEWER, 6 IN.             |                             |                             | 

0109 715-06492                1.000  EACH |    2000.00000        2000.00|    2065.00000        2065.00|    3000.00000        3000.00 

  CONCRETE ANCHOR, 54 IN.                 |                             |                             | 

0110 715-08305               92.000  TON  |      74.00000        6808.00|     155.00000       14260.00|      95.00000        8740.00 

  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 

0111 715-09064             1933.000  LFT  |       1.75000        3382.75|       1.70000        3286.10|       1.75000        3382.75 

  VIDEO INSPECTION FOR PIPE               |                             |                             | 

0112 715-46000               10.000  EACH |     300.00000        3000.00|     465.00000        4650.00|     375.00000        3750.00 

  PIPE END SECTION, 12 IN.                |                             |                             | 

0113 715-46005                6.000  EACH |     350.00000        2100.00|     475.00000        2850.00|     400.00000        2400.00 

  PIPE END SECTION, 15 IN.                |                             |                             | 

0114 715-46015                1.000  EACH |     465.00000         465.00|     740.00000         740.00|     450.00000         450.00 

  PIPE END SECTION, 21 IN.                |                             |                             | 

0115 715-46030                2.000  EACH |     675.00000        1350.00|     845.00000        1690.00|    1000.00000        2000.00 

  PIPE END SECTION, 30 IN.                |                             |                             | 
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                                          |(   1  ) 35-0626844          |(   2   ) 35-1139301         |(   3  ) 35-1878024 

                                          |J H RUDOLPH & COMPANY        |E & B PAVING INC             |RAGLE INC 
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0116 715-46040                1.000  EACH |     825.00000         825.00|    1005.00000        1005.00|    1200.00000        1200.00 

  PIPE END SECTION, 36 IN.                |                             |                             | 

0117 720-03194                1.000  EACH |    1600.00000        1600.00|     955.00000         955.00|    2000.00000        2000.00 

  MANHOLE , CORE DRILL                    |                             |                             | 

0118 720-45030                2.000  EACH |    1000.00000        2000.00|    1645.00000        3290.00|    2500.00000        5000.00 

  INLET, E7                               |                             |                             | 

0119 720-45035                1.000  EACH |     800.00000         800.00|    1790.00000        1790.00|    2500.00000        2500.00 

  INLET, F7                               |                             |                             | 

0120 720-45040                1.000  EACH |    1200.00000        1200.00|    3145.00000        3145.00|    2800.00000        2800.00 

  INLET, G7                               |                             |                             | 

0121 720-45045                1.000  EACH |    1300.00000        1300.00|    1930.00000        1930.00|    3000.00000        3000.00 

  INLET, J10                              |                             |                             | 

0122 720-45055                3.000  EACH |    1300.00000        3900.00|    2430.00000        7290.00|    3000.00000        9000.00 

  INLET, M10                              |                             |                             | 

0123 720-45135                1.000  EACH |    1100.00000        1100.00|    1790.00000        1790.00|    2500.00000        2500.00 

  INLET, F7, MODIFIED                     |                             |                             | 

0124 720-45270                4.000  EACH |    1200.00000        4800.00|    1900.00000        7600.00|    2100.00000        8400.00 

  PIPE CATCH BASIN, 18 IN.                |                             |                             | 

0125 720-45275                1.000  EACH |    1400.00000        1400.00|    2145.00000        2145.00|    2500.00000        2500.00 

  PIPE CATCH BASIN, 24 IN.                |                             |                             | 

0126 720-45510                2.000  EACH |    2200.00000        4400.00|    2720.00000        5440.00|    4500.00000        9000.00 

  MANHOLE, C4, MODIFIED , SANITARY        |                             |                             | 

0127 720-93409                5.000  EACH |    2000.00000       10000.00|    2585.00000       12925.00|    3700.00000       18500.00 

  INLET, B15, MODIFIED                    |                             |                             | 

0128 720-93411                9.000  EACH |    2100.00000       18900.00|    2780.00000       25020.00|    3700.00000       33300.00 

  INLET, C15, MODIFIED                    |                             |                             | 

0129 720-98174                7.000  EACH |    2100.00000       14700.00|    2590.00000       18130.00|    3700.00000       25900.00 

  INLET, B15                              |                             |                             | 

0130 720-98555                8.000  EACH |    2100.00000       16800.00|    2730.00000       21840.00|    3700.00000       29600.00 

  INLET, C15                              |                             |                             | 

0131 801-03290                4.000  EACH |     236.00000         944.00|     215.00000         860.00|     195.00000         780.00 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0132 801-04308               11.000  EACH |     410.00000        4510.00|     375.00000        4125.00|     295.00000        3245.00 

  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 

0133 801-06203             1500.000  LFT  |       0.75000        1125.00|       0.75000        1125.00|       0.75000        1125.00 

  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 

0134 801-06207             1500.000  LFT  |       1.05000        1575.00|       1.05000        1575.00|       1.05000        1575.00 

  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 

  4 IN.                                   |                             |                             | 
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                                          |(   1  ) 35-0626844          |(   2   ) 35-1139301         |(   3  ) 35-1878024 

                                          |J H RUDOLPH & COMPANY        |E & B PAVING INC             |RAGLE INC 
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------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0135 801-06625               47.000  EACH |     115.00000        5405.00|     105.00000        4935.00|     115.00000        5405.00 

  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 

0136 801-06640               16.000  EACH |     203.00000        3248.00|     185.00000        2960.00|     115.00000        1840.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0137 801-06775                       LUMP |   12000.00000       12000.00|   61358.97000       61358.97|   34250.00000       34250.00 

  MAINTAINING TRAFFIC                     |                             |                             | 

0138 801-07119              192.000  LFT  |      27.50000        5280.00|      24.95000        4790.40|      25.00000        4800.00 

  BARRICADE, III-B                        |                             |                             | 

0139 802-05701              350.000  LFT  |      13.15000        4602.50|      18.00000        6300.00|      10.76000        3766.00 

  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 

  BASE                                    |                             |                             | 

0140 802-07059               31.000  EACH |      33.00000        1023.00|     101.20000        3137.20|      34.89000        1081.59 

  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             | 

0141 802-76025              126.000  SFT  |      21.00000        2646.00|      19.00000        2394.00|      17.00000        2142.00 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 

0142 802-76035               62.000  SFT  |      23.25000        1441.50|      24.00000        1488.00|      19.00000        1178.00 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 

0143 808-03632              552.000  LFT  |       2.25000        1242.00|       2.25000        1242.00|       2.25000        1242.00 

  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 

0144 808-06703             7198.000  LFT  |       0.34000        2447.32|       0.34000        2447.32|       0.34000        2447.32 

  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 

0146 808-06716              500.000  LFT  |       0.85000         425.00|       0.85000         425.00|       0.85000         425.00 

  LINE, REMOVE                            |                             |                             | 

0147 808-74805               74.000  LFT  |      17.50000        1295.00|      17.50000        1295.00|      17.50000        1295.00 

  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                             |                             | 

  24 IN.                                  |                             |                             | 

0148 808-75245             7233.000  LFT  |       0.34000        2459.22|       0.34000        2459.22|       0.34000        2459.22 

  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 

  IN.                                     |                             |                             | 

0150 808-75278             1973.000  LFT  |       1.50000        2959.50|       1.50000        2959.50|       1.50000        2959.50 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                             |                             | 

0151 808-75297              439.000  LFT  |       2.90000        1273.10|       2.90000        1273.10|       2.90000        1273.10 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  STOP LINE, 24 IN.                       |                             |                             | 

0153 808-75320               21.000  EACH |      51.85000        1088.85|      51.85000        1088.85|      51.85000        1088.85 

  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 

  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
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------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0155 808-75325               12.000  EACH |      74.40000         892.80|      74.40000         892.80|      74.40000         892.80 

  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 

  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 

0156 808-92027             6125.000  LFT  |       0.68000        4165.00|       0.68000        4165.00|       0.68000        4165.00 

  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                             |                             | 

  IN.                                     |                             |                             | 

0157 802-07060                4.000  EACH |     195.00000         780.00|     200.00000         800.00|     195.00000         780.00 

  SIGN, SHEET, RELOCATE                   |                             |                             | 

0158 502-06457              784.000  SYS  |      36.00000       28224.00|      34.00000       26656.00|      34.00000       26656.00 

  PCCP, 9 IN.                             |                             |                             | 

     SECTION TOTALS                       |           $     2,999,764.04|           $     3,177,837.00|           $     3,224,909.79 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     2,999,764.04|           $     3,177,837.00|           $     3,224,909.79 

==================================================================================================================================== 
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          SET-ASIDE : 
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                                          |(   4  ) 35-1057095          |(   5   ) 35-1009310         |(   6  ) 35-2040801 

                                          |BLANKENBERGER BROTHERS INC   |DEIG BROTHERS LUMBER & CONST |GOHMANN ASPHALT & CONSTR INC 
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------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   ROAD REHABILITATION 

                                          |                             |                             | 

0001 105-06845                       LUMP |   23750.00000       23750.00|   28460.00000       28460.00|   22000.00000       22000.00 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 105-08520                2.000  EACH |     100.00000         200.00|     160.00000         320.00|     230.00000         460.00 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0003 105-08521               44.000  MOS  |      60.00000        2640.00|     210.00000        9240.00|     100.00000        4400.00 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, HMA                |                             |                             | 

0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0010 110-01001                       LUMP |  131722.00000      131722.00|  162220.00000      162220.00|  190000.00000      190000.00 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0011 201-52370                       LUMP |   90877.09000       90877.09|  130255.00000      130255.00|   57000.00000       57000.00 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0012 202-02240             1373.000  SYS  |       4.85000        6659.05|       8.25000       11327.25|       4.00000        5492.00 

  PAVEMENT REMOVAL                        |                             |                             | 

0013 202-02241             1013.000  LFT  |       3.50000        3545.50|       5.00000        5065.00|       2.50000        2532.50 

  GUARDRAIL, REMOVE                       |                             |                             | 

0014 202-02278              238.000  LFT  |       7.60000        1808.80|       6.25000        1487.50|      10.00000        2380.00 

  CURB, CONCRETE, REMOVE                  |                             |                             | 

0015 202-52710              170.000  SYS  |      16.00000        2720.00|      10.25000        1742.50|      18.00000        3060.00 

  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 

0016 202-74035               10.000  EACH |      50.00000         500.00|      68.50000         685.00|      65.00000         650.00 

  SIGN, REMOVE                            |                             |                             | 

0017 202-92607                2.000  EACH |     100.00000         200.00|      68.50000         137.00|      65.00000         130.00 

  SIGN POST, CHANNEL, REMOVE              |                             |                             | 

0018 203-02000            26895.000  CYS  |      11.66000      313595.70|      10.20000      274329.00|      19.00000      511005.00 

  EXCAVATION, COMMON                      |                             |                             | 
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0019 205-03371               60.000  CYS  |      22.00000        1320.00|      39.30000        2358.00|      22.00000        1320.00 

  SEDIMENT, REMOVE                        |                             |                             | 

0020 205-06931              273.000  TON  |      41.00000       11193.00|      33.30000        9090.90|      60.00000       16380.00 

  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 

0021 205-06933                9.000  EACH |      98.00000         882.00|     103.30000         929.70|     125.00000        1125.00 

  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 

0022 205-06934               34.000  TON  |     427.00000       14518.00|     450.00000       15300.00|     427.00000       14518.00 

  TEMPORARY MULCHING                      |                             |                             | 

0023 205-06937             3021.000  LFT  |       1.35000        4078.35|       1.40000        4229.40|       2.00000        6042.00 

  TEMPORARY SILT FENCE                    |                             |                             | 

0024 207-08265             2280.000  SYS  |       5.20000       11856.00|       7.30000       16644.00|      13.00000       29640.00 

  SUBGRADE TREATMENT, TYPE IIA            |                             |                             | 

0025 207-08268            26384.000  SYS  |      15.20000      401036.80|      11.70000      308692.80|      15.00000      395760.00 

  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 

0026 211-02050             2185.000  CYS  |      24.50000       53532.50|      18.50000       40422.50|      35.00000       76475.00 

  B BORROW                                |                             |                             | 

0027 211-09264              476.000  CYS  |      25.30000       12042.80|      35.90000       17088.40|      50.00000       23800.00 

  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 

0028 211-09265              126.000  CYS  |      54.70000        6892.20|      36.00000        4536.00|      55.00000        6930.00 

  STRUCTURE BACKFILL, TYPE 2              |                             |                             | 

0029 211-09268              351.000  CYS  |      93.00000       32643.00|      89.00000       31239.00|     110.00000       38610.00 

  STRUCTURE BACKFILL, TYPE 5              |                             |                             | 

0030 211-09268              137.000  CYS  |      93.00000       12741.00|      89.00000       12193.00|     110.00000       15070.00 

  STRUCTURE BACKFILL, TYPE 5 , Z-ITEM     |                             |                             | 

0031 301-07448             1412.000  TON  |      49.50000       69894.00|      28.50000       40242.00|      27.00000       38124.00 

  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 

0032 301-07448              107.000  TON  |      40.00000        4280.00|      22.60000        2418.20|      27.00000        2889.00 

  COMPACTED AGGREGATE, NO. 53, BASE ,     |                             |                             | 

  Z-ITEM                                  |                             |                             | 

0033 302-07455              149.000  CYS  |      51.75000        7710.75|      31.50000        4693.50|      55.00000        8195.00 

  DENSE GRADED SUBBASE                    |                             |                             | 

0034 303-07662              100.000  TON  |      26.00000        2600.00|      22.70000        2270.00|      40.00000        4000.00 

  STONE , NO. 2                           |                             |                             | 

0035 304-07493               78.000  TON  |     104.00000        8112.00|     117.20000        9141.60|      94.00000        7332.00 

  WIDENING WITH HMA, TYPE B               |                             |                             | 

0036 306-08038             1555.000  SYS  |       4.50000        6997.50|       2.40000        3732.00|       4.50000        6997.50 

  MILLING, ASPHALT, 4 IN.                 |                             |                             | 

0038 401-07327             1884.000  TON  |      69.50000      130938.00|      78.30000      147517.20|      76.00000      143184.00 

  QC/QA-HMA, 2, 70, SURFACE, 9.5 mm       |                             |                             | 
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0039 401-07397             3140.000  TON  |      59.50000      186830.00|      67.10000      210694.00|      68.00000      213520.00 

  QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm |                             |                             | 

0040 401-07407             8443.000  TON  |      57.00000      481251.00|      64.25000      542462.75|      62.00000      523466.00 

  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                             |                             | 

0041 402-07432              336.000  TON  |      72.50000       24360.00|      81.70000       27451.20|      82.00000       27552.00 

  HMA SURFACE, TYPE A                     |                             |                             | 

0042 402-07435              681.000  TON  |      75.00000       51075.00|      84.50000       57544.50|      69.00000       46989.00 

  HMA INTERMEDIATE, TYPE A                |                             |                             | 

0043 402-07440             1327.000  TON  |      60.00000       79620.00|      67.60000       89705.20|      64.00000       84928.00 

  HMA BASE, TYPE A                        |                             |                             | 

0044 402-07451              278.000  TON  |      70.00000       19460.00|      78.90000       21934.20|      82.00000       22796.00 

  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 

0045 402-07453              142.000  TON  |     100.00000       14200.00|     128.00000       18176.00|      95.00000       13490.00 

  HMA FOR TEMPORARY PAVEMENT              |                             |                             | 

0046 406-05520               20.000  TON  |     550.00000       11000.00|     620.00000       12400.00|     400.00000        8000.00 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0048 503-05240              363.000  LFT  |       9.40000        3412.20|       8.90000        3230.70|       9.40000        3412.20 

  D-1 CONTRACTION JOINT                   |                             |                             | 

0049 601-01626                1.000  EACH |    1600.00000        1600.00|    1687.00000        1687.00|    1580.00000        1580.00 

  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                             |                             | 

  CURVED, 2                               |                             |                             | 

0050 601-05999                2.000  EACH |      50.00000         100.00|      52.70000         105.40|      90.00000         180.00 

  CURVED TERMINAL END                     |                             |                             | 

0051 601-94689                4.000  EACH |    2600.00000       10400.00|    2740.00000       10960.00|    2595.00000       10380.00 

  GUARDRAIL END TREATMENT, OS             |                             |                             | 

0052 601-99105              375.000  LFT  |      20.00000        7500.00|      21.00000        7875.00|      21.80000        8175.00 

  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 

0053 601-99123                4.000  EACH |    2700.00000       10800.00|    2845.00000       11380.00|    2395.00000        9580.00 

  GUARDRAIL TRANSITION, GP                |                             |                             | 

0054 604-07894               51.000  SYS  |     110.00000        5610.00|      77.60000        3957.60|     140.00000        7140.00 

  CURB RAMP, CONCRETE, A                  |                             |                             | 

0055 604-07894                7.000  SYS  |     110.00000         770.00|      77.60000         543.20|     140.00000         980.00 

  CURB RAMP, CONCRETE, A , Z-ITEM         |                             |                             | 

0056 604-91531              165.000  SYS  |      27.85000        4595.25|      33.25000        5486.25|      43.00000        7095.00 

  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 

0057 604-91531               21.000  SYS  |      27.85000         584.85|      33.25000         698.25|      43.00000         903.00 

  SIDEWALK, CONCRETE, 4 IN. , Z-ITEM      |                             |                             | 

0058 605-06120             1416.000  LFT  |       9.00000       12744.00|      11.65000       16496.40|       9.00000       12744.00 

  CURB, CONCRETE                          |                             |                             | 
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0059 605-06120              254.000  LFT  |      18.50000        4699.00|       7.75000        1968.50|      18.50000        4699.00 

  CURB, CONCRETE , MONOLITHIC             |                             |                             | 

0060 605-06140             8858.000  LFT  |      11.55000      102309.90|      14.15000      125340.70|      11.55000      102309.90 

  CURB AND GUTTER, CONCRETE               |                             |                             | 

0061 605-06140              120.000  LFT  |      11.55000        1386.00|      15.25000        1830.00|      11.55000        1386.00 

  CURB AND GUTTER, CONCRETE , Z-ITEM      |                             |                             | 

0062 605-06155              989.000  LFT  |      11.45000       11324.05|      15.25000       15082.25|      11.45000       11324.05 

  CURB AND GUTTER, CONCRETE, MODIFIED     |                             |                             | 

0063 605-94811                4.000  EACH |     350.00000        1400.00|     332.50000        1330.00|     650.00000        2600.00 

  CURB TURNOUT                            |                             |                             | 

0064 605-97937              460.000  LFT  |       8.75000        4025.00|      11.90000        5474.00|       8.75000        4025.00 

  CURB AND GUTTER, CONCRETE, ROLL         |                             |                             | 

0065 607-06340              666.000  LFT  |      29.75000       19813.50|      28.00000       18648.00|      35.00000       23310.00 

  PAVED SIDE DITCH, B                     |                             |                             | 

0066 607-06365             1308.000  LFT  |      55.00000       71940.00|      46.00000       60168.00|      61.00000       79788.00 

  PAVED SIDE DITCH, G                     |                             |                             | 

0067 610-07486              241.000  TON  |      96.00000       23136.00|     108.15000       26064.15|      96.00000       23136.00 

  HMA FOR APPROACHES, TYPE A              |                             |                             | 

0068 610-07486               53.000  TON  |      96.00000        5088.00|     108.15000        5731.95|      96.00000        5088.00 

  HMA FOR APPROACHES, TYPE A , Z-ITEM     |                             |                             | 

0069 610-08446             1916.000  SYS  |      34.25000       65623.00|      31.60000       60545.60|      49.00000       93884.00 

  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 

0070 611-06497               18.000  EACH |     150.00000        2700.00|     158.00000        2844.00|     135.00000        2430.00 

  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 

0071 615-06505               15.000  EACH |     500.00000        7500.00|     527.00000        7905.00|     595.00000        8925.00 

  MONUMENT, B                             |                             |                             | 

0072 615-06527                1.000  EACH |     400.00000         400.00|     422.00000         422.00|     495.00000         495.00 

  MONUMENT, SECTION CORNER                |                             |                             | 

0073 616-02320              177.000  SYS  |       5.00000         885.00|       4.30000         761.10|       4.50000         796.50 

  GEOTEXTILES                             |                             |                             | 

0074 616-02320               60.000  SYS  |       5.00000         300.00|       6.90000         414.00|       4.50000         270.00 

  GEOTEXTILES , Z-ITEM                    |                             |                             | 

0075 616-05688               84.000  TON  |      40.00000        3360.00|      32.90000        2763.60|      60.00000        5040.00 

  RIPRAP, CLASS 1                         |                             |                             | 

0076 616-05688               42.000  TON  |      39.00000        1638.00|      32.90000        1381.80|      60.00000        2520.00 

  RIPRAP, CLASS 1 , Z-ITEM                |                             |                             | 

0077 616-06405               20.000  TON  |      67.75000        1355.00|      32.90000         658.00|      60.00000        1200.00 

  RIPRAP, REVETMENT                       |                             |                             | 

0079 621-01004                4.000  EACH |     715.00000        2860.00|     754.00000        3016.00|     715.00000        2860.00 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 
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0080 621-02770              992.000  SYS  |       1.98000        1964.16|       2.10000        2083.20|       1.98000        1964.16 

  EROSION CONTROL BLANKET , COIR MATTING  |                             |                             | 

0081 621-04258                6.000  LBS  |     310.00000        1860.00|     327.00000        1962.00|     310.00000        1860.00 

  SEED MIXTURE , SWALE SEED MIX           |                             |                             | 

0082 621-06545                2.000  TON  |     715.00000        1430.00|     755.00000        1510.00|     715.00000        1430.00 

  FERTILIZER                              |                             |                             | 

0083 621-06554              620.000  LBS  |       4.40000        2728.00|       4.65000        2883.00|       4.40000        2728.00 

  SEED MIXTURE, U                         |                             |                             | 

0084 621-06557             2040.000  LBS  |       1.55000        3162.00|       1.65000        3366.00|       1.55000        3162.00 

  SEED MIXTURE, T                         |                             |                             | 

0085 621-06565                8.000  TON  |     540.00000        4320.00|     570.00000        4560.00|     540.00000        4320.00 

  MULCHING MATERIAL                       |                             |                             | 

0086 621-06567               52.000  kGAL |       1.00000          52.00|       1.00000          52.00|       1.00000          52.00 

  WATER                                   |                             |                             | 

0087 621-06574              919.000  SYS  |       2.94000        2701.86|       2.90000        2665.10|       2.70000        2481.30 

  SODDING                                 |                             |                             | 

0088 621-06575            11890.000  SYS  |       2.94000       34956.60|       2.90000       34481.00|       2.70000       32103.00 

  SODDING, NURSERY                        |                             |                             | 

0089 624-92647                0.200  ACRE |    1525.00000         305.00|    1610.00000         322.00|    1525.00000         305.00 

  HERBICIDE TREATMENT                     |                             |                             | 

0090 628-09402               22.000  MOS  |    1600.00000       35200.00|    1690.00000       37180.00|    2500.00000       55000.00 

  FIELD OFFICE, B                         |                             |                             | 

0091 628-09407               22.000  MOS  |     150.00000        3300.00|     211.00000        4642.00|     210.00000        4620.00 

  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 

  ADDITIONAL , 1 EACH                     |                             |                             | 

0092 702-90915               37.000  CYS  |     405.00000       14985.00|     535.00000       19795.00|     485.00000       17945.00 

  CONCRETE, A                             |                             |                             | 

0093 702-94656               15.000  CYS  |     508.00000        7620.00|     545.00000        8175.00|     400.00000        6000.00 

  CONCRETE, B                             |                             |                             | 

0094 703-51030             3560.000  LBS  |       1.25000        4450.00|       1.40000        4984.00|       1.50000        5340.00 

  REINFORCING STEEL                       |                             |                             | 

0095 704-04850              162.000  SYS  |      50.00000        8100.00|      35.50000        5751.00|      50.00000        8100.00 

  CONCRETE , EXPOSED AGGREGATE            |                             |                             | 

0096 714-06279              224.000  LFT  |     381.00000       85344.00|     365.00000       81760.00|     400.00000       89600.00 

  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 

  CONCRETE, 8 FT. X 3 FT.                 |                             |                             | 

0097 714-06279               88.000  LFT  |     385.00000       33880.00|     362.00000       31856.00|     400.00000       35200.00 

  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 

  CONCRETE, 8 FT. X 3 FT. , Z-ITEM        |                             |                             | 
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0098 715-05024               60.000  LFT  |      97.25000        5835.00|      95.00000        5700.00|      95.00000        5700.00 

  PIPE, TYPE 2, CIRCULAR, 36 IN.          |                             |                             | 

0099 715-05119              134.000  LFT  |      46.50000        6231.00|      39.30000        5266.20|      49.00000        6566.00 

  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                             |                             | 

0100 715-05129               98.000  LFT  |     147.00000       14406.00|     138.60000       13582.80|     160.00000       15680.00 

  PIPE, TYPE 1, CIRCULAR, 54 IN.          |                             |                             | 

0101 715-05149             1436.000  LFT  |      44.25000       63543.00|      36.20000       51983.20|      49.00000       70364.00 

  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 

0102 715-05151              294.000  LFT  |      46.75000       13744.50|      39.90000       11730.60|      49.00000       14406.00 

  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 

0103 715-05152              247.000  LFT  |      49.50000       12226.50|      40.90000       10102.30|      66.00000       16302.00 

  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 

0104 715-05153               10.000  LFT  |      76.30000         763.00|      74.90000         749.00|      71.00000         710.00 

  PIPE, TYPE 2, CIRCULAR, 21 IN.          |                             |                             | 

0105 715-05156               74.000  LFT  |      70.35000        5205.90|      39.40000        2915.60|      75.00000        5550.00 

  PIPE, TYPE 2, CIRCULAR, 30 IN.          |                             |                             | 

0106 715-05169               43.000  LFT  |      46.80000        2012.40|      42.40000        1823.20|      53.00000        2279.00 

  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 

0107 715-05408              468.000  LFT  |      47.50000       22230.00|      36.10000       16894.80|      50.00000       23400.00 

  PIPE, SANITARY SEWER, 8 IN.             |                             |                             | 

0108 715-05711               33.000  LFT  |      30.00000         990.00|      58.50000        1930.50|      86.00000        2838.00 

  PIPE, SANITARY SEWER, 6 IN.             |                             |                             | 

0109 715-06492                1.000  EACH |    1570.00000        1570.00|    2235.00000        2235.00|    2600.00000        2600.00 

  CONCRETE ANCHOR, 54 IN.                 |                             |                             | 

0110 715-08305               92.000  TON  |     125.00000       11500.00|     140.60000       12935.20|     100.00000        9200.00 

  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 

0111 715-09064             1933.000  LFT  |       1.70000        3286.10|       1.80000        3479.40|       1.75000        3382.75 

  VIDEO INSPECTION FOR PIPE               |                             |                             | 

0112 715-46000               10.000  EACH |     230.00000        2300.00|     457.00000        4570.00|     440.00000        4400.00 

  PIPE END SECTION, 12 IN.                |                             |                             | 

0113 715-46005                6.000  EACH |     260.00000        1560.00|     468.00000        2808.00|     450.00000        2700.00 

  PIPE END SECTION, 15 IN.                |                             |                             | 

0114 715-46015                1.000  EACH |     330.00000         330.00|     730.00000         730.00|     670.00000         670.00 

  PIPE END SECTION, 21 IN.                |                             |                             | 

0115 715-46030                2.000  EACH |     525.00000        1050.00|     835.00000        1670.00|     860.00000        1720.00 

  PIPE END SECTION, 30 IN.                |                             |                             | 

0116 715-46040                1.000  EACH |     710.00000         710.00|     990.00000         990.00|     950.00000         950.00 

  PIPE END SECTION, 36 IN.                |                             |                             | 

0117 720-03194                1.000  EACH |    1200.00000        1200.00|     942.00000         942.00|     390.00000         390.00 

  MANHOLE , CORE DRILL                    |                             |                             | 
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0118 720-45030                2.000  EACH |    1225.00000        2450.00|    1620.00000        3240.00|    2100.00000        4200.00 

  INLET, E7                               |                             |                             | 

0119 720-45035                1.000  EACH |    1225.00000        1225.00|    1760.00000        1760.00|    2100.00000        2100.00 

  INLET, F7                               |                             |                             | 

0120 720-45040                1.000  EACH |    1430.00000        1430.00|    3100.00000        3100.00|    2800.00000        2800.00 

  INLET, G7                               |                             |                             | 

0121 720-45045                1.000  EACH |    1560.00000        1560.00|    1900.00000        1900.00|    2300.00000        2300.00 

  INLET, J10                              |                             |                             | 

0122 720-45055                3.000  EACH |    1560.00000        4680.00|    2395.00000        7185.00|    2300.00000        6900.00 

  INLET, M10                              |                             |                             | 

0123 720-45135                1.000  EACH |    1225.00000        1225.00|    2395.00000        2395.00|    2100.00000        2100.00 

  INLET, F7, MODIFIED                     |                             |                             | 

0124 720-45270                4.000  EACH |    1220.00000        4880.00|    1875.00000        7500.00|    2300.00000        9200.00 

  PIPE CATCH BASIN, 18 IN.                |                             |                             | 

0125 720-45275                1.000  EACH |    1650.00000        1650.00|    2110.00000        2110.00|    2600.00000        2600.00 

  PIPE CATCH BASIN, 24 IN.                |                             |                             | 

0126 720-45510                2.000  EACH |    1600.00000        3200.00|    2405.00000        4810.00|    3900.00000        7800.00 

  MANHOLE, C4, MODIFIED , SANITARY        |                             |                             | 

0127 720-93409                5.000  EACH |    2120.00000       10600.00|    2550.00000       12750.00|    2800.00000       14000.00 

  INLET, B15, MODIFIED                    |                             |                             | 

0128 720-93411                9.000  EACH |    2120.00000       19080.00|    2735.00000       24615.00|    2800.00000       25200.00 

  INLET, C15, MODIFIED                    |                             |                             | 

0129 720-98174                7.000  EACH |    2120.00000       14840.00|    2550.00000       17850.00|    2800.00000       19600.00 

  INLET, B15                              |                             |                             | 

0130 720-98555                8.000  EACH |    2120.00000       16960.00|    2690.00000       21520.00|    2800.00000       22400.00 

  INLET, C15                              |                             |                             | 

0131 801-03290                4.000  EACH |     215.00000         860.00|     240.00000         960.00|     195.00000         780.00 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0132 801-04308               11.000  EACH |     375.00000        4125.00|     416.00000        4576.00|     295.00000        3245.00 

  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 

0133 801-06203             1500.000  LFT  |       0.75000        1125.00|       0.90000        1350.00|       0.45000         675.00 

  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 

0134 801-06207             1500.000  LFT  |       1.05000        1575.00|       1.15000        1725.00|       1.40000        2100.00 

  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 

  4 IN.                                   |                             |                             | 

0135 801-06625               47.000  EACH |     105.00000        4935.00|     116.50000        5475.50|     115.00000        5405.00 

  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 

0136 801-06640               16.000  EACH |     185.00000        2960.00|     205.00000        3280.00|     115.00000        1840.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 
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                                          |BLANKENBERGER BROTHERS INC   |DEIG BROTHERS LUMBER & CONST |GOHMANN ASPHALT & CONSTR INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0137 801-06775                       LUMP |   16475.00000       16475.00|   23275.00000       23275.00|  102439.32000      102439.32 

  MAINTAINING TRAFFIC                     |                             |                             | 

0138 801-07119              192.000  LFT  |      24.95000        4790.40|      27.70000        5318.40|      25.00000        4800.00 

  BARRICADE, III-B                        |                             |                             | 

0139 802-05701              350.000  LFT  |      18.00000        6300.00|      19.00000        6650.00|      10.76000        3766.00 

  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 

  BASE                                    |                             |                             | 

0140 802-07059               31.000  EACH |      85.00000        2635.00|      79.00000        2449.00|      75.00000        2325.00 

  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             | 

0141 802-76025              126.000  SFT  |      19.00000        2394.00|      20.00000        2520.00|      17.00000        2142.00 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 

0142 802-76035               62.000  SFT  |      24.00000        1488.00|      25.30000        1568.60|      19.00000        1178.00 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 

0143 808-03632              552.000  LFT  |       2.25000        1242.00|       2.50000        1380.00|       1.50000         828.00 

  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 

0144 808-06703             7198.000  LFT  |       0.34000        2447.32|       0.40000        2879.20|       0.42000        3023.16 

  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 

0146 808-06716              500.000  LFT  |       0.85000         425.00|       0.95000         475.00|       1.00000         500.00 

  LINE, REMOVE                            |                             |                             | 

0147 808-74805               74.000  LFT  |      17.50000        1295.00|      19.50000        1443.00|      20.00000        1480.00 

  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                             |                             | 

  24 IN.                                  |                             |                             | 

0148 808-75245             7233.000  LFT  |       0.34000        2459.22|       0.40000        2893.20|       0.42000        3037.86 

  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 

  IN.                                     |                             |                             | 

0150 808-75278             1973.000  LFT  |       1.50000        2959.50|       1.70000        3354.10|       3.90000        7694.70 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                             |                             | 

0151 808-75297              439.000  LFT  |       2.90000        1273.10|       3.25000        1426.75|       5.90000        2590.10 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  STOP LINE, 24 IN.                       |                             |                             | 

0153 808-75320               21.000  EACH |      51.85000        1088.85|      57.50000        1207.50|      60.00000        1260.00 

  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 

  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 

0155 808-75325               12.000  EACH |      74.40000         892.80|      82.50000         990.00|      70.00000         840.00 

  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 

  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : LINCOLN AVENUE 

     CALL ORDER   : 291                     CONTRACT ID : R -30475-A                   COUNTIES : WARRICK 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-1057095          |(   5   ) 35-1009310         |(   6  ) 35-2040801 

                                          |BLANKENBERGER BROTHERS INC   |DEIG BROTHERS LUMBER & CONST |GOHMANN ASPHALT & CONSTR INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0156 808-92027             6125.000  LFT  |       0.68000        4165.00|       0.75000        4593.75|       0.84000        5145.00 

  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                             |                             | 

  IN.                                     |                             |                             | 

0157 802-07060                4.000  EACH |     100.00000         400.00|     205.50000         822.00|     195.00000         780.00 

  SIGN, SHEET, RELOCATE                   |                             |                             | 

0158 502-06457              784.000  SYS  |      41.00000       32144.00|      37.70000       29556.80|      56.00000       43904.00 

  PCCP, 9 IN.                             |                             |                             | 

     SECTION TOTALS                       |           $     3,230,433.00|           $     3,305,117.65|           $     3,799,500.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     3,230,433.00|           $     3,305,117.65|           $     3,799,500.00 

==================================================================================================================================== 
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                                                          VENDOR RANKING 

 

     CALL ORDER   : 361                     CONTRACT ID : RS-28656-A                   COUNTIES : GREENE          OWEN 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : 66 

                                         CONTRACT TIME : 09/26/09  COMPLETION DATE 

     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 5328007 

 

     SET-ASIDE : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   35-2126716     WABASH VALLEY ASPHALT CO LLC                                               $     3,087,523.92  100.0000% 

   2   35-1357381     O`MARA DAVE CONTRACTOR                                                     $     3,367,375.50  109.0639% 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 43 

     CALL ORDER   : 361                     CONTRACT ID : RS-28656-A                   COUNTIES : GREENE          OWEN 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

 

==================================================================================================================================== 

                                          |(   1  ) 35-2126716          |(   2  ) 35-1357381          |(      ) 

                                          |WABASH VALLEY ASPHALT CO LLC |O`MARA DAVE CONTRACTOR       | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   ASPHALT RESURFACE 

                                          |                             |                             | 

0001 105-06845                       LUMP |    3242.00000        3242.00|   10000.00000       10000.00| 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 105-08520                2.000  EACH |      75.00000         150.00|     150.00000         300.00| 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0003 105-08521               24.000  MOS  |      75.00000        1800.00|      70.00000        1680.00| 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  LIQUIDATED DAMAGES                      |                             |                             | 

0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  CONTRACT LIENS                          |                             |                             | 

0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  QUALITY ADJUSTMENTS, HMA                |                             |                             | 

0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0010 110-01001                       LUMP |   86262.00000       86262.00|  122310.00000      122310.00| 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0011 202-02241              285.000  LFT  |       2.25000         641.25|       2.45000         698.25| 

  GUARDRAIL, REMOVE                       |                             |                             | 

0012 202-93741               20.000  EACH |     298.19000        5963.80|     375.00000        7500.00| 

  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 

0013 203-02000              504.000  CYS  |      14.00000        7056.00|      35.00000       17640.00| 

  EXCAVATION, COMMON                      |                             |                             | 

0014 203-02070              126.000  CYS  |      17.00000        2142.00|      65.00000        8190.00| 

  BORROW                                  |                             |                             | 

0015 211-02050               30.000  CYS  |      47.00000        1410.00|      53.00000        1590.00| 

  B BORROW                                |                             |                             | 

0016 211-09265               69.000  CYS  |      41.00000        2829.00|      40.00000        2760.00| 

  STRUCTURE BACKFILL, TYPE 2              |                             |                             | 

0017 211-09268              102.200  CYS  |      72.50000        7409.50|      90.00000        9198.00| 

  STRUCTURE BACKFILL, TYPE 5              |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 43 

     CALL ORDER   : 361                     CONTRACT ID : RS-28656-A                   COUNTIES : GREENE          OWEN 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-2126716          |(   2   ) 35-1357381         |(      ) 

                                          |WABASH VALLEY ASPHALT CO LLC |O`MARA DAVE CONTRACTOR       | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0018 214-07202             1500.000  SYS  |       2.25000        3375.00|       3.50000        5250.00| 

  GEOGRID, I                              |                             |                             | 

0019 303-01180             3535.000  TON  |      18.00000       63630.00|      21.75000       76886.25| 

  COMPACTED AGGREGATE, NO. 53             |                             |                             | 

0020 304-07490             5875.000  TON  |      55.08000      323595.00|      70.00000      411250.00| 

  HMA PATCHING, TYPE B                    |                             |                             | 

0021 306-08033           150000.000  SYS  |       0.49000       73500.00|       0.55000       82500.00| 

  MILLING, ASPHALT, 1 IN.                 |                             |                             | 

0022 306-08043             7000.000  SYS  |       0.59000        4130.00|       0.55000        3850.00| 

  MILLING, TRANSITION                     |                             |                             | 

0023 306-08432             8325.000  SYS  |       0.59000        4911.75|       0.55000        4578.75| 

  MILLING, APPROACH                       |                             |                             | 

0024 401-06264                       LUMP |    8909.76000        8909.76|    5000.00000        5000.00| 

  PROFILOGRAPH, HMA                       |                             |                             | 

0025 401-07321            12800.000  TON  |      54.97000      703616.00|      54.50000      697600.00| 

  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 

0026 401-07371            17000.000  TON  |      49.24000      837080.00|      49.00000      833000.00| 

  QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm |                             |                             | 

0027 402-07451             5200.000  TON  |      50.46000      262392.00|      51.25000      266500.00| 

  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 

0028 406-05520              100.000  TON  |     480.00000       48000.00|     450.00000       45000.00| 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0029 601-01625                2.000  EACH |    1550.00000        3100.00|    1700.00000        3400.00| 

  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                             |                             | 

  CURVED, 1                               |                             |                             | 

0030 601-01626                2.000  EACH |    1550.00000        3100.00|    1700.00000        3400.00| 

  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                             |                             | 

  CURVED, 2                               |                             |                             | 

0031 601-01701                1.000  EACH |    1725.00000        1725.00|    1900.00000        1900.00| 

  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 

  CURVED, 2                               |                             |                             | 

0032 601-01839                2.000  EACH |    1800.00000        3600.00|    1980.00000        3960.00| 

  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 

  CURVED, 6                               |                             |                             | 

0033 601-01846                3.000  EACH |    1655.00000        4965.00|    1800.00000        5400.00| 

  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 

  CURVED, 3                               |                             |                             | 

0034 601-05586                1.000  EACH |    2140.00000        2140.00|    2350.00000        2350.00| 

  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 

  CURVED, 9                               |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 43 

     CALL ORDER   : 361                     CONTRACT ID : RS-28656-A                   COUNTIES : GREENE          OWEN 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-2126716          |(   2   ) 35-1357381         |(      ) 

                                          |WABASH VALLEY ASPHALT CO LLC |O`MARA DAVE CONTRACTOR       | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0035 601-06035             2025.000  LFT  |       6.65000       13466.25|       7.00000       14175.00| 

  GUARDRAIL, RESET                        |                             |                             | 

0036 601-06037                1.000  EACH |     900.00000         900.00|    1500.00000        1500.00| 

  GUARDRAIL END TREATMENT, I              |                             |                             | 

0037 601-06854                2.000  EACH |    2775.00000        5550.00|    3000.00000        6000.00| 

  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 

0038 601-94689               21.000  EACH |    2550.00000       53550.00|    3500.00000       73500.00| 

  GUARDRAIL END TREATMENT, OS             |                             |                             | 

0039 601-95300                4.000  EACH |     130.00000         520.00|     140.00000         560.00| 

  CONNECTOR, A S                          |                             |                             | 

0040 601-99105              848.000  LFT  |      18.65000       15815.20|      20.00000       16960.00| 

  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 

0041 610-07487             1850.000  TON  |      73.01000      135068.50|      82.00000      151700.00| 

  HMA FOR APPROACHES, TYPE B              |                             |                             | 

0042 616-02320             1650.000  SYS  |       2.00000        3300.00|       2.50000        4125.00| 

  GEOTEXTILES                             |                             |                             | 

0043 616-05688               60.000  TON  |      28.00000        1680.00|      49.00000        2940.00| 

  RIPRAP, CLASS 1                         |                             |                             | 

0044 616-05689               90.000  TON  |      29.00000        2610.00|      47.50000        4275.00| 

  RIPRAP, CLASS 2                         |                             |                             | 

0045 616-06405               25.000  TON  |      33.00000         825.00|      55.00000        1375.00| 

  RIPRAP, REVETMENT                       |                             |                             | 

0046 621-01004                2.000  EACH |     300.00000         600.00|     750.00000        1500.00| 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 

0047 621-06559              500.000  SYS  |       2.90000        1450.00|       2.50000        1250.00| 

  MULCHED SEEDING, R                      |                             |                             | 

0048 628-09402               12.000  MOS  |    1700.00000       20400.00|    1650.00000       19800.00| 

  FIELD OFFICE, B                         |                             |                             | 

0049 628-09407               12.000  MOS  |     225.00000        2700.00|     220.00000        2640.00| 

  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 

  ADDITIONAL 1 EACH                       |                             |                             | 

0050 714-01633               44.000  LFT  |     656.00000       28864.00|     610.00000       26840.00| 

  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 

  CONCRETE, 9 FT X 5 FT                   |                             |                             | 

0051 714-93978               32.000  LFT  |     303.00000        9696.00|     335.00000       10720.00| 

  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 

  CONCRETE, 4 FT. X 2 FT.                 |                             |                             | 

0052 715-05048               10.000  LFT  |      28.00000         280.00|       7.50000          75.00| 

  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 43 

     CALL ORDER   : 361                     CONTRACT ID : RS-28656-A                   COUNTIES : GREENE          OWEN 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-2126716          |(   2   ) 35-1357381         |(      ) 

                                          |WABASH VALLEY ASPHALT CO LLC |O`MARA DAVE CONTRACTOR       | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0053 715-05119               38.000  LFT  |      62.00000        2356.00|     115.00000        4370.00| 

  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                             |                             | 

0054 715-05121               92.000  LFT  |      49.00000        4508.00|     105.00000        9660.00| 

  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                             |                             | 

0055 715-05123              115.000  LFT  |      71.00000        8165.00|     126.00000       14490.00| 

  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                             |                             | 

0056 715-08305               64.600  TON  |     160.00000       10336.00|     130.00000        8398.00| 

  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 

0057 725-03407               38.000  LFT  |    1035.22000       39338.36|    1135.00000       43130.00| 

  PIPE LINER, POLYETHYLENE, 72 IN.        |                             |                             | 

0058 725-06859               74.000  LFT  |     457.78000       33875.72|     500.00000       37000.00| 

  PIPE LINER, THERMOPLASTIC, 48 IN.       |                             |                             | 

0059 725-08642              120.000  LFT  |     489.75000       58770.00|     525.00000       63000.00| 

  PIPE LINER, THERMOPLASTIC, MIN. AREA 17 |                             |                             | 

  6 SFT.                                  |                             |                             | 

0060 725-09299               44.000  LFT  |     868.42000       38210.48|     935.00000       41140.00| 

  PIPE LINER, THERMOPLASTIC, 23.2 SFT.    |                             |                             | 

0061 801-03290                4.000  EACH |     200.00000         800.00|     210.00000         840.00| 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0062 801-04308                4.000  EACH |     360.00000        1440.00|     325.00000        1300.00| 

  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 

0063 801-06207            23100.000  LFT  |       0.60000       13860.00|       1.10000       25410.00| 

  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 

  4 IN.                                   |                             |                             | 

0064 801-06625               30.000  EACH |      89.00000        2670.00|     120.00000        3600.00| 

  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 

0065 801-06640               60.000  EACH |     165.00000        9900.00|     125.00000        7500.00| 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0066 801-06775                       LUMP |   37400.00000       37400.00|   68000.00000       68000.00| 

  MAINTAINING TRAFFIC                     |                             |                             | 

0067 801-07118               80.000  LFT  |      12.00000         960.00|      22.00000        1760.00| 

  BARRICADE, III-A                        |                             |                             | 

0068 801-07119               20.000  LFT  |      13.00000         260.00|      27.00000         540.00| 

  BARRICADE, III-B                        |                             |                             | 

0069 808-06712              625.000  LFT  |       0.11000          68.75|       0.13000          81.25| 

  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 

0070 808-06713           127000.000  LFT  |       0.11000       13970.00|       0.13000       16510.00| 

  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 

0071 808-06714           121000.000  LFT  |       0.11000       13310.00|       0.13000       15730.00| 

  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 43 

     CALL ORDER   : 361                     CONTRACT ID : RS-28656-A                   COUNTIES : GREENE          OWEN 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-2126716          |(   2   ) 35-1357381         |(      ) 

                                          |WABASH VALLEY ASPHALT CO LLC |O`MARA DAVE CONTRACTOR       | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0072 808-75215               47.000  LFT  |       3.20000         150.40|      11.00000         517.00| 

  LINE, THERMOPLASTIC, SOLID, WHITE, 12   |                             |                             | 

  IN.                                     |                             |                             | 

0073 808-75297               60.000  LFT  |      23.00000        1380.00|      11.00000         660.00| 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  STOP LINE, 24 IN.                       |                             |                             | 

0074 808-75996             1564.000  EACH |       4.00000        6256.00|       4.25000        6647.00| 

  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 

  REMOVE                                  |                             |                             | 

0075 808-75998             1564.000  EACH |      13.80000       21583.20|      15.00000       23460.00| 

  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 

     SECTION TOTALS                       |           $     3,087,523.92|           $     3,367,375.50|           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     3,087,523.92|           $     3,367,375.50|           $ 

==================================================================================================================================== 
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                                                                                                                   PAGE : 371 -1 

                                                          VENDOR RANKING 

 

     CALL ORDER   : 371                     CONTRACT ID : RS-30342-A                   COUNTIES : LAKE 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : 64 

                                         CONTRACT TIME : 06/30/09  COMPLETION DATE 

     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 0710028 

 

     SET-ASIDE : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   38-2066594     AGGREGATE INDUSTRIES CENTRAL REGION                                        $       661,674.95  100.0000% 

   2   35-1120685     WALSH & KELLY INC                                                          $       663,881.09  100.3334% 

   3   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       761,097.35  115.0259% 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 51 

     CALL ORDER   : 371                     CONTRACT ID : RS-30342-A                   COUNTIES : LAKE 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

 

==================================================================================================================================== 

                                          |(   1  ) 38-2066594          |(   2  ) 35-1120685          |(   3  ) 35-0918397 

                                          |AGGREGATE INDUSTRIES CENTRAL |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   ASPHALT RESURFACE 

                                          |                             |                             | 

0001 105-06845                       LUMP |    2500.00000        2500.00|    3500.00000        3500.00|    3897.08000        3897.08 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 105-08520                2.000  EACH |     150.00000         300.00|     175.00000         350.00|      98.74000         197.48 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0003 105-08521               10.000  MOS  |     125.00000        1250.00|     175.00000        1750.00|      65.82000         658.20 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, HMA                |                             |                             | 

0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0010 110-01001                       LUMP |    9350.00000        9350.00|   33300.00000       33300.00|   38054.57000       38054.57 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0011 303-07449               65.000  TON  |      60.00000        3900.00|      60.00000        3900.00|     112.43000        7307.95 

  COMPACTED AGGREGATE, NO. 73             |                             |                             | 

0012 304-07491              300.000  TON  |     171.50000       51450.00|     180.00000       54000.00|     258.28000       77484.00 

  HMA PATCHING, TYPE C                    |                             |                             | 

0013 306-08034            53500.000  SYS  |       1.24000       66340.00|       0.85000       45475.00|       1.07000       57245.00 

  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 

0014 306-08432             6158.000  SYS  |       2.10000       12931.80|       1.90000       11700.20|       7.52000       46308.16 

  MILLING, APPROACH                       |                             |                             | 

0015 401-06264                       LUMP |    5500.00000        5500.00|    4000.00000        4000.00|    4172.93000        4172.93 

  PROFILOGRAPH, HMA                       |                             |                             | 

0016 401-07328             3500.000  TON  |      86.21000      301735.00|      75.00000      262500.00|      84.70000      296450.00 

  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 

0017 402-07432             1000.000  TON  |      73.30000       73300.00|      76.00000       76000.00|      76.72000       76720.00 

  HMA SURFACE, TYPE A                     |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 51 

     CALL ORDER   : 371                     CONTRACT ID : RS-30342-A                   COUNTIES : LAKE 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 38-2066594          |(   2   ) 35-1120685         |(   3  ) 35-0918397 

                                          |AGGREGATE INDUSTRIES CENTRAL |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0018 406-05520               15.000  TON  |     887.33000       13309.95|    1000.00000       15000.00|     343.71000        5155.65 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0019 412-09355             1600.000  SYS  |       0.31000         496.00|       3.00000        4800.00|       1.35000        2160.00 

  FOG SEAL                                |                             |                             | 

0020 610-07486              510.000  TON  |      82.02000       41830.20|     110.00000       56100.00|     131.56000       67095.60 

  HMA FOR APPROACHES, TYPE A              |                             |                             | 

0021 615-06520                1.000  EACH |    1500.00000        1500.00|     400.00000         400.00|     500.00000         500.00 

  MONUMENT, RE-ESTABLISH                  |                             |                             | 

0022 628-09401                5.000  MOS  |    1270.00000        6350.00|    3000.00000       15000.00|    3543.88000       17719.40 

  FIELD OFFICE, A                         |                             |                             | 

0023 801-03290                4.000  EACH |     105.00000         420.00|     155.00000         620.00|     155.00000         620.00 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0024 801-06640               30.000  EACH |      80.00000        2400.00|     105.00000        3150.00|     105.00000        3150.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0025 801-06775                       LUMP |    9000.00000        9000.00|   25000.00000       25000.00|     516.08000         516.08 

  MAINTAINING TRAFFIC                     |                             |                             | 

0026 805-02503              640.000  LFT  |       0.35000         224.00|       0.35000         224.00|       0.35000         224.00 

  CABLE, ROADWAY LOOP, 1C 14GA.           |                             |                             | 

0027 805-78785                2.000  EACH |     500.00000        1000.00|     500.00000        1000.00|     500.00000        1000.00 

  SIGNAL DETECTOR HOUSING                 |                             |                             | 

0028 805-78795              160.000  LFT  |       9.00000        1440.00|       9.00000        1440.00|       9.00000        1440.00 

  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 

0029 808-06701              960.000  LFT  |       0.30000         288.00|       0.30000         288.00|       0.30000         288.00 

  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 

  IN.                                     |                             |                             | 

0030 808-06703            27918.000  LFT  |       0.30000        8375.40|       0.30000        8375.40|       0.30000        8375.40 

  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 

0031 808-75240             2278.000  LFT  |       0.30000         683.40|       0.30000         683.40|       0.30000         683.40 

  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 

  IN.                                     |                             |                             | 

0032 808-75245            11944.000  LFT  |       0.30000        3583.20|       0.30000        3583.20|       0.30000        3583.20 

  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 

  IN.                                     |                             |                             | 

0033 808-75274              150.000  LFT  |       1.50000         225.00|       1.20000         180.00|       1.20000         180.00 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  SOLID, YELLOW, CROSSHATCH LINE, 8 IN.   |                             |                             | 

0034 808-75297              375.000  LFT  |       4.50000        1687.50|       3.50000        1312.50|       3.50000        1312.50 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  STOP LINE, 24 IN.                       |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 51 

     CALL ORDER   : 371                     CONTRACT ID : RS-30342-A                   COUNTIES : LAKE 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 38-2066594          |(   2   ) 35-1120685         |(   3  ) 35-0918397 

                                          |AGGREGATE INDUSTRIES CENTRAL |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0035 808-75300              186.000  LFT  |       1.50000         279.00|       0.94000         174.84|       0.94000         174.84 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  CROSSWALK LINE, 6 IN.                   |                             |                             | 

0036 808-75320               14.000  EACH |      50.00000         700.00|      64.00000         896.00|      64.00000         896.00 

  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 

  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 

0037 808-75325               10.000  EACH |      65.00000         650.00|      92.00000         920.00|      92.00000         920.00 

  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 

  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 

0038 808-75996              295.000  EACH |      10.15000        2994.25|       5.00000        1475.00|       4.42000        1303.90 

  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 

  REMOVE                                  |                             |                             | 

0039 808-75998              295.000  EACH |      19.75000        5826.25|      19.29000        5690.55|      19.29000        5690.55 

  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 

0040 801-06207            18600.000  LFT  |       1.25000       23250.00|       0.75000       13950.00|       1.25000       23250.00 

  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 

  4 IN.                                   |                             |                             | 

0041 801-06710               40.000  DAY  |      12.50000         500.00|       9.30000         372.00|       9.30000         372.00 

  FLASHING ARROW SIGN                     |                             |                             | 

0042 801-06211                6.000  EACH |      35.00000         210.00|      75.00000         450.00|       1.25000           7.50 

  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 

  REMOVABLE, LANE INDICATION ARROW        |                             |                             | 

0043 801-09133                2.000  EACH |    1995.00000        3990.00|    1995.00000        3990.00|    1995.00000        3990.00 

  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 

0044 720-44000                2.000  EACH |     200.00000         400.00|     375.00000         750.00|     806.48000        1612.96 

  CASTING, ADJUST TO GRADE                |                             |                             | 

0045 801-06218              300.000  LFT  |       5.00000        1500.00|       5.25000        1575.00|       1.25000         375.00 

  TEMPORARY TRANSVERSE PAVMENT MARKING,   |                             |                             | 

  REMOVABLE, 24 IN.                       |                             |                             | 

     SECTION TOTALS                       |           $       661,674.95|           $       663,881.09|           $       761,097.35 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       661,674.95|           $       663,881.09|           $       761,097.35 

==================================================================================================================================== 
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                                                          VENDOR RANKING 

 

     CALL ORDER   : 401                     CONTRACT ID : B -27597-A                   COUNTIES : FRANKLIN 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : 65 

                                         CONTRACT TIME : 09/26/09  COMPLETION DATE 

     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 9924010 

 

     SET-ASIDE : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   35-1310611     DUNCAN ROBERTSON INC                                                       $       311,080.34  100.0000% 

   2   35-1385672     FORCE CONSTRUCTION CO INC                                                  $       448,779.57  144.2648% 

   3   31-0889208     THE RIGHTER COMPANY INC                                                    $       478,800.00  153.9152% 

   4   35-1801998     CLR INC                                                                    $       528,999.50  170.0524% 

   5   35-1917625     MILESTONE CONTRACTORS LP                                                   $       541,700.00  174.1351% 

   6   35-1128289     BEATY CONSTRUCTION INC                                                     $       644,518.02  207.1870% 

   7   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       856,242.97  275.2482% 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 401                     CONTRACT ID : B -27597-A                   COUNTIES : FRANKLIN 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1310611          |(   2  ) 35-1385672          |(   3  ) 31-0889208 

                                          |DUNCAN ROBERTSON INC         |FORCE CONSTRUCTION CO INC    |THE RIGHTER COMPANY INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   BRIDGE REHABILITATION 

                                          |                             |                             | 

0001 105-06845                       LUMP |    7500.00000        7500.00|    3990.00000        3990.00|    3900.00000        3900.00 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0006 110-01001                       LUMP |   16000.00000       16000.00|   22439.30000       22439.30|   23500.00000       23500.00 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0007 201-52370                       LUMP |    3000.00000        3000.00|    6000.00000        6000.00|    4700.00000        4700.00 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0008 202-51328                       LUMP |   17500.00000       17500.00|   22773.05000       22773.05|   30000.00000       30000.00 

  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 

0009 203-02000             1344.000  CYS  |      19.00000       25536.00|      13.55000       18211.20|      20.00000       26880.00 

  EXCAVATION, COMMON                      |                             |                             | 

0010 205-06932              126.000  LFT  |       4.00000         504.00|       8.00000        1008.00|      10.00000        1260.00 

  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 

0011 205-06937             1000.000  LFT  |       1.00000        1000.00|       1.25000        1250.00|       1.75000        1750.00 

  TEMPORARY SILT FENCE                    |                             |                             | 

0012 210-05721                       LUMP |    3250.00000        3250.00|   13534.92000       13534.92|    6000.00000        6000.00 

  FIRE RETARDANT TREATMENT                |                             |                             | 

0013 210-05801              184.000  LFT  |      10.00000        1840.00|      31.20000        5740.80|      20.00000        3680.00 

  REPLACE , WOOD BRIDGE RAIL              |                             |                             | 

0014 210-05813                       LUMP |    8000.00000        8000.00|   10000.00000       10000.00|    8500.00000        8500.00 

  PAINT , COVERED BRIDGE                  |                             |                             | 

0015 210-06752                1.000  EACH |     214.50000         214.50|     195.00000         195.00|     195.00000         195.00 

  INSTALL , HISTORICAL MARKER             |                             |                             | 

0016 210-06984                1.000  EACH |     500.00000         500.00|     145.12000         145.12|     250.00000         250.00 

  ADJUST , FIELD DRAIN                    |                             |                             | 

0017 301-07448             1280.000  TON  |      22.00000       28160.00|      17.86000       22860.80|      25.00000       32000.00 

  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 

0018 303-01180              130.000  TON  |      29.00000        3770.00|      40.21000        5227.30|      25.00000        3250.00 

  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 401                     CONTRACT ID : B -27597-A                   COUNTIES : FRANKLIN 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1310611          |(   2   ) 35-1385672         |(   3  ) 31-0889208 

                                          |DUNCAN ROBERTSON INC         |FORCE CONSTRUCTION CO INC    |THE RIGHTER COMPANY INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0019 402-07432              139.000  TON  |     116.60000       16207.40|     104.20000       14483.80|      83.00000       11537.00 

  HMA SURFACE, TYPE A                     |                             |                             | 

0020 402-07435              231.000  TON  |      85.80000       19819.80|      78.00000       18018.00|      80.00000       18480.00 

  HMA INTERMEDIATE, TYPE A                |                             |                             | 

0021 406-05521             1679.000  SYS  |       0.05000          83.95|       0.05000          83.95|       0.20000         335.80 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0022 601-05399                       LUMP |    8750.00000        8750.00|   11373.25000       11373.25|   10000.00000       10000.00 

  GUARDRAIL                               |                             |                             | 

0023 610-07486               33.000  TON  |     116.60000        3847.80|     104.20000        3438.60|     120.00000        3960.00 

  HMA FOR APPROACHES, TYPE A              |                             |                             | 

0024 616-02320              220.000  SYS  |       3.00000         660.00|       3.53000         776.60|       3.00000         660.00 

  GEOTEXTILES                             |                             |                             | 

0025 616-05689              110.000  TON  |      30.00000        3300.00|      37.64000        4140.40|      40.00000        4400.00 

  RIPRAP, CLASS 2                         |                             |                             | 

0026 616-06405               80.000  TON  |      30.00000        2400.00|      33.35000        2668.00|      40.00000        3200.00 

  RIPRAP, REVETMENT                       |                             |                             | 

0027 621-06559             3050.000  SYS  |       1.75000        5337.50|       0.95000        2897.50|       1.75000        5337.50 

  MULCHED SEEDING, R                      |                             |                             | 

0028 621-06574               35.000  SYS  |      10.00000         350.00|      35.00000        1225.00|      20.00000         700.00 

  SODDING                                 |                             |                             | 

0029 628-09402                8.000  MOS  |    1000.00000        8000.00|    1412.88000       11303.04|    1000.00000        8000.00 

  FIELD OFFICE, B                         |                             |                             | 

0030 708-05394                       LUMP |    1500.00000        1500.00|    4883.90000        4883.90|    6000.00000        6000.00 

  REPAIR , END SIDING AND TRIM            |                             |                             | 

0031 708-05394                       LUMP |    1200.00000        1200.00|    2727.28000        2727.28|    3000.00000        3000.00 

  REPAIR , FLOOR BEAM BRACING             |                             |                             | 

0032 708-05394                       LUMP |    1750.00000        1750.00|    4883.90000        4883.90|    6000.00000        6000.00 

  REPAIR , FRAMING                        |                             |                             | 

0033 708-05394                       LUMP |   45000.00000       45000.00|   84780.04000       84780.04|  131342.41000      131342.41 

  REPAIR , TRUSS                          |                             |                             | 

0034 710-51870              600.000  SFT  |      19.00000       11400.00|      10.00000        6000.00|       5.00000        3000.00 

  REPOINTING MASONRY IN STRUCTURES        |                             |                             | 

0035 711-05395               29.000  EACH |     725.00000       21025.00|    1134.58000       32902.82|    1100.00000       31900.00 

  REPLACE , FLOOR BEAMS, STEEL            |                             |                             | 

0036 711-05395                8.000  EACH |     150.00000        1200.00|     427.57000        3420.56|    2000.00000       16000.00 

  REPLACE , FLOOR BEAMS, WOOD             |                             |                             | 

0037 711-05395               30.000  EACH |      18.00000         540.00|      73.04000        2191.20|      60.00000        1800.00 

  REPLACE , SHAKES                        |                             |                             | 

0038 711-05396                       LUMP |   18120.00000       18120.00|   58546.90000       58546.90|   25000.00000       25000.00 

  REPLACE , DECK                          |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 401                     CONTRACT ID : B -27597-A                   COUNTIES : FRANKLIN 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1310611          |(   2   ) 35-1385672         |(   3  ) 31-0889208 

                                          |DUNCAN ROBERTSON INC         |FORCE CONSTRUCTION CO INC    |THE RIGHTER COMPANY INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0039 711-05396                       LUMP |    1250.00000        1250.00|     951.63000         951.63|    2500.00000        2500.00 

  REPLACE , RIDGE CAP                     |                             |                             | 

0040 711-05396                       LUMP |    8000.00000        8000.00|   29865.76000       29865.76|   25000.00000       25000.00 

  REPLACE , SIDING                        |                             |                             | 

0041 715-05119               69.000  LFT  |      30.00000        2070.00|      39.22000        2706.18|      50.00000        3450.00 

  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                             |                             | 

0042 715-46005                4.000  EACH |     450.00000        1800.00|     350.87000        1403.48|     400.00000        1600.00 

  PIPE END SECTION, 15 IN.                |                             |                             | 

0043 801-04308                4.000  EACH |     324.50000        1298.00|     295.00000        1180.00|     295.00000        1180.00 

  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 

0044 801-06625               11.000  EACH |     126.50000        1391.50|     115.00000        1265.00|     115.00000        1265.00 

  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 

0045 801-06640                5.000  EACH |     275.00000        1375.00|     250.00000        1250.00|     250.00000        1250.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0046 801-07118               72.000  LFT  |      27.50000        1980.00|      25.00000        1800.00|      25.00000        1800.00 

  BARRICADE, III-A                        |                             |                             | 

0047 802-76025              127.100  SFT  |      21.90000        2783.49|      19.90000        2529.29|      19.90000        2529.29 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 

0048 802-76055              240.000  LFT  |       5.45000        1308.00|       4.95000        1188.00|       4.95000        1188.00 

  SIGN POST, A                            |                             |                             | 

0049 808-06713             1650.000  LFT  |       0.30000         495.00|       0.28000         462.00|       0.28000         462.00 

  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 

0050 808-06726                9.000  LFT  |       6.60000          59.40|       6.00000          54.00|       6.00000          54.00 

  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                             |                             | 

  24 IN.                                  |                             |                             | 

     SECTION TOTALS                       |           $       311,080.34|           $       448,779.57|           $       478,800.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       311,080.34|           $       448,779.57|           $       478,800.00 

==================================================================================================================================== 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 401                     CONTRACT ID : B -27597-A                   COUNTIES : FRANKLIN 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-1801998          |(   5   ) 35-1917625         |(   6  ) 35-1128289 

                                          |CLR INC                      |MILESTONE CONTRACTORS LP     |BEATY CONSTRUCTION INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   BRIDGE REHABILITATION 

                                          |                             |                             | 

0001 105-06845                       LUMP |    4225.00000        4225.00|    7500.00000        7500.00|    3550.00000        3550.00 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0006 110-01001                       LUMP |   26500.00000       26500.00|   32000.00000       32000.00|   32225.00000       32225.00 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0007 201-52370                       LUMP |    5300.00000        5300.00|    7000.00000        7000.00|    6500.00000        6500.00 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0008 202-51328                       LUMP |   24000.00000       24000.00|   42000.00000       42000.00|   27403.64000       27403.64 

  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 

0009 203-02000             1344.000  CYS  |      15.20000       20428.80|      25.00000       33600.00|      18.50000       24864.00 

  EXCAVATION, COMMON                      |                             |                             | 

0010 205-06932              126.000  LFT  |      15.00000        1890.00|       8.20000        1033.20|      12.00000        1512.00 

  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 

0011 205-06937             1000.000  LFT  |       2.20000        2200.00|       2.00000        2000.00|       2.00000        2000.00 

  TEMPORARY SILT FENCE                    |                             |                             | 

0012 210-05721                       LUMP |    8700.00000        8700.00|   10500.00000       10500.00|   41000.00000       41000.00 

  FIRE RETARDANT TREATMENT                |                             |                             | 

0013 210-05801              184.000  LFT  |      24.50000        4508.00|      25.00000        4600.00|      12.00000        2208.00 

  REPLACE , WOOD BRIDGE RAIL              |                             |                             | 

0014 210-05813                       LUMP |   17345.00000       17345.00|   15800.00000       15800.00|   16750.00000       16750.00 

  PAINT , COVERED BRIDGE                  |                             |                             | 

0015 210-06752                1.000  EACH |     225.00000         225.00|     400.00000         400.00|     500.00000         500.00 

  INSTALL , HISTORICAL MARKER             |                             |                             | 

0016 210-06984                1.000  EACH |     925.00000         925.00|     400.00000         400.00|     500.00000         500.00 

  ADJUST , FIELD DRAIN                    |                             |                             | 

0017 301-07448             1280.000  TON  |      17.00000       21760.00|      21.00000       26880.00|      18.25000       23360.00 

  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 

0018 303-01180              130.000  TON  |      39.00000        5070.00|      30.00000        3900.00|      34.25000        4452.50 

  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 401                     CONTRACT ID : B -27597-A                   COUNTIES : FRANKLIN 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-1801998          |(   5   ) 35-1917625         |(   6  ) 35-1128289 

                                          |CLR INC                      |MILESTONE CONTRACTORS LP     |BEATY CONSTRUCTION INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0019 402-07432              139.000  TON  |     118.00000       16402.00|     102.00000       14178.00|      90.00000       12510.00 

  HMA SURFACE, TYPE A                     |                             |                             | 

0020 402-07435              231.000  TON  |      87.00000       20097.00|      85.00000       19635.00|      90.00000       20790.00 

  HMA INTERMEDIATE, TYPE A                |                             |                             | 

0021 406-05521             1679.000  SYS  |       0.05000          83.95|       0.15000         251.85|       0.30000         503.70 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0022 601-05399                       LUMP |   12000.00000       12000.00|   14500.00000       14500.00|   16200.00000       16200.00 

  GUARDRAIL                               |                             |                             | 

0023 610-07486               33.000  TON  |     119.00000        3927.00|     135.00000        4455.00|     135.00000        4455.00 

  HMA FOR APPROACHES, TYPE A              |                             |                             | 

0024 616-02320              220.000  SYS  |      10.00000        2200.00|       3.00000         660.00|       3.00000         660.00 

  GEOTEXTILES                             |                             |                             | 

0025 616-05689              110.000  TON  |      72.00000        7920.00|      36.00000        3960.00|      30.00000        3300.00 

  RIPRAP, CLASS 2                         |                             |                             | 

0026 616-06405               80.000  TON  |      62.00000        4960.00|      33.00000        2640.00|      22.00000        1760.00 

  RIPRAP, REVETMENT                       |                             |                             | 

0027 621-06559             3050.000  SYS  |       1.45000        4422.50|       1.00000        3050.00|       1.40000        4270.00 

  MULCHED SEEDING, R                      |                             |                             | 

0028 621-06574               35.000  SYS  |     102.00000        3570.00|      36.00000        1260.00|     100.00000        3500.00 

  SODDING                                 |                             |                             | 

0029 628-09402                8.000  MOS  |    2200.00000       17600.00|    2750.00000       22000.00|    2250.00000       18000.00 

  FIELD OFFICE, B                         |                             |                             | 

0030 708-05394                       LUMP |   10000.00000       10000.00|    9000.00000        9000.00|    8125.00000        8125.00 

  REPAIR , END SIDING AND TRIM            |                             |                             | 

0031 708-05394                       LUMP |    1750.00000        1750.00|    3000.00000        3000.00|    2785.00000        2785.00 

  REPAIR , FLOOR BEAM BRACING             |                             |                             | 

0032 708-05394                       LUMP |   12750.00000       12750.00|    8000.00000        8000.00|    1785.00000        1785.00 

  REPAIR , FRAMING                        |                             |                             | 

0033 708-05394                       LUMP |  146000.00000      146000.00|   98000.00000       98000.00|  250500.00000      250500.00 

  REPAIR , TRUSS                          |                             |                             | 

0034 710-51870              600.000  SFT  |       8.00000        4800.00|       6.00000        3600.00|      11.00000        6600.00 

  REPOINTING MASONRY IN STRUCTURES        |                             |                             | 

0035 711-05395               29.000  EACH |     750.00000       21750.00|    1300.00000       37700.00|     925.00000       26825.00 

  REPLACE , FLOOR BEAMS, STEEL            |                             |                             | 

0036 711-05395                8.000  EACH |     450.00000        3600.00|     450.00000        3600.00|     650.00000        5200.00 

  REPLACE , FLOOR BEAMS, WOOD             |                             |                             | 

0037 711-05395               30.000  EACH |     150.00000        4500.00|      90.00000        2700.00|      36.00000        1080.00 

  REPLACE , SHAKES                        |                             |                             | 

0038 711-05396                       LUMP |   44000.00000       44000.00|   50000.00000       50000.00|   27550.00000       27550.00 

  REPLACE , DECK                          |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 401                     CONTRACT ID : B -27597-A                   COUNTIES : FRANKLIN 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-1801998          |(   5   ) 35-1917625         |(   6  ) 35-1128289 

                                          |CLR INC                      |MILESTONE CONTRACTORS LP     |BEATY CONSTRUCTION INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0039 711-05396                       LUMP |    2400.00000        2400.00|    2970.30000        2970.30|    1600.00000        1600.00 

  REPLACE , RIDGE CAP                     |                             |                             | 

0040 711-05396                       LUMP |   25500.00000       25500.00|   35000.00000       35000.00|   25750.00000       25750.00 

  REPLACE , SIDING                        |                             |                             | 

0041 715-05119               69.000  LFT  |      46.00000        3174.00|      35.00000        2415.00|      30.00000        2070.00 

  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                             |                             | 

0042 715-46005                4.000  EACH |     355.00000        1420.00|     300.00000        1200.00|     300.00000        1200.00 

  PIPE END SECTION, 15 IN.                |                             |                             | 

0043 801-04308                4.000  EACH |     390.00000        1560.00|     305.00000        1220.00|     400.00000        1600.00 

  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 

0044 801-06625               11.000  EACH |     110.00000        1210.00|     120.00000        1320.00|     125.00000        1375.00 

  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 

0045 801-06640                5.000  EACH |     250.00000        1250.00|     270.00000        1350.00|     175.00000         875.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0046 801-07118               72.000  LFT  |      16.50000        1188.00|      26.00000        1872.00|      16.00000        1152.00 

  BARRICADE, III-A                        |                             |                             | 

0047 802-76025              127.100  SFT  |      17.50000        2224.25|      22.00000        2796.20|      16.75000        2128.93 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 

0048 802-76055              240.000  LFT  |       8.00000        1920.00|       5.00000        1200.00|       5.75000        1380.00 

  SIGN POST, A                            |                             |                             | 

0049 808-06713             1650.000  LFT  |       1.00000        1650.00|       0.30000         495.00|       1.25000        2062.50 

  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 

0050 808-06726                9.000  LFT  |      10.00000          90.00|       6.05000          54.45|      10.75000          96.75 

  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                             |                             | 

  24 IN.                                  |                             |                             | 

     SECTION TOTALS                       |           $       528,999.50|           $       541,700.00|           $       644,518.02 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       528,999.50|           $       541,700.00|           $       644,518.02 

==================================================================================================================================== 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 401                     CONTRACT ID : B -27597-A                   COUNTIES : FRANKLIN 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   7  ) 35-1618530          |(       )                    |(      ) 

                                          |AMERICAN CONTRACTING & SERVI |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   BRIDGE REHABILITATION 

                                          |                             |                             | 

0001 105-06845                       LUMP |   10000.00000       10000.00|                             | 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 109-08359                1.000  DOL  |       1.00000           1.00|                             | 

  LIQUIDATED DAMAGES                      |                             |                             | 

0003 109-08360                1.000  DOL  |       1.00000           1.00|                             | 

  CONTRACT LIENS                          |                             |                             | 

0004 109-08443                1.000  DOL  |       1.00000           1.00|                             | 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0005 109-08444                1.000  DOL  |       1.00000           1.00|                             | 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0006 110-01001                       LUMP |   42812.14000       42812.14|                             | 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0007 201-52370                       LUMP |   15175.00000       15175.00|                             | 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0008 202-51328                       LUMP |   65000.00000       65000.00|                             | 

  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 

0009 203-02000             1344.000  CYS  |      15.00000       20160.00|                             | 

  EXCAVATION, COMMON                      |                             |                             | 

0010 205-06932              126.000  LFT  |       8.00000        1008.00|                             | 

  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 

0011 205-06937             1000.000  LFT  |       1.25000        1250.00|                             | 

  TEMPORARY SILT FENCE                    |                             |                             | 

0012 210-05721                       LUMP |   10000.00000       10000.00|                             | 

  FIRE RETARDANT TREATMENT                |                             |                             | 

0013 210-05801              184.000  LFT  |      30.00000        5520.00|                             | 

  REPLACE , WOOD BRIDGE RAIL              |                             |                             | 

0014 210-05813                       LUMP |   15500.00000       15500.00|                             | 

  PAINT , COVERED BRIDGE                  |                             |                             | 

0015 210-06752                1.000  EACH |     500.00000         500.00|                             | 

  INSTALL , HISTORICAL MARKER             |                             |                             | 

0016 210-06984                1.000  EACH |    1000.00000        1000.00|                             | 

  ADJUST , FIELD DRAIN                    |                             |                             | 

0017 301-07448             1280.000  TON  |      25.00000       32000.00|                             | 

  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 

0018 303-01180              130.000  TON  |      30.00000        3900.00|                             | 

  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 401                     CONTRACT ID : B -27597-A                   COUNTIES : FRANKLIN 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   7  ) 35-1618530          |(       )                    |(      ) 

                                          |AMERICAN CONTRACTING & SERVI |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0019 402-07432              139.000  TON  |      85.00000       11815.00|                             | 

  HMA SURFACE, TYPE A                     |                             |                             | 

0020 402-07435              231.000  TON  |      85.00000       19635.00|                             | 

  HMA INTERMEDIATE, TYPE A                |                             |                             | 

0021 406-05521             1679.000  SYS  |       0.27000         453.33|                             | 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0022 601-05399                       LUMP |   11725.00000       11725.00|                             | 

  GUARDRAIL                               |                             |                             | 

0023 610-07486               33.000  TON  |     125.00000        4125.00|                             | 

  HMA FOR APPROACHES, TYPE A              |                             |                             | 

0024 616-02320              220.000  SYS  |       4.00000         880.00|                             | 

  GEOTEXTILES                             |                             |                             | 

0025 616-05689              110.000  TON  |      30.00000        3300.00|                             | 

  RIPRAP, CLASS 2                         |                             |                             | 

0026 616-06405               80.000  TON  |      30.00000        2400.00|                             | 

  RIPRAP, REVETMENT                       |                             |                             | 

0027 621-06559             3050.000  SYS  |       0.95000        2897.50|                             | 

  MULCHED SEEDING, R                      |                             |                             | 

0028 621-06574               35.000  SYS  |      35.00000        1225.00|                             | 

  SODDING                                 |                             |                             | 

0029 628-09402                8.000  MOS  |    2500.00000       20000.00|                             | 

  FIELD OFFICE, B                         |                             |                             | 

0030 708-05394                       LUMP |   15000.00000       15000.00|                             | 

  REPAIR , END SIDING AND TRIM            |                             |                             | 

0031 708-05394                       LUMP |   10000.00000       10000.00|                             | 

  REPAIR , FLOOR BEAM BRACING             |                             |                             | 

0032 708-05394                       LUMP |   20000.00000       20000.00|                             | 

  REPAIR , FRAMING                        |                             |                             | 

0033 708-05394                       LUMP |  194000.00000      194000.00|                             | 

  REPAIR , TRUSS                          |                             |                             | 

0034 710-51870              600.000  SFT  |      70.00000       42000.00|                             | 

  REPOINTING MASONRY IN STRUCTURES        |                             |                             | 

0035 711-05395               29.000  EACH |    2500.00000       72500.00|                             | 

  REPLACE , FLOOR BEAMS, STEEL            |                             |                             | 

0036 711-05395                8.000  EACH |    2500.00000       20000.00|                             | 

  REPLACE , FLOOR BEAMS, WOOD             |                             |                             | 

0037 711-05395               30.000  EACH |     200.00000        6000.00|                             | 

  REPLACE , SHAKES                        |                             |                             | 

0038 711-05396                       LUMP |   80000.00000       80000.00|                             | 

  REPLACE , DECK                          |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 401                     CONTRACT ID : B -27597-A                   COUNTIES : FRANKLIN 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   7  ) 35-1618530          |(       )                    |(      ) 

                                          |AMERICAN CONTRACTING & SERVI |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0039 711-05396                       LUMP |    8000.00000        8000.00|                             | 

  REPLACE , RIDGE CAP                     |                             |                             | 

0040 711-05396                       LUMP |   70000.00000       70000.00|                             | 

  REPLACE , SIDING                        |                             |                             | 

0041 715-05119               69.000  LFT  |      45.00000        3105.00|                             | 

  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                             |                             | 

0042 715-46005                4.000  EACH |     600.00000        2400.00|                             | 

  PIPE END SECTION, 15 IN.                |                             |                             | 

0043 801-04308                4.000  EACH |     295.00000        1180.00|                             | 

  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 

0044 801-06625               11.000  EACH |     115.00000        1265.00|                             | 

  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 

0045 801-06640                5.000  EACH |     250.00000        1250.00|                             | 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0046 801-07118               72.000  LFT  |      25.00000        1800.00|                             | 

  BARRICADE, III-A                        |                             |                             | 

0047 802-76025              127.100  SFT  |      20.00000        2542.00|                             | 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 

0048 802-76055              240.000  LFT  |      10.00000        2400.00|                             | 

  SIGN POST, A                            |                             |                             | 

0049 808-06713             1650.000  LFT  |       0.28000         462.00|                             | 

  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 

0050 808-06726                9.000  LFT  |       6.00000          54.00|                             | 

  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                             |                             | 

  24 IN.                                  |                             |                             | 

     SECTION TOTALS                       |           $       856,242.97|           $                 |           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       856,242.97|           $             0.00|           $ 

==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/21/09 

                                                                                                                   PAGE : 411 -1 

                                                          VENDOR RANKING 

 

     CALL ORDER   : 411                     CONTRACT ID : B -27741-A                   COUNTIES : MIAMI 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : 62 

                                         CONTRACT TIME : 08/28/09  COMPLETION DATE 

     CONTRACT DESCRIPTION :                Rural - Old Code                                PROJECT(S) : 1536011 

                                                                                                        1536011 

 

     SET-ASIDE : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   35-1374866     PRIMCO INC                                                                 $     1,234,768.72  100.0000% 

   2   35-1917625     MILESTONE CONTRACTORS LP                                                   $     1,292,000.00  104.6350% 

   3   35-1057237     R L MCCOY INC                                                              $     1,342,203.06  108.7008% 

   4   35-1817530     PIONEER ASSOCIATES INC                                                     $     1,343,452.06  108.8019% 

   5   35-1609544     SCHUTT-LOOKABILL CO                                                        $     1,454,458.80  117.7920% 

   6   35-1339168     LAPORTE CONSTRUCTION CO                                                    $     1,487,091.35  120.4348% 

   7   35-1386990     ISOM JACK CONSTRUCTION CO                                                  $     1,525,207.94  123.5218% 

   8   35-1128289     BEATY CONSTRUCTION INC                                                     $     1,536,959.05  124.4734% 

   9   32-0154474     JCI BRIDGE GROUP INC                                                       $     1,621,875.44  131.3505% 

  10   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $     1,631,719.49  132.1478% 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : US 31 

     CALL ORDER   : 411                     CONTRACT ID : B -27741-A                   COUNTIES : MIAMI 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 

 

          SET-ASIDE : 

 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1374866          |(   2  ) 35-1917625          |(   3  ) 35-1057237 

                                          |PRIMCO INC                   |MILESTONE CONTRACTORS LP     |R L MCCOY INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   BRIDGE DECK REPLACEMENT 

                                          |                             |                             | 

0001 105-06845                       LUMP |    4510.00000        4510.00|    9000.00000        9000.00|    3000.00000        3000.00 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0006 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 

0007 110-01001                       LUMP |   61738.43000       61738.43|   65750.00000       65750.00|   67000.00000       67000.00 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0008 202-02240              542.000  SYS  |      23.73000       12861.66|      20.00000       10840.00|      20.00000       10840.00 

  PAVEMENT REMOVAL                        |                             |                             | 

0009 202-02241              865.000  LFT  |       2.75000        2378.75|       4.00000        3460.00|       0.20000         173.00 

  GUARDRAIL, REMOVE                       |                             |                             | 

0011 202-51328                       LUMP |   44166.03000       44166.03|   70000.00000       70000.00|   85000.00000       85000.00 

  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 

  STR . NO. 2                             |                             |                             | 

0012 202-51328                       LUMP |   36827.53000       36827.53|   75700.00000       75700.00|   80000.00000       80000.00 

  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 

  STR. NO. 1                              |                             |                             | 

0013 202-99187              188.500  LFT  |       6.00000        1131.00|       3.00000         565.50|       3.00000         565.50 

  FENCE, FARM FIELD, REMOVE               |                             |                             | 

0014 203-02000              490.000  CYS  |       4.50000        2205.00|      15.00000        7350.00|      30.00000       14700.00 

  EXCAVATION, COMMON                      |                             |                             | 

0015 203-08607              780.000  LFT  |       8.36000        6520.80|       3.00000        2340.00|       2.00000        1560.00 

  LINEAR GRADING                          |                             |                             | 

0016 205-02770               80.000  SYS  |       4.55000         364.00|       4.75000         380.00|       4.55000         364.00 

  EROSION CONTROL BLANKET                 |                             |                             | 

0017 205-06932               60.000  LFT  |      14.00000         840.00|      12.50000         750.00|      12.35000         741.00 

  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 

0018 205-06933                2.000  EACH |     143.15000         286.30|     125.00000         250.00|     125.00000         250.00 

  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/21/09 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : US 31 

     CALL ORDER   : 411                     CONTRACT ID : B -27741-A                   COUNTIES : MIAMI 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1374866          |(   2   ) 35-1917625         |(   3  ) 35-1057237 

                                          |PRIMCO INC                   |MILESTONE CONTRACTORS LP     |R L MCCOY INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0019 206-51230              146.000  CYS  |      18.00000        2628.00|      20.00000        2920.00|      35.00000        5110.00 

  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 

0020 211-06467              146.000  CYS  |      46.35000        6767.10|      25.00000        3650.00|      37.00000        5402.00 

  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 

0021 302-07455              138.400  CYS  |      55.22000        7642.45|      45.00000        6228.00|      64.00000        8857.60 

  DENSE GRADED SUBBASE                    |                             |                             | 

0022 303-01180              186.000  TON  |      28.58000        5315.88|      20.00000        3720.00|      25.00000        4650.00 

  COMPACTED AGGREGATE, NO. 53             |                             |                             | 

0023 303-60012              100.000  TON  |       8.00000         800.00|      20.00000        2000.00|      18.00000        1800.00 

  AGGREGATE, 2                            |                             |                             | 

0024 304-07493              973.000  TON  |      59.00000       57407.00|      60.00000       58380.00|      59.00000       57407.00 

  WIDENING WITH HMA, TYPE B               |                             |                             | 

0025 306-08043              782.000  SYS  |       8.66000        6772.12|       4.50000        3519.00|      12.00000        9384.00 

  MILLING, TRANSITION                     |                             |                             | 

0026 402-07433              166.000  TON  |     108.50000       18011.00|     110.00000       18260.00|     108.50000       18011.00 

  HMA SURFACE, TYPE B                     |                             |                             | 

0027 406-05520                0.500  TON  |    1000.00000         500.00|     500.00000         250.00|    1000.00000         500.00 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0028 502-06329               42.600  SYS  |      80.00000        3408.00|     120.00000        5112.00|      80.00000        3408.00 

  PCCP, 12 IN.                            |                             |                             | 

0029 503-03489               96.000  EACH |      17.50000        1680.00|      20.00000        1920.00|      20.00000        1920.00 

  RETROFITTED TIE BARS                    |                             |                             | 

0030 503-05310               96.000  LFT  |     154.26000       14808.96|     250.00000       24000.00|     150.00000       14400.00 

  TERMINAL JOINT                          |                             |                             | 

0031 601-01522                4.000  EACH |    2050.00000        8200.00|    2100.00000        8400.00|    2050.00000        8200.00 

  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 

0032 601-94689                2.000  EACH |    3103.40000        6206.80|    2500.00000        5000.00|    2450.00000        4900.00 

  GUARDRAIL END TREATMENT, OS             |                             |                             | 

0033 601-94690                2.000  EACH |    4653.40000        9306.80|    4000.00000        8000.00|    4000.00000        8000.00 

  GUARDRAIL END TREATMENT, MS             |                             |                             | 

0034 601-99105              325.000  LFT  |      18.50000        6012.50|      19.00000        6175.00|      18.50000        6012.50 

  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 

0035 601-99108              425.000  LFT  |      26.50000       11262.50|      27.00000       11475.00|      26.50000       11262.50 

  GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT.  |                             |                             | 

  3 IN. SPACING                           |                             |                             | 

0036 602-06729               24.000  EACH |      11.65000         279.60|      13.00000         312.00|       9.00000         216.00 

  BARRIER DELINEATOR                      |                             |                             | 

0037 603-06040              188.500  LFT  |      18.00000        3393.00|      18.00000        3393.00|      18.00000        3393.00 

  FENCE, FARM FIELD, 47 IN.               |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : US 31 

     CALL ORDER   : 411                     CONTRACT ID : B -27741-A                   COUNTIES : MIAMI 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1374866          |(   2   ) 35-1917625         |(   3  ) 35-1057237 

                                          |PRIMCO INC                   |MILESTONE CONTRACTORS LP     |R L MCCOY INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0038 606-07484             2255.000  LFT  |       1.51000        3405.05|       1.80000        4059.00|       2.00000        4510.00 

  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             | 

0039 609-06259              830.400  SYS  |      90.00000       74736.00|      80.00000       66432.00|      91.00000       75566.40 

  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 

  IN.                                     |                             |                             | 

0040 616-02320              566.000  SYS  |       2.32000        1313.12|       1.00000         566.00|       2.00000        1132.00 

  GEOTEXTILES                             |                             |                             | 

0041 616-06405              216.000  TON  |      26.23000        5665.68|      24.00000        5184.00|      26.00000        5616.00 

  RIPRAP, REVETMENT                       |                             |                             | 

0042 619-09429            19832.000  SFT  |       0.86000       17055.52|       0.75000       14874.00|       0.85000       16857.20 

  CLEAN STEEL BRIDGE, PARTIAL, TYPE 1,    |                             |                             | 

  QP-2                                    |                             |                             | 

0043 619-09437            19832.000  SFT  |       0.51000       10114.32|       0.50000        9916.00|       0.60000       11899.20 

  PAINT STEEL BRIDGE, PARTIAL, TYPE 1     |                             |                             | 

0044 621-01004                2.000  EACH |     175.00000         350.00|     200.00000         400.00|     175.00000         350.00 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 

0045 621-01620              830.000  SYS  |       0.80000         664.00|       0.90000         747.00|       0.80000         664.00 

  MULCHED SEEDING, LEGUME, 1              |                             |                             | 

0046 621-02363             3200.000  SYS  |       0.45000        1440.00|       0.45000        1440.00|       0.45000        1440.00 

  MULCHED SEEDING, T, CONVENTIONAL MIX    |                             |                             | 

0047 621-06559             4280.000  SYS  |       0.52000        2225.60|       0.55000        2354.00|       0.52000        2225.60 

  MULCHED SEEDING, R                      |                             |                             | 

0048 621-06567                0.100  kGAL |      50.00000           5.00|      60.00000           6.00|      50.00000           5.00 

  WATER                                   |                             |                             | 

0049 621-06574               90.000  SYS  |      15.30000        1377.00|      15.50000        1395.00|      15.30000        1377.00 

  SODDING                                 |                             |                             | 

0050 628-09401                9.000  MOS  |    1500.00000       13500.00|    1600.00000       14400.00|    1500.00000       13500.00 

  FIELD OFFICE, A                         |                             |                             | 

0051 702-51110             6168.000  LBS  |       2.00000       12336.00|       2.30000       14186.40|       2.50000       15420.00 

  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             | 

0052 702-51863              136.000  EACH |      12.20000        1659.20|      10.00000        1360.00|      13.00000        1768.00 

  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 

0053 703-51032           234065.000  LBS  |       0.82000      191933.30|       0.80000      187252.00|       0.70000      163845.50 

  REINFORCING STEEL, EPOXY COATED         |                             |                             | 

0054 703-97936              334.000  EACH |      20.00000        6680.00|      20.00000        6680.00|      17.00000        5678.00 

  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             | 

0055 704-51002              608.500  CYS  |     565.00000      343802.50|     565.00000      343802.50|     575.00000      349887.50 

  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : US 31 

     CALL ORDER   : 411                     CONTRACT ID : B -27741-A                   COUNTIES : MIAMI 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1374866          |(   2   ) 35-1917625         |(   3  ) 35-1057237 

                                          |PRIMCO INC                   |MILESTONE CONTRACTORS LP     |R L MCCOY INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0056 706-05732                8.000  EACH |     950.00000        7600.00|    1400.00000       11200.00|    1200.00000        9600.00 

  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 

0057 706-51020               90.600  CYS  |     525.00000       47565.00|     330.00000       29898.00|     478.00000       43306.80 

  CONCRETE, C, RAILING                    |                             |                             | 

0058 709-51821                       LUMP |    4000.00000        4000.00|    6000.00000        6000.00|    7680.00000        7680.00 

  SURFACE SEAL , STR. NO. 1               |                             |                             | 

0059 709-51821                       LUMP |    4000.00000        4000.00|    6000.00000        6000.00|    7680.00000        7680.00 

  SURFACE SEAL , STR. NO. 2               |                             |                             | 

0060 711-96800             4329.000  EACH |       3.24000       14025.96|       2.85000       12337.65|       2.70000       11688.30 

  STUD SHEAR CONNECTORS                   |                             |                             | 

0061 715-91361               98.000  LFT  |      41.60000        4076.80|      14.00000        1372.00|      24.00000        2352.00 

  PIPE, PVC, 6 IN.                        |                             |                             | 

0062 724-51925              262.000  LFT  |     140.00000       36680.00|     110.00000       28820.00|     130.00000       34060.00 

  STRUCTURAL EXPANSION JOINT, SS          |                             |                             | 

0063 801-01093                8.000  EACH |     710.00000        5680.00|      82.00000         656.00|     710.00000        5680.00 

  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 

  ASSEMBLY                                |                             |                             | 

0064 801-01504                8.000  EACH |      60.00000         480.00|     600.00000        4800.00|      60.00000         480.00 

  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 

  LANE INDICATION ARROW                   |                             |                             | 

0065 801-03290                2.000  EACH |     395.00000         790.00|     225.00000         450.00|     395.00000         790.00 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0066 801-06207            13379.000  LFT  |       0.54000        7224.66|       0.94000       12576.26|       0.54000        7224.66 

  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 

  4 IN.                                   |                             |                             | 

0067 801-06640               37.000  EACH |      77.00000        2849.00|     170.00000        6290.00|      77.00000        2849.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0068 801-06645               14.000  EACH |      52.00000         728.00|      90.00000        1260.00|      52.00000         728.00 

  CONSTRUCTION SIGN, B                    |                             |                             | 

0069 801-06710              480.000  DAY  |       0.01000           4.80|       2.75000        1320.00|       0.01000           4.80 

  FLASHING ARROW SIGN                     |                             |                             | 

0070 801-06775                       LUMP |   11230.00000       11230.00|   14307.69000       14307.69|   12000.00000       12000.00 

  MAINTAINING TRAFFIC                     |                             |                             | 

0071 801-07024                2.000  EACH |    6700.00000       13400.00|    6800.00000       13600.00|    6700.00000       13400.00 

  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                             |                             | 

0072 801-07119               36.000  LFT  |      16.25000         585.00|      18.50000         666.00|      16.25000         585.00 

  BARRICADE, III-B                        |                             |                             | 

0073 801-08508              920.000  LFT  |      31.56000       29035.20|      35.00000       32200.00|      35.00000       32200.00 

  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             | 

  ANCHORED                                |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : US 31 

     CALL ORDER   : 411                     CONTRACT ID : B -27741-A                   COUNTIES : MIAMI 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1374866          |(   2   ) 35-1917625         |(   3  ) 35-1057237 

                                          |PRIMCO INC                   |MILESTONE CONTRACTORS LP     |R L MCCOY INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0074 802-05704               21.400  LFT  |      12.00000         256.80|      12.00000         256.80|      12.00000         256.80 

  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 

  ANCHOR BASE                             |                             |                             | 

0075 802-07060                2.000  EACH |      95.00000         190.00|     100.00000         200.00|      95.00000         190.00 

  SIGN, SHEET, RELOCATE                   |                             |                             | 

0076 805-02503              185.000  LFT  |       1.00000         185.00|       0.50000          92.50|       1.00000         185.00 

  CABLE, ROADWAY LOOP, 1C 14GA.           |                             |                             | 

0077 805-78785                1.000  EACH |     700.00000         700.00|    1800.00000        1800.00|     700.00000         700.00 

  SIGNAL DETECTOR HOUSING                 |                             |                             | 

0078 805-78795               65.000  LFT  |      15.00000         975.00|      10.50000         682.50|      15.00000         975.00 

  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 

0079 808-03002              804.000  LFT  |       0.73000         586.92|       0.65000         522.60|       0.73000         586.92 

  LINE, EPOXY, BROKEN, WHITE, 4 IN.       |                             |                             | 

0080 808-03631             1720.000  LFT  |       0.73000        1255.60|       0.65000        1118.00|       0.73000        1255.60 

  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 

0081 808-03632             1816.000  LFT  |       0.73000        1325.68|       0.50000         908.00|       0.73000        1325.68 

  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 

0082 808-06716              596.000  LFT  |       5.00000        2980.00|       1.10000         655.60|       5.00000        2980.00 

  LINE, REMOVE                            |                             |                             | 

0083 808-75996               12.000  EACH |      15.40000         184.80|      56.00000         672.00|      20.00000         240.00 

  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 

  REMOVE                                  |                             |                             | 

0084 808-75998               12.000  EACH |      98.00000        1176.00|     140.00000        1680.00|      98.00000        1176.00 

  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 

0085 202-05543              250.000  SFT  |      10.00000        2500.00|      22.00000        5500.00|     125.00000       31250.00 

  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             | 

  REMOVE                                  |                             |                             | 

     SECTION TOTALS                       |           $     1,234,768.72|           $     1,292,000.00|           $     1,342,203.06 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     1,234,768.72|           $     1,292,000.00|           $     1,342,203.06 

==================================================================================================================================== 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : US 31 

     CALL ORDER   : 411                     CONTRACT ID : B -27741-A                   COUNTIES : MIAMI 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-1817530          |(   5   ) 35-1609544         |(   6  ) 35-1339168 

                                          |PIONEER ASSOCIATES INC       |SCHUTT-LOOKABILL CO          |LAPORTE CONSTRUCTION CO 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   BRIDGE DECK REPLACEMENT 

                                          |                             |                             | 

0001 105-06845                       LUMP |    2300.00000        2300.00|    8110.80000        8110.80|    9287.16000        9287.16 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0006 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 

0007 110-01001                       LUMP |   30000.00000       30000.00|   72722.00000       72722.00|   74000.00000       74000.00 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0008 202-02240              542.000  SYS  |      25.00000       13550.00|      11.61000        6292.62|      18.51000       10032.42 

  PAVEMENT REMOVAL                        |                             |                             | 

0009 202-02241              865.000  LFT  |       0.20000         173.00|       2.59000        2240.35|       0.20000         173.00 

  GUARDRAIL, REMOVE                       |                             |                             | 

0011 202-51328                       LUMP |   55000.00000       55000.00|  114990.82000      114990.82|   83412.74000       83412.74 

  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 

  STR . NO. 2                             |                             |                             | 

0012 202-51328                       LUMP |   58500.00000       58500.00|  120465.00000      120465.00|  115071.29000      115071.29 

  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 

  STR. NO. 1                              |                             |                             | 

0013 202-99187              188.500  LFT  |       3.00000         565.50|      10.00000        1885.00|       3.00000         565.50 

  FENCE, FARM FIELD, REMOVE               |                             |                             | 

0014 203-02000              490.000  CYS  |      15.00000        7350.00|       3.01000        1474.90|      17.27000        8462.30 

  EXCAVATION, COMMON                      |                             |                             | 

0015 203-08607              780.000  LFT  |       3.00000        2340.00|      12.22000        9531.60|      12.17000        9492.60 

  LINEAR GRADING                          |                             |                             | 

0016 205-02770               80.000  SYS  |       4.55000         364.00|       4.91000         392.80|       4.55000         364.00 

  EROSION CONTROL BLANKET                 |                             |                             | 

0017 205-06932               60.000  LFT  |      12.35000         741.00|      13.34000         800.40|      12.35000         741.00 

  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 

0018 205-06933                2.000  EACH |     125.00000         250.00|     135.00000         270.00|     125.00000         250.00 

  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : US 31 

     CALL ORDER   : 411                     CONTRACT ID : B -27741-A                   COUNTIES : MIAMI 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-1817530          |(   5   ) 35-1609544         |(   6  ) 35-1339168 

                                          |PIONEER ASSOCIATES INC       |SCHUTT-LOOKABILL CO          |LAPORTE CONSTRUCTION CO 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0019 206-51230              146.000  CYS  |      45.00000        6570.00|      30.64000        4473.44|      12.84000        1874.64 

  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 

0020 211-06467              146.000  CYS  |      35.00000        5110.00|      48.68000        7107.28|      35.19000        5137.74 

  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 

0021 302-07455              138.400  CYS  |      35.00000        4844.00|      55.00000        7612.00|      44.99000        6226.62 

  DENSE GRADED SUBBASE                    |                             |                             | 

0022 303-01180              186.000  TON  |      17.25000        3208.50|      23.70000        4408.20|      53.94000       10032.84 

  COMPACTED AGGREGATE, NO. 53             |                             |                             | 

0023 303-60012              100.000  TON  |      75.00000        7500.00|      21.54000        2154.00|      16.61000        1661.00 

  AGGREGATE, 2                            |                             |                             | 

0024 304-07493              973.000  TON  |      81.00000       78813.00|      83.70000       81440.10|      74.11000       72109.03 

  WIDENING WITH HMA, TYPE B               |                             |                             | 

0025 306-08043              782.000  SYS  |      10.40000        8132.80|      13.52000       10572.64|      13.59000       10627.38 

  MILLING, TRANSITION                     |                             |                             | 

0026 402-07433              166.000  TON  |      90.00000       14940.00|     117.18000       19451.88|     108.50000       18011.00 

  HMA SURFACE, TYPE B                     |                             |                             | 

0027 406-05520                0.500  TON  |     400.00000         200.00|    1080.00000         540.00|    1000.00000         500.00 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0028 502-06329               42.600  SYS  |     145.00000        6177.00|     100.95000        4300.47|     132.25000        5633.85 

  PCCP, 12 IN.                            |                             |                             | 

0029 503-03489               96.000  EACH |      25.00000        2400.00|      19.48000        1870.08|      19.79000        1899.84 

  RETROFITTED TIE BARS                    |                             |                             | 

0030 503-05310               96.000  LFT  |     215.00000       20640.00|     227.18000       21809.28|     214.57000       20598.72 

  TERMINAL JOINT                          |                             |                             | 

0031 601-01522                4.000  EACH |    2050.00000        8200.00|    2052.00000        8208.00|    2050.00000        8200.00 

  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 

0032 601-94689                2.000  EACH |    2450.00000        4900.00|    2916.00000        5832.00|    2450.00000        4900.00 

  GUARDRAIL END TREATMENT, OS             |                             |                             | 

0033 601-94690                2.000  EACH |    4000.00000        8000.00|    3996.00000        7992.00|    4000.00000        8000.00 

  GUARDRAIL END TREATMENT, MS             |                             |                             | 

0034 601-99105              325.000  LFT  |      18.50000        6012.50|      19.44000        6318.00|      18.50000        6012.50 

  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 

0035 601-99108              425.000  LFT  |      26.50000       11262.50|      24.84000       10557.00|      26.50000       11262.50 

  GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT.  |                             |                             | 

  3 IN. SPACING                           |                             |                             | 

0036 602-06729               24.000  EACH |      14.00000         336.00|      10.00000         240.00|      10.00000         240.00 

  BARRIER DELINEATOR                      |                             |                             | 

0037 603-06040              188.500  LFT  |      18.00000        3393.00|      21.60000        4071.60|      18.00000        3393.00 

  FENCE, FARM FIELD, 47 IN.               |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/21/09 

                                                                                                                   PAGE : 411 -9 

                                                        TABULATION OF BIDS 

                                                                                          ROUTE : US 31 

     CALL ORDER   : 411                     CONTRACT ID : B -27741-A                   COUNTIES : MIAMI 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-1817530          |(   5   ) 35-1609544         |(   6  ) 35-1339168 

                                          |PIONEER ASSOCIATES INC       |SCHUTT-LOOKABILL CO          |LAPORTE CONSTRUCTION CO 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0038 606-07484             2255.000  LFT  |       1.70000        3833.50|       1.08000        2435.40|       2.12000        4780.60 

  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             | 

0039 609-06259              830.400  SYS  |      75.00000       62280.00|      84.72000       70351.49|      82.69000       68665.78 

  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 

  IN.                                     |                             |                             | 

0040 616-02320              566.000  SYS  |       3.00000        1698.00|       1.75000         990.50|       2.44000        1381.04 

  GEOTEXTILES                             |                             |                             | 

0041 616-06405              216.000  TON  |      30.00000        6480.00|      26.77000        5782.32|      22.15000        4784.40 

  RIPRAP, REVETMENT                       |                             |                             | 

0042 619-09429            19832.000  SFT  |       0.71000       14080.72|       0.92000       18245.44|       0.86000       17055.52 

  CLEAN STEEL BRIDGE, PARTIAL, TYPE 1,    |                             |                             | 

  QP-2                                    |                             |                             | 

0043 619-09437            19832.000  SFT  |       0.28000        5552.96|       0.65000       12890.80|       0.86000       17055.52 

  PAINT STEEL BRIDGE, PARTIAL, TYPE 1     |                             |                             | 

0044 621-01004                2.000  EACH |     175.00000         350.00|     189.00000         378.00|     175.00000         350.00 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 

0045 621-01620              830.000  SYS  |       0.80000         664.00|       0.86000         713.80|       0.80000         664.00 

  MULCHED SEEDING, LEGUME, 1              |                             |                             | 

0046 621-02363             3200.000  SYS  |       0.45000        1440.00|       0.49000        1568.00|       0.45000        1440.00 

  MULCHED SEEDING, T, CONVENTIONAL MIX    |                             |                             | 

0047 621-06559             4280.000  SYS  |       0.52000        2225.60|       0.56000        2396.80|       0.52000        2225.60 

  MULCHED SEEDING, R                      |                             |                             | 

0048 621-06567                0.100  kGAL |      50.00000           5.00|      54.00000           5.40|      50.00000           5.00 

  WATER                                   |                             |                             | 

0049 621-06574               90.000  SYS  |      15.30000        1377.00|      16.52000        1486.80|      15.30000        1377.00 

  SODDING                                 |                             |                             | 

0050 628-09401                9.000  MOS  |    3000.00000       27000.00|    1785.85000       16072.65|    2592.03000       23328.27 

  FIELD OFFICE, A                         |                             |                             | 

0051 702-51110             6168.000  LBS  |       5.25000       32382.00|       2.68000       16530.24|       3.03000       18689.04 

  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             | 

0052 702-51863              136.000  EACH |      11.50000        1564.00|       8.00000        1088.00|       9.48000        1289.28 

  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 

0053 703-51032           234065.000  LBS  |       1.02000      238746.30|       0.78000      182570.70|       0.72000      168526.80 

  REINFORCING STEEL, EPOXY COATED         |                             |                             | 

0054 703-97936              334.000  EACH |      22.00000        7348.00|      15.30000        5110.20|      19.51000        6516.34 

  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             | 

0055 704-51002              608.500  CYS  |     540.00000      328590.00|     522.22000      317770.87|     600.00000      365100.00 

  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : US 31 

     CALL ORDER   : 411                     CONTRACT ID : B -27741-A                   COUNTIES : MIAMI 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-1817530          |(   5   ) 35-1609544         |(   6  ) 35-1339168 

                                          |PIONEER ASSOCIATES INC       |SCHUTT-LOOKABILL CO          |LAPORTE CONSTRUCTION CO 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0056 706-05732                8.000  EACH |    1200.00000        9600.00|    2000.00000       16000.00|    1500.00000       12000.00 

  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 

0057 706-51020               90.600  CYS  |     500.00000       45300.00|     433.07000       39236.14|     600.00000       54360.00 

  CONCRETE, C, RAILING                    |                             |                             | 

0058 709-51821                       LUMP |    5850.00000        5850.00|    7419.60000        7419.60|    5850.00000        5850.00 

  SURFACE SEAL , STR. NO. 1               |                             |                             | 

0059 709-51821                       LUMP |    5850.00000        5850.00|    7419.60000        7419.60|    5850.00000        5850.00 

  SURFACE SEAL , STR. NO. 2               |                             |                             | 

0060 711-96800             4329.000  EACH |       2.70000       11688.30|       8.77000       37965.33|       3.75000       16233.75 

  STUD SHEAR CONNECTORS                   |                             |                             | 

0061 715-91361               98.000  LFT  |      12.00000        1176.00|      16.23000        1590.54|      45.52000        4460.96 

  PIPE, PVC, 6 IN.                        |                             |                             | 

0062 724-51925              262.000  LFT  |     175.00000       45850.00|     163.91000       42944.42|     201.19000       52711.78 

  STRUCTURAL EXPANSION JOINT, SS          |                             |                             | 

0063 801-01093                8.000  EACH |    1031.51000        8252.08|     766.80000        6134.40|     710.00000        5680.00 

  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 

  ASSEMBLY                                |                             |                             | 

0064 801-01504                8.000  EACH |      87.17000         697.36|      64.80000         518.40|      60.00000         480.00 

  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 

  LANE INDICATION ARROW                   |                             |                             | 

0065 801-03290                2.000  EACH |     573.87000        1147.74|     426.60000         853.20|     395.00000         790.00 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0066 801-06207            13379.000  LFT  |       0.78000       10435.62|       0.58000        7759.82|       0.54000        7224.66 

  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 

  4 IN.                                   |                             |                             | 

0067 801-06640               37.000  EACH |     111.87000        4139.19|      83.16000        3076.92|      77.00000        2849.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0068 801-06645               14.000  EACH |      75.55000        1057.70|      56.16000         786.24|      52.00000         728.00 

  CONSTRUCTION SIGN, B                    |                             |                             | 

0069 801-06710              480.000  DAY  |       0.01000           4.80|       0.01000           4.80|       0.01000           4.80 

  FLASHING ARROW SIGN                     |                             |                             | 

0070 801-06775                       LUMP |   10000.00000       10000.00|   25989.40000       25989.40|   16876.04000       16876.04 

  MAINTAINING TRAFFIC                     |                             |                             | 

0071 801-07024                2.000  EACH |    6700.00000       13400.00|    6372.00000       12744.00|    6700.00000       13400.00 

  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                             |                             | 

0072 801-07119               36.000  LFT  |      23.61000         849.96|      17.55000         631.80|      16.25000         585.00 

  BARRICADE, III-B                        |                             |                             | 

0073 801-08508              920.000  LFT  |      35.00000       32200.00|      25.37000       23340.40|      36.85000       33902.00 

  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             | 

  ANCHORED                                |                             |                             | 
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          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-1817530          |(   5   ) 35-1609544         |(   6  ) 35-1339168 

                                          |PIONEER ASSOCIATES INC       |SCHUTT-LOOKABILL CO          |LAPORTE CONSTRUCTION CO 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0074 802-05704               21.400  LFT  |      12.00000         256.80|      16.20000         346.68|      12.00000         256.80 

  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 

  ANCHOR BASE                             |                             |                             | 

0075 802-07060                2.000  EACH |      95.00000         190.00|     270.00000         540.00|      95.00000         190.00 

  SIGN, SHEET, RELOCATE                   |                             |                             | 

0076 805-02503              185.000  LFT  |       1.40000         259.00|       0.54000          99.90|       0.50000          92.50 

  CABLE, ROADWAY LOOP, 1C 14GA.           |                             |                             | 

0077 805-78785                1.000  EACH |     982.26000         982.26|    1890.00000        1890.00|    1750.00000        1750.00 

  SIGNAL DETECTOR HOUSING                 |                             |                             | 

0078 805-78795               65.000  LFT  |      21.05000        1368.25|      10.80000         702.00|      10.00000         650.00 

  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 

0079 808-03002              804.000  LFT  |       1.06000         852.24|       0.79000         635.16|       0.73000         586.92 

  LINE, EPOXY, BROKEN, WHITE, 4 IN.       |                             |                             | 

0080 808-03631             1720.000  LFT  |       1.06000        1823.20|       0.79000        1358.80|       0.73000        1255.60 

  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 

0081 808-03632             1816.000  LFT  |       1.06000        1924.96|       0.79000        1434.64|       0.73000        1325.68 

  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 

0082 808-06716              596.000  LFT  |       7.26000        4326.96|       2.16000        1287.36|       5.00000        2980.00 

  LINE, REMOVE                            |                             |                             | 

0083 808-75996               12.000  EACH |      12.73000         152.76|      10.00000         120.00|      15.00000         180.00 

  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 

  REMOVE                                  |                             |                             | 

0084 808-75998               12.000  EACH |     118.50000        1422.00|     105.84000        1270.08|      98.00000        1176.00 

  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 

0085 202-05543              250.000  SFT  |      60.00000       15000.00|      23.33000        5832.50|     125.00000       31250.00 

  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             | 

  REMOVE                                  |                             |                             | 

     SECTION TOTALS                       |           $     1,343,452.06|           $     1,454,458.80|           $     1,487,091.35 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     1,343,452.06|           $     1,454,458.80|           $     1,487,091.35 

==================================================================================================================================== 
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                                          |ISOM JACK CONSTRUCTION CO    |BEATY CONSTRUCTION INC       |JCI BRIDGE GROUP INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   BRIDGE DECK REPLACEMENT 

                                          |                             |                             | 

0001 105-06845                       LUMP |    9500.00000        9500.00|    5000.00000        5000.00|    8000.00000        8000.00 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0006 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 

0007 110-01001                       LUMP |   72000.00000       72000.00|   77000.00000       77000.00|   81000.00000       81000.00 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0008 202-02240              542.000  SYS  |      35.00000       18970.00|      40.00000       21680.00|      20.00000       10840.00 

  PAVEMENT REMOVAL                        |                             |                             | 

0009 202-02241              865.000  LFT  |       5.00000        4325.00|       0.20000         173.00|       2.00000        1730.00 

  GUARDRAIL, REMOVE                       |                             |                             | 

0011 202-51328                       LUMP |   45000.00000       45000.00|   52500.00000       52500.00|   92000.00000       92000.00 

  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 

  STR . NO. 2                             |                             |                             | 

0012 202-51328                       LUMP |   45000.00000       45000.00|   63400.00000       63400.00|   92000.00000       92000.00 

  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 

  STR. NO. 1                              |                             |                             | 

0013 202-99187              188.500  LFT  |       5.00000         942.50|       3.30000         622.05|       2.00000         377.00 

  FENCE, FARM FIELD, REMOVE               |                             |                             | 

0014 203-02000              490.000  CYS  |      35.00000       17150.00|      30.00000       14700.00|      15.00000        7350.00 

  EXCAVATION, COMMON                      |                             |                             | 

0015 203-08607              780.000  LFT  |      25.00000       19500.00|       3.00000        2340.00|       8.00000        6240.00 

  LINEAR GRADING                          |                             |                             | 

0016 205-02770               80.000  SYS  |      12.00000         960.00|       5.00000         400.00|       4.55000         364.00 

  EROSION CONTROL BLANKET                 |                             |                             | 

0017 205-06932               60.000  LFT  |      15.00000         900.00|      13.50000         810.00|      12.35000         741.00 

  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 

0018 205-06933                2.000  EACH |     300.00000         600.00|     135.00000         270.00|     125.00000         250.00 

  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
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                                          |ISOM JACK CONSTRUCTION CO    |BEATY CONSTRUCTION INC       |JCI BRIDGE GROUP INC 
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------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0019 206-51230              146.000  CYS  |      20.00000        2920.00|      28.00000        4088.00|      13.00000        1898.00 

  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 

0020 211-06467              146.000  CYS  |      45.00000        6570.00|      52.00000        7592.00|      35.00000        5110.00 

  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 

0021 302-07455              138.400  CYS  |      45.00000        6228.00|      50.00000        6920.00|      40.00000        5536.00 

  DENSE GRADED SUBBASE                    |                             |                             | 

0022 303-01180              186.000  TON  |      30.00000        5580.00|      31.00000        5766.00|      23.00000        4278.00 

  COMPACTED AGGREGATE, NO. 53             |                             |                             | 

0023 303-60012              100.000  TON  |      35.00000        3500.00|      45.00000        4500.00|      15.00000        1500.00 

  AGGREGATE, 2                            |                             |                             | 

0024 304-07493              973.000  TON  |     135.00000      131355.00|      65.00000       63245.00|      78.00000       75894.00 

  WIDENING WITH HMA, TYPE B               |                             |                             | 

0025 306-08043              782.000  SYS  |       6.50000        5083.00|      15.00000       11730.00|      10.00000        7820.00 

  MILLING, TRANSITION                     |                             |                             | 

0026 402-07433              166.000  TON  |     112.00000       18592.00|     120.00000       19920.00|     108.50000       18011.00 

  HMA SURFACE, TYPE B                     |                             |                             | 

0027 406-05520                0.500  TON  |     550.00000         275.00|    1100.00000         550.00|    1000.00000         500.00 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0028 502-06329               42.600  SYS  |      62.00000        2641.20|     195.00000        8307.00|     200.00000        8520.00 

  PCCP, 12 IN.                            |                             |                             | 

0029 503-03489               96.000  EACH |      28.00000        2688.00|      32.00000        3072.00|      20.00000        1920.00 

  RETROFITTED TIE BARS                    |                             |                             | 

0030 503-05310               96.000  LFT  |     165.00000       15840.00|     245.00000       23520.00|     180.00000       17280.00 

  TERMINAL JOINT                          |                             |                             | 

0031 601-01522                4.000  EACH |    2035.00000        8140.00|    2250.00000        9000.00|    2050.00000        8200.00 

  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 

0032 601-94689                2.000  EACH |    3000.00000        6000.00|    2600.00000        5200.00|    2450.00000        4900.00 

  GUARDRAIL END TREATMENT, OS             |                             |                             | 

0033 601-94690                2.000  EACH |    4275.00000        8550.00|    4425.00000        8850.00|    4000.00000        8000.00 

  GUARDRAIL END TREATMENT, MS             |                             |                             | 

0034 601-99105              325.000  LFT  |      22.00000        7150.00|      20.25000        6581.25|      18.50000        6012.50 

  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 

0035 601-99108              425.000  LFT  |      32.00000       13600.00|      29.00000       12325.00|      26.50000       11262.50 

  GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT.  |                             |                             | 

  3 IN. SPACING                           |                             |                             | 

0036 602-06729               24.000  EACH |      15.00000         360.00|      16.50000         396.00|       8.00000         192.00 

  BARRIER DELINEATOR                      |                             |                             | 

0037 603-06040              188.500  LFT  |      15.00000        2827.50|      20.00000        3770.00|      18.00000        3393.00 

  FENCE, FARM FIELD, 47 IN.               |                             |                             | 
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==================================================================================================================================== 

                                          |(   7  ) 35-1386990          |(   8   ) 35-1128289         |(   9  ) 32-0154474 

                                          |ISOM JACK CONSTRUCTION CO    |BEATY CONSTRUCTION INC       |JCI BRIDGE GROUP INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0038 606-07484             2255.000  LFT  |       2.00000        4510.00|       1.90000        4284.50|       1.40000        3157.00 

  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             | 

0039 609-06259              830.400  SYS  |      62.00000       51484.80|     105.00000       87192.00|     125.00000      103800.00 

  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 

  IN.                                     |                             |                             | 

0040 616-02320              566.000  SYS  |       5.00000        2830.00|       3.60000        2037.60|       3.00000        1698.00 

  GEOTEXTILES                             |                             |                             | 

0041 616-06405              216.000  TON  |      35.00000        7560.00|      31.00000        6696.00|      33.00000        7128.00 

  RIPRAP, REVETMENT                       |                             |                             | 

0042 619-09429            19832.000  SFT  |       2.25000       44622.00|       0.90000       17848.80|       0.75000       14874.00 

  CLEAN STEEL BRIDGE, PARTIAL, TYPE 1,    |                             |                             | 

  QP-2                                    |                             |                             | 

0043 619-09437            19832.000  SFT  |       0.90000       17848.80|       0.65000       12890.80|       0.75000       14874.00 

  PAINT STEEL BRIDGE, PARTIAL, TYPE 1     |                             |                             | 

0044 621-01004                2.000  EACH |     500.00000        1000.00|     185.00000         370.00|     175.00000         350.00 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 

0045 621-01620              830.000  SYS  |       1.25000        1037.50|       0.85000         705.50|       0.80000         664.00 

  MULCHED SEEDING, LEGUME, 1              |                             |                             | 

0046 621-02363             3200.000  SYS  |       1.00000        3200.00|       0.50000        1600.00|       0.45000        1440.00 

  MULCHED SEEDING, T, CONVENTIONAL MIX    |                             |                             | 

0047 621-06559             4280.000  SYS  |       0.85000        3638.00|       0.55000        2354.00|       0.52000        2225.60 

  MULCHED SEEDING, R                      |                             |                             | 

0048 621-06567                0.100  kGAL |       1.00000           0.10|      55.00000           5.50|      50.00000           5.00 

  WATER                                   |                             |                             | 

0049 621-06574               90.000  SYS  |      12.00000        1080.00|      18.00000        1620.00|      15.30000        1377.00 

  SODDING                                 |                             |                             | 

0050 628-09401                9.000  MOS  |    2200.00000       19800.00|    3200.00000       28800.00|    2200.00000       19800.00 

  FIELD OFFICE, A                         |                             |                             | 

0051 702-51110             6168.000  LBS  |       5.00000       30840.00|       2.95000       18195.60|       3.25000       20046.00 

  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             | 

0052 702-51863              136.000  EACH |      15.00000        2040.00|      15.00000        2040.00|      11.00000        1496.00 

  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 

0053 703-51032           234065.000  LBS  |       0.75000      175548.75|       0.80000      187252.00|       1.00000      234065.00 

  REINFORCING STEEL, EPOXY COATED         |                             |                             | 

0054 703-97936              334.000  EACH |      14.00000        4676.00|      15.75000        5260.50|      20.00000        6680.00 

  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             | 

0055 704-51002              608.500  CYS  |     585.00000      355972.50|     750.00000      456375.00|     750.00000      456375.00 

  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
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                                          |ISOM JACK CONSTRUCTION CO    |BEATY CONSTRUCTION INC       |JCI BRIDGE GROUP INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 
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0056 706-05732                8.000  EACH |    1750.00000       14000.00|    1360.00000       10880.00|    1500.00000       12000.00 

  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 

0057 706-51020               90.600  CYS  |     650.00000       58890.00|     540.00000       48924.00|     550.00000       49830.00 

  CONCRETE, C, RAILING                    |                             |                             | 

0058 709-51821                       LUMP |    8800.00000        8800.00|    6450.00000        6450.00|    5850.00000        5850.00 

  SURFACE SEAL , STR. NO. 1               |                             |                             | 

0059 709-51821                       LUMP |    8800.00000        8800.00|    6450.00000        6450.00|    5850.00000        5850.00 

  SURFACE SEAL , STR. NO. 2               |                             |                             | 

 

0060 711-96800             4329.000  EACH |       2.65000       11471.85|       3.10000       13419.90|       3.00000       12987.00 

  STUD SHEAR CONNECTORS                   |                             |                             | 

0061 715-91361               98.000  LFT  |      15.00000        1470.00|      48.00000        4704.00|      30.00000        2940.00 

  PIPE, PVC, 6 IN.                        |                             |                             | 

0062 724-51925              262.000  LFT  |     185.00000       48470.00|     195.00000       51090.00|     150.00000       39300.00 

  STRUCTURAL EXPANSION JOINT, SS          |                             |                             | 

0063 801-01093                8.000  EACH |    1000.00000        8000.00|      88.00000         704.00|     710.00000        5680.00 

  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 

  ASSEMBLY                                |                             |                             | 

0064 801-01504                8.000  EACH |      35.00000         280.00|     630.00000        5040.00|      60.00000         480.00 

  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 

  LANE INDICATION ARROW                   |                             |                             | 

0065 801-03290                2.000  EACH |     180.00000         360.00|     245.00000         490.00|     395.00000         790.00 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0066 801-06207            13379.000  LFT  |       1.05000       14047.95|       1.00000       13379.00|       0.54000        7224.66 

  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 

  4 IN.                                   |                             |                             | 

0067 801-06640               37.000  EACH |     165.00000        6105.00|     180.00000        6660.00|      77.00000        2849.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0068 801-06645               14.000  EACH |      66.00000         924.00|      99.00000        1386.00|      52.00000         728.00 

  CONSTRUCTION SIGN, B                    |                             |                             | 

0069 801-06710              480.000  DAY  |      14.00000        6720.00|       2.75000        1320.00|       0.01000           4.80 

  FLASHING ARROW SIGN                     |                             |                             | 

0070 801-06775                       LUMP |   20000.00000       20000.00|   25000.00000       25000.00|   18000.00000       18000.00 

  MAINTAINING TRAFFIC                     |                             |                             | 

0071 801-07024                2.000  EACH |    7900.00000       15800.00|    7400.00000       14800.00|    6700.00000       13400.00 

  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                             |                             | 

0072 801-07119               36.000  LFT  |      16.00000         576.00|      19.25000         693.00|      16.25000         585.00 

  BARRICADE, III-B                        |                             |                             | 

0073 801-08508              920.000  LFT  |      35.00000       32200.00|      32.50000       29900.00|      40.00000       36800.00 

  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             | 

  ANCHORED                                |                             |                             | 
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0074 802-05704               21.400  LFT  |      25.00000         535.00|      13.25000         283.55|      12.00000         256.80 

  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 

  ANCHOR BASE                             |                             |                             | 

0075 802-07060                2.000  EACH |     225.00000         450.00|     105.00000         210.00|      95.00000         190.00 

  SIGN, SHEET, RELOCATE                   |                             |                             | 

0076 805-02503              185.000  LFT  |       0.85000         157.25|       7.00000        1295.00|       0.50000          92.50 

  CABLE, ROADWAY LOOP, 1C 14GA.           |                             |                             | 

0077 805-78785                1.000  EACH |    2000.00000        2000.00|    1100.00000        1100.00|    1750.00000        1750.00 

  SIGNAL DETECTOR HOUSING                 |                             |                             | 

0078 805-78795               65.000  LFT  |      15.00000         975.00|      20.00000        1300.00|      10.00000         650.00 

  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 

0079 808-03002              804.000  LFT  |       1.55000        1246.20|       0.75000         603.00|       0.73000         586.92 

  LINE, EPOXY, BROKEN, WHITE, 4 IN.       |                             |                             | 

0080 808-03631             1720.000  LFT  |       1.55000        2666.00|       0.55000         946.00|       0.73000        1255.60 

  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 

0081 808-03632             1816.000  LFT  |       1.55000        2814.80|       0.55000         998.80|       0.73000        1325.68 

  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 

0082 808-06716              596.000  LFT  |       1.44000         858.24|       1.20000         715.20|       5.00000        2980.00 

  LINE, REMOVE                            |                             |                             | 

0083 808-75996               12.000  EACH |      15.00000         180.00|      60.00000         720.00|      11.24000         134.88 

  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 

  REMOVE                                  |                             |                             | 

0084 808-75998               12.000  EACH |     185.00000        2220.00|     150.00000        1800.00|      98.00000        1176.00 

  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 

0085 202-05543              250.000  SFT  |     175.00000       43750.00|      23.75000        5937.50|      60.00000       15000.00 

  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             | 

  REMOVE                                  |                             |                             | 

     SECTION TOTALS                       |           $     1,525,207.94|           $     1,536,959.05|           $     1,621,875.44 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     1,525,207.94|           $     1,536,959.05|           $     1,621,875.44 

==================================================================================================================================== 
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SECTION 0001   BRIDGE DECK REPLACEMENT 

                                          |                             |                             | 

0001 105-06845                       LUMP |    7500.00000        7500.00|                             | 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 109-08359                1.000  DOL  |       1.00000           1.00|                             | 

  LIQUIDATED DAMAGES                      |                             |                             | 

0003 109-08360                1.000  DOL  |       1.00000           1.00|                             | 

  CONTRACT LIENS                          |                             |                             | 

0004 109-08443                1.000  DOL  |       1.00000           1.00|                             | 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0005 109-08444                1.000  DOL  |       1.00000           1.00|                             | 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0006 109-08463                1.000  DOL  |       1.00000           1.00|                             | 

  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 

0007 110-01001                       LUMP |   81585.97000       81585.97|                             | 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0008 202-02240              542.000  SYS  |      20.00000       10840.00|                             | 

  PAVEMENT REMOVAL                        |                             |                             | 

0009 202-02241              865.000  LFT  |       0.20000         173.00|                             | 

  GUARDRAIL, REMOVE                       |                             |                             | 

0011 202-51328                       LUMP |  145000.00000      145000.00|                             | 

  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 

  STR . NO. 2                             |                             |                             | 

0012 202-51328                       LUMP |  145000.00000      145000.00|                             | 

  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 

  STR. NO. 1                              |                             |                             | 

0013 202-99187              188.500  LFT  |       3.00000         565.50|                             | 

  FENCE, FARM FIELD, REMOVE               |                             |                             | 

0014 203-02000              490.000  CYS  |      30.00000       14700.00|                             | 

  EXCAVATION, COMMON                      |                             |                             | 

0015 203-08607              780.000  LFT  |      10.00000        7800.00|                             | 

  LINEAR GRADING                          |                             |                             | 

0016 205-02770               80.000  SYS  |       4.55000         364.00|                             | 

  EROSION CONTROL BLANKET                 |                             |                             | 

0017 205-06932               60.000  LFT  |      12.35000         741.00|                             | 

  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 

0018 205-06933                2.000  EACH |     125.00000         250.00|                             | 

  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
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==================================================================================================================================== 

                                          |(  10  ) 35-1618530          |(       )                    |(      ) 

                                          |AMERICAN CONTRACTING & SERVI |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0019 206-51230              146.000  CYS  |      15.00000        2190.00|                             | 

  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 

0020 211-06467              146.000  CYS  |      60.00000        8760.00|                             | 

  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 

0021 302-07455              138.400  CYS  |      60.00000        8304.00|                             | 

  DENSE GRADED SUBBASE                    |                             |                             | 

0022 303-01180              186.000  TON  |      25.00000        4650.00|                             | 

  COMPACTED AGGREGATE, NO. 53             |                             |                             | 

0023 303-60012              100.000  TON  |      35.00000        3500.00|                             | 

  AGGREGATE, 2                            |                             |                             | 

0024 304-07493              973.000  TON  |      59.00000       57407.00|                             | 

  WIDENING WITH HMA, TYPE B               |                             |                             | 

0025 306-08043              782.000  SYS  |      20.00000       15640.00|                             | 

  MILLING, TRANSITION                     |                             |                             | 

0026 402-07433              166.000  TON  |     108.50000       18011.00|                             | 

  HMA SURFACE, TYPE B                     |                             |                             | 

0027 406-05520                0.500  TON  |    1000.00000         500.00|                             | 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0028 502-06329               42.600  SYS  |     200.00000        8520.00|                             | 

  PCCP, 12 IN.                            |                             |                             | 

0029 503-03489               96.000  EACH |      25.00000        2400.00|                             | 

  RETROFITTED TIE BARS                    |                             |                             | 

0030 503-05310               96.000  LFT  |     275.00000       26400.00|                             | 

  TERMINAL JOINT                          |                             |                             | 

0031 601-01522                4.000  EACH |    2050.00000        8200.00|                             | 

  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 

0032 601-94689                2.000  EACH |    2450.00000        4900.00|                             | 

  GUARDRAIL END TREATMENT, OS             |                             |                             | 

0033 601-94690                2.000  EACH |    4000.00000        8000.00|                             | 

  GUARDRAIL END TREATMENT, MS             |                             |                             | 

0034 601-99105              325.000  LFT  |      18.50000        6012.50|                             | 

  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 

0035 601-99108              425.000  LFT  |      26.50000       11262.50|                             | 

  GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT.  |                             |                             | 

  3 IN. SPACING                           |                             |                             | 

0036 602-06729               24.000  EACH |      14.00000         336.00|                             | 

  BARRIER DELINEATOR                      |                             |                             | 

0037 603-06040              188.500  LFT  |      18.00000        3393.00|                             | 

  FENCE, FARM FIELD, 47 IN.               |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : US 31 

     CALL ORDER   : 411                     CONTRACT ID : B -27741-A                   COUNTIES : MIAMI 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(  10  ) 35-1618530          |(       )                    |(      ) 

                                          |AMERICAN CONTRACTING & SERVI |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0038 606-07484             2255.000  LFT  |       2.00000        4510.00|                             | 

  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             | 

0039 609-06259              830.400  SYS  |      90.00000       74736.00|                             | 

  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 

  IN.                                     |                             |                             | 

0040 616-02320              566.000  SYS  |       3.00000        1698.00|                             | 

  GEOTEXTILES                             |                             |                             | 

0041 616-06405              216.000  TON  |      35.00000        7560.00|                             | 

  RIPRAP, REVETMENT                       |                             |                             | 

0042 619-09429            19832.000  SFT  |       0.71000       14080.72|                             | 

  CLEAN STEEL BRIDGE, PARTIAL, TYPE 1,    |                             |                             | 

  QP-2                                    |                             |                             | 

0043 619-09437            19832.000  SFT  |       0.28000        5552.96|                             | 

  PAINT STEEL BRIDGE, PARTIAL, TYPE 1     |                             |                             | 

0044 621-01004                2.000  EACH |     175.00000         350.00|                             | 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 

0045 621-01620              830.000  SYS  |       0.80000         664.00|                             | 

  MULCHED SEEDING, LEGUME, 1              |                             |                             | 

0046 621-02363             3200.000  SYS  |       0.45000        1440.00|                             | 

  MULCHED SEEDING, T, CONVENTIONAL MIX    |                             |                             | 

0047 621-06559             4280.000  SYS  |       0.52000        2225.60|                             | 

  MULCHED SEEDING, R                      |                             |                             | 

0048 621-06567                0.100  kGAL |      50.00000           5.00|                             | 

  WATER                                   |                             |                             | 

0049 621-06574               90.000  SYS  |      15.30000        1377.00|                             | 

  SODDING                                 |                             |                             | 

0050 628-09401                9.000  MOS  |    2000.00000       18000.00|                             | 

  FIELD OFFICE, A                         |                             |                             | 

0051 702-51110             6168.000  LBS  |       3.00000       18504.00|                             | 

  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             | 

0052 702-51863              136.000  EACH |      15.00000        2040.00|                             | 

  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 

0053 703-51032           234065.000  LBS  |       0.90000      210658.50|                             | 

  REINFORCING STEEL, EPOXY COATED         |                             |                             | 

0054 703-97936              334.000  EACH |      25.00000        8350.00|                             | 

  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             | 

0055 704-51002              608.500  CYS  |     625.00000      380312.50|                             | 

  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : US 31 

     CALL ORDER   : 411                     CONTRACT ID : B -27741-A                   COUNTIES : MIAMI 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(  10  ) 35-1618530          |(       )                    |(      ) 

                                          |AMERICAN CONTRACTING & SERVI |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0056 706-05732                8.000  EACH |    2000.00000       16000.00|                             | 

  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 

0057 706-51020               90.600  CYS  |     500.00000       45300.00|                             | 

  CONCRETE, C, RAILING                    |                             |                             | 

0058 709-51821                       LUMP |    5850.00000        5850.00|                             | 

  SURFACE SEAL , STR. NO. 1               |                             |                             | 

0059 709-51821                       LUMP |    5850.00000        5850.00|                             | 

  SURFACE SEAL , STR. NO. 2               |                             |                             | 

0060 711-96800             4329.000  EACH |       2.82000       12207.78|                             | 

  STUD SHEAR CONNECTORS                   |                             |                             | 

0061 715-91361               98.000  LFT  |      50.00000        4900.00|                             | 

  PIPE, PVC, 6 IN.                        |                             |                             | 

0062 724-51925              262.000  LFT  |     140.00000       36680.00|                             | 

  STRUCTURAL EXPANSION JOINT, SS          |                             |                             | 

0063 801-01093                8.000  EACH |     575.00000        4600.00|                             | 

  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 

  ASSEMBLY                                |                             |                             | 

0064 801-01504                8.000  EACH |      80.00000         640.00|                             | 

  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 

  LANE INDICATION ARROW                   |                             |                             | 

0065 801-03290                2.000  EACH |     225.00000         450.00|                             | 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0066 801-06207            13379.000  LFT  |       0.94000       12576.26|                             | 

  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 

  4 IN.                                   |                             |                             | 

0067 801-06640               37.000  EACH |     165.00000        6105.00|                             | 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0068 801-06645               14.000  EACH |      90.00000        1260.00|                             | 

  CONSTRUCTION SIGN, B                    |                             |                             | 

0069 801-06710              480.000  DAY  |       2.50000        1200.00|                             | 

  FLASHING ARROW SIGN                     |                             |                             | 

0070 801-06775                       LUMP |   12000.00000       12000.00|                             | 

  MAINTAINING TRAFFIC                     |                             |                             | 

0071 801-07024                2.000  EACH |    7500.00000       15000.00|                             | 

  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                             |                             | 

0072 801-07119               36.000  LFT  |      17.50000         630.00|                             | 

  BARRICADE, III-B                        |                             |                             | 

0073 801-08508              920.000  LFT  |      50.00000       46000.00|                             | 

  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             | 

  ANCHORED                                |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : US 31 

     CALL ORDER   : 411                     CONTRACT ID : B -27741-A                   COUNTIES : MIAMI 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(  10  ) 35-1618530          |(       )                    |(      ) 

                                          |AMERICAN CONTRACTING & SERVI |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0074 802-05704               21.400  LFT  |      12.00000         256.80|                             | 

  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 

  ANCHOR BASE                             |                             |                             | 

0075 802-07060                2.000  EACH |      95.00000         190.00|                             | 

  SIGN, SHEET, RELOCATE                   |                             |                             | 

0076 805-02503              185.000  LFT  |       0.60000         111.00|                             | 

  CABLE, ROADWAY LOOP, 1C 14GA.           |                             |                             | 

0077 805-78785                1.000  EACH |    2101.05000        2101.05|                             | 

  SIGNAL DETECTOR HOUSING                 |                             |                             | 

0078 805-78795               65.000  LFT  |      12.01000         780.65|                             | 

  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 

0079 808-03002              804.000  LFT  |       0.65000         522.60|                             | 

  LINE, EPOXY, BROKEN, WHITE, 4 IN.       |                             |                             | 

0080 808-03631             1720.000  LFT  |       0.50000         860.00|                             | 

  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 

0081 808-03632             1816.000  LFT  |       0.50000         908.00|                             | 

  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 

0082 808-06716              596.000  LFT  |       1.10000         655.60|                             | 

  LINE, REMOVE                            |                             |                             | 

0083 808-75996               12.000  EACH |      15.00000         180.00|                             | 

  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 

  REMOVE                                  |                             |                             | 

0084 808-75998               12.000  EACH |     140.00000        1680.00|                             | 

  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 

0085 202-05543              250.000  SFT  |     125.00000       31250.00|                             | 

  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             | 

  REMOVE                                  |                             |                             | 

     SECTION TOTALS                       |           $     1,631,719.49|           $                 |           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     1,631,719.49|           $             0.00|           $ 

==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/21/09 

                                                                                                                   PAGE : 421 -1 

                                                          VENDOR RANKING 

 

     CALL ORDER   : 421                     CONTRACT ID : B -28868-A                   COUNTIES : FLOYD 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : 65 

                                         CONTRACT TIME : 08/29/09  COMPLETION DATE 

     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 0201181 

                                                                                                        0710271 

 

     SET-ASIDE : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   61-1023045     FAULKNER CONSTRUCTION LLC                                                  $     1,197,000.00  100.0000% 

   2   35-1487672     MAC CONSTRUCTION & EXCAVATING, INC.                                        $     1,378,587.06  115.1702% 

   3   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $     1,480,141.54  123.6543% 

   4   35-2040801     GOHMANN ASPHALT & CONSTRUCTION INC                                         $     1,645,000.00  137.4269% 

   5   35-1385672     FORCE CONSTRUCTION CO INC                                                  $     1,784,466.87  149.0783% 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 311 

     CALL ORDER   : 421                     CONTRACT ID : B -28868-A                   COUNTIES : FLOYD 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

 

==================================================================================================================================== 

                                          |(   1  ) 61-1023045          |(   2  ) 35-1487672          |(   3  ) 35-1618530 

                                          |FAULKNER CONSTRUCTION LLC    |MAC CONSTRUCTION & EXCAVATIN |AMERICAN CONTRACTING & SERVIC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   BRIDGE DECK OVERLAY 

                                          |                             |                             | 

0001 105-06845                       LUMP |    1000.00000        1000.00|    3000.00000        3000.00|    6500.00000        6500.00 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 105-08520                3.000  EACH |     200.00000         600.00|     200.00000         600.00|     350.00000        1050.00 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0003 105-08521               30.000  MOS  |     300.00000        9000.00|     100.00000        3000.00|      75.00000        2250.00 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0009 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 

0010 110-01001                       LUMP |   57000.00000       57000.00|   50000.00000       50000.00|   74007.07000       74007.07 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0011 201-52370                       LUMP |     500.00000         500.00|    2000.00000        2000.00|    7400.70000        7400.70 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0012 202-01300                7.000  EACH |    1050.00000        7350.00|     150.00000        1050.00|     150.00000        1050.00 

  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 

0013 202-02240             1172.000  SYS  |       4.00000        4688.00|       5.00000        5860.00|      12.00000       14064.00 

  PAVEMENT REMOVAL                        |                             |                             | 

0014 202-02241             1930.000  LFT  |       1.50000        2895.00|       1.30000        2509.00|       1.50000        2895.00 

  GUARDRAIL, REMOVE                       |                             |                             | 

0015 202-02272               26.000  LFT  |      15.00000         390.00|      41.00000        1066.00|      20.00000         520.00 

  PAVED SIDE DITCH, REMOVE                |                             |                             | 

0016 202-51328                       LUMP |   25000.00000       25000.00|  150000.00000      150000.00|  114000.00000      114000.00 

  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 

0017 202-91385                2.000  EACH |     300.00000         600.00|     475.00000         950.00|     500.00000        1000.00 

  INLET, REMOVE                           |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 311 

     CALL ORDER   : 421                     CONTRACT ID : B -28868-A                   COUNTIES : FLOYD 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 61-1023045          |(   2   ) 35-1487672         |(   3  ) 35-1618530 

                                          |FAULKNER CONSTRUCTION LLC    |MAC CONSTRUCTION & EXCAVATIN |AMERICAN CONTRACTING & SERVIC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0019 203-02000               70.000  CYS  |      55.00000        3850.00|      35.00000        2450.00|      25.00000        1750.00 

  EXCAVATION, COMMON                      |                             |                             | 

0020 203-08607              212.000  LFT  |       5.00000        1060.00|      20.00000        4240.00|      10.00000        2120.00 

  LINEAR GRADING                          |                             |                             | 

0021 213-09269              290.000  CYS  |      25.00000        7250.00|      75.00000       21750.00|     100.00000       29000.00 

  FLOWABLE BACKFILL, NON-REMOVEABLE       |                             |                             | 

0022 302-07455              245.000  CYS  |      25.00000        6125.00|      45.00000       11025.00|      50.00000       12250.00 

  DENSE GRADED SUBBASE                    |                             |                             | 

0023 306-08041              775.000  SYS  |       2.65000        2053.75|       2.25000        1743.75|       4.00000        3100.00 

  MILLING, PCCP                           |                             |                             | 

0024 306-08043             1084.000  SYS  |       2.65000        2872.60|       2.25000        2439.00|       4.00000        4336.00 

  MILLING, TRANSITION                     |                             |                             | 

0025 406-05521             4726.000  SYS  |       0.10000         472.60|       0.25000        1181.50|       0.10000         472.60 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0026 502-06457              147.000  SYS  |      65.00000        9555.00|     115.00000       16905.00|     100.00000       14700.00 

  PCCP, 9 IN.                             |                             |                             | 

0027 503-03489               86.000  EACH |      16.00000        1376.00|      23.00000        1978.00|      60.00000        5160.00 

  RETROFITTED TIE BARS                    |                             |                             | 

0028 503-05310              120.000  LFT  |      74.00000        8880.00|     142.00000       17040.00|     175.00000       21000.00 

  TERMINAL JOINT                          |                             |                             | 

0029 601-01522                8.000  EACH |    2060.00000       16480.00|    1950.00000       15600.00|    2060.00000       16480.00 

  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 

0030 601-05999                2.000  EACH |      90.00000         180.00|      50.00000         100.00|      90.00000         180.00 

  CURVED TERMINAL END                     |                             |                             | 

0031 601-08433                1.000  EACH |     895.00000         895.00|     600.00000         600.00|     895.00000         895.00 

  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 

  PARTS PACKAGE, STAGE 1                  |                             |                             | 

0032 601-94689                2.000  EACH |    2395.00000        4790.00|    2340.00000        4680.00|    2395.00000        4790.00 

  GUARDRAIL END TREATMENT, OS             |                             |                             | 

0033 601-94690                2.000  EACH |    3695.00000        7390.00|    3850.00000        7700.00|    3695.00000        7390.00 

  GUARDRAIL END TREATMENT, MS             |                             |                             | 

0034 601-99105              425.000  LFT  |      22.81000        9694.25|      16.70000        7097.50|      22.81000        9694.25 

  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 

0035 601-99106               12.500  LFT  |      35.60000         445.00|      28.00000         350.00|      35.60000         445.00 

  GUARDRAIL, W BEAM, 3 FT. 1.5 IN. SPACIN |                             |                             | 

0036 601-99108              406.250  LFT  |      25.40000       10318.75|      24.85000       10095.31|      25.40000       10318.75 

  GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT.  |                             |                             | 

  3 IN. SPACING                           |                             |                             | 

0037 602-06729               28.000  EACH |      14.00000         392.00|      20.00000         560.00|      14.00000         392.00 

  BARRIER DELINEATOR                      |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 311 

     CALL ORDER   : 421                     CONTRACT ID : B -28868-A                   COUNTIES : FLOYD 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 61-1023045          |(   2   ) 35-1487672         |(   3  ) 35-1618530 

                                          |FAULKNER CONSTRUCTION LLC    |MAC CONSTRUCTION & EXCAVATIN |AMERICAN CONTRACTING & SERVIC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0038 605-05523               20.000  LFT  |     115.00000        2300.00|     120.00000        2400.00|     115.00000        2300.00 

  CURB, HMA                               |                             |                             | 

0039 609-06259              538.000  SYS  |      62.00000       33356.00|      90.00000       48420.00|     125.00000       67250.00 

  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 

  IN.                                     |                             |                             | 

0040 610-07487              298.000  TON  |      87.00000       25926.00|     123.00000       36654.00|      87.00000       25926.00 

  HMA FOR APPROACHES, TYPE B              |                             |                             | 

0041 616-02320              462.000  SYS  |       1.50000         693.00|       4.00000        1848.00|       2.00000         924.00 

  GEOTEXTILES                             |                             |                             | 

0042 616-06451               16.000  TON  |      40.00000         640.00|      48.00000         768.00|      50.00000         800.00 

  RIPRAP, UNIFORM                         |                             |                             | 

0043 619-04414                2.000  EACH |      63.00000         126.00|    1000.00000        2000.00|     350.00000         700.00 

  DRAIN EXTENSION                         |                             |                             | 

0044 619-09429            20839.000  SFT  |       1.35000       28132.65|       1.00000       20839.00|       0.53000       11044.67 

  CLEAN STEEL BRIDGE, PARTIAL, TYPE 1,    |                             |                             | 

  QP-2                                    |                             |                             | 

0045 619-09437            20839.000  SFT  |       2.20000       45845.80|       1.60000       33342.40|       0.60000       12503.40 

  PAINT STEEL BRIDGE, PARTIAL, TYPE 1     |                             |                             | 

0046 619-98427                2.000  EACH |     244.00000         488.00|     300.00000         600.00|     750.00000        1500.00 

  CLEAN DRAINS                            |                             |                             | 

0047 621-01004                2.000  EACH |     500.00000        1000.00|     500.00000        1000.00|     515.00000        1030.00 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 

0048 621-06559             2322.000  SYS  |       0.85000        1973.70|       2.00000        4644.00|       0.97000        2252.34 

  MULCHED SEEDING, R                      |                             |                             | 

0049 621-06567                3.000  kGAL |       5.00000          15.00|      10.00000          30.00|       1.00000           3.00 

  WATER                                   |                             |                             | 

0050 621-06574               30.000  SYS  |      25.00000         750.00|      10.00000         300.00|      30.33000         909.90 

  SODDING                                 |                             |                             | 

0051 628-09402               10.000  MOS  |    1500.00000       15000.00|    1750.00000       17500.00|    2500.00000       25000.00 

  FIELD OFFICE, B                         |                             |                             | 

0052 628-09407               20.000  MOS  |      25.00000         500.00|     200.00000        4000.00|     350.00000        7000.00 

  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 

  ADDITIONAL , 2 EACH                     |                             |                             | 

0053 702-51110              645.000  LBS  |       4.00000        2580.00|       8.00000        5160.00|       3.00000        1935.00 

  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             | 

  , OS                                    |                             |                             | 

0054 702-51863              310.000  EACH |       6.50000        2015.00|      11.00000        3410.00|      15.00000        4650.00 

  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
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0055 702-92857               86.000  CYS  |     800.00000       68800.00|     700.00000       60200.00|     900.00000       77400.00 

  CONCRETE, C, SUBSTRUCTURE               |                             |                             | 

0056 703-06029            75000.000  LBS  |       0.75000       56250.00|       1.00000       75000.00|       0.90000       67500.00 

  REINFORCING BARS, EPOXY COATED          |                             |                             | 

0057 703-97936              248.000  EACH |      14.90000        3695.20|      12.50000        3100.00|      20.00000        4960.00 

  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             | 

0058 704-51002              102.000  CYS  |     800.00000       81600.00|     800.00000       81600.00|     600.00000       61200.00 

  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 

0059 706-06339              456.000  LFT  |      41.00000       18696.00|      90.00000       41040.00|      70.00000       31920.00 

  RAILING, PF-1                           |                             |                             | 

0060 706-06351                4.000  EACH |    1700.00000        6800.00|    2000.00000        8000.00|    1800.00000        7200.00 

  CONCRETE BRIDGE RAILING TRANSITION,     |                             |                             | 

  TPF-1 , TBC MOD                         |                             |                             | 

0061 706-06351                4.000  EACH |    1700.00000        6800.00|    2000.00000        8000.00|    1800.00000        7200.00 

  CONCRETE BRIDGE RAILING TRANSITION,     |                             |                             | 

  TPF-1 , TPF-1 MOD                       |                             |                             | 

0062 706-51020               72.000  CYS  |     569.72000       41019.84|     590.00000       42480.00|     600.00000       43200.00 

  CONCRETE, C, RAILING                    |                             |                             | 

0063 709-51821                       LUMP |    5580.00000        5580.00|    4656.00000        4656.00|    4656.00000        4656.00 

  SURFACE SEAL                            |                             |                             | 

0064 710-51870              250.000  SFT  |       4.00000        1000.00|      60.00000       15000.00|      75.00000       18750.00 

  REPOINTING MASONRY IN STRUCTURES        |                             |                             | 

0065 711-51035             5000.000  LBS  |       3.00000       15000.00|       4.00000       20000.00|       4.50000       22500.00 

  STRUCTURAL STEEL                        |                             |                             | 

0066 711-51864               88.000  EACH |      50.00000        4400.00|      28.00000        2464.00|      35.00000        3080.00 

  DRILLED HOLE                            |                             |                             | 

0067 711-51877                       LUMP |  102615.75000      102615.75|   19000.00000       19000.00|   50000.00000       50000.00 

  JACKING AND SUPPORTING BEAMS            |                             |                             | 

0068 711-96479               94.000  EACH |      50.00000        4700.00|      33.00000        3102.00|      30.00000        2820.00 

  BOLT, REMOVE                            |                             |                             | 

0069 715-91361               14.000  LFT  |      25.00000         350.00|      40.00000         560.00|      75.00000        1050.00 

  PIPE, PVC, 6 IN.                        |                             |                             | 

0070 720-07253                2.000  EACH |    2400.00000        4800.00|    1250.00000        2500.00|    1500.00000        3000.00 

  INLET, R                                |                             |                             | 

0071 720-44070                2.000  EACH |    1000.00000        2000.00|     800.00000        1600.00|    1000.00000        2000.00 

  CASTING, 13, FURNISH AND ADJUST TO GRAD |                             |                             | 

0072 722-51401             2225.000  SFT  |       2.00000        4450.00|      21.00000       46725.00|      15.00000       33375.00 

  BRIDGE DECK PATCHING, FULL DEPTH        |                             |                             | 

0073 722-51842             2307.000  SYS  |      50.43000      116342.01|      55.00000      126885.00|      75.00000      173025.00 

  BRIDGE DECK OVERLAY                     |                             |                             | 
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0074 722-51846               36.000  CYS  |     330.00000       11880.00|     330.00000       11880.00|     330.00000       11880.00 

  BRIDGE DECK OVERLAY, ADDITIONAL         |                             |                             | 

0075 722-51852             3114.000  SFT  |       3.56000       11085.84|      18.00000       56052.00|       4.00000       12456.00 

  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                             |                             | 

0076 722-60824             1962.000  SYS  |      14.33000       28115.46|       1.65000        3237.30|       5.00000        9810.00 

  SURFACE MILLING                         |                             |                             | 

0077 724-51925              198.000  LFT  |      76.60000       15166.80|     130.00000       25740.00|     125.00000       24750.00 

  STRUCTURAL EXPANSION JOINT, SS          |                             |                             | 

0078 726-92406               28.000  EACH |    1357.00000       37996.00|    1600.00000       44800.00|    2000.00000       56000.00 

  BEARING ASSEMBLY, ELASTOMERIC           |                             |                             | 

0079 801-01504               27.000  EACH |      45.00000        1215.00|      20.00000         540.00|      45.00000        1215.00 

  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 

  LANE INDICATION ARROW                   |                             |                             | 

0080 801-03290                2.000  EACH |     195.00000         390.00|     275.00000         550.00|     195.00000         390.00 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0081 801-06203               40.000  LFT  |       1.00000          40.00|       1.07000          42.80|       1.00000          40.00 

  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 

0082 801-06207            10245.000  LFT  |       0.90000        9220.50|       1.07000       10962.15|       0.90000        9220.50 

  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 

  4 IN.                                   |                             |                             | 

0083 801-06640               24.000  EACH |     115.00000        2760.00|     195.00000        4680.00|     115.00000        2760.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0084 801-06645                2.000  EACH |      60.00000         120.00|      50.00000         100.00|      60.00000         120.00 

  CONSTRUCTION SIGN, B                    |                             |                             | 

0085 801-06775                       LUMP |  107582.14000      107582.14|   29000.00000       29000.00|   95000.00000       95000.00 

  MAINTAINING TRAFFIC                     |                             |                             | 

0086 801-07023                2.000  EACH |    2500.00000        5000.00|    6750.00000       13500.00|    2500.00000        5000.00 

  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                             |                             | 

0090 802-04993                       LUMP |    1330.00000        1330.00|    1330.00000        1330.00|    1330.00000        1330.00 

  SIGN , OVERHEAD PANEL, REMOVE           |                             |                             | 

0091 802-07057              240.000  SFT  |      20.00000        4800.00|      20.00000        4800.00|      20.00000        4800.00 

  SIGN, PANEL, WITH LEGEND                |                             |                             | 

0092 802-07057               20.000  SFT  |      20.00000         400.00|      20.00000         400.00|      20.00000         400.00 

  SIGN, PANEL, WITH LEGEND , EXIT PLAQUE  |                             |                             | 

0093 802-07154                2.000  EACH |     400.00000         800.00|     400.00000         800.00|     400.00000         800.00 

  WIDE FLANGE SIGN POST SUPPORT           |                             |                             | 

  FOUNDATION, XII                         |                             |                             | 

0094 802-76025               15.000  SFT  |      24.00000         360.00|      24.00000         360.00|      24.00000         360.00 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
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0095 802-76095             1142.000  LBS  |       4.50000        5139.00|       4.50000        5139.00|       4.50000        5139.00 

  STRUCTURAL STEEL, BREAKAWAY             |                             |                             | 

0096 805-01836             1000.000  LFT  |       1.00000        1000.00|       1.00000        1000.00|       1.00000        1000.00 

  SIGNAL CABLE DETECTOR, 2C 16GA.,        |                             |                             | 

  SHIELDED, LEAD IN                       |                             |                             | 

0097 805-78470              800.000  LFT  |       0.40000         320.00|       0.40000         320.00|       0.40000         320.00 

  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 

0098 805-78785                3.000  EACH |     550.00000        1650.00|     550.00000        1650.00|     550.00000        1650.00 

  SIGNAL DETECTOR HOUSING                 |                             |                             | 

0099 805-78795              320.000  LFT  |       8.00000        2560.00|       8.00000        2560.00|       8.00000        2560.00 

  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 

0100 808-03631              410.000  LFT  |       1.20000         492.00|       1.20000         492.00|       1.20000         492.00 

  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 

0101 808-06711              514.000  LFT  |       0.28000         143.92|       1.20000         616.80|       0.28000         143.92 

  LINE, PAINT, BROKEN, WHITE, 4 IN.       |                             |                             | 

0102 808-06713             2292.000  LFT  |       0.28000         641.76|       0.60000        1375.20|       0.28000         641.76 

  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 

0103 808-06714             1656.000  LFT  |       0.28000         463.68|       0.60000         993.60|       0.28000         463.68 

  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 

0104 808-06716             2245.000  LFT  |       1.00000        2245.00|       0.75000        1683.75|       1.00000        2245.00 

  LINE, REMOVE                            |                             |                             | 

0105 808-74805              120.000  LFT  |       8.00000         960.00|       8.00000         960.00|       8.00000         960.00 

  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                             |                             | 

  24 IN.                                  |                             |                             | 

0106 808-74807                4.000  EACH |      86.00000         344.00|      86.00000         344.00|      86.00000         344.00 

  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                             |                             | 

  INDICATIONS ARROWS                      |                             |                             | 

0107 808-74808                2.000  EACH |      90.00000         180.00|      90.00000         180.00|      90.00000         180.00 

  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                             |                             | 

  (ONLY)                                  |                             |                             | 

0108 808-75320                2.000  EACH |      60.00000         120.00|     225.00000         450.00|      60.00000         120.00 

  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 

  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 

0109 808-75325                1.000  EACH |      70.00000          70.00|     335.00000         335.00|      70.00000          70.00 

  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 

  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 

0110 202-99383              120.000  LFT  |      18.00000        2160.00|      73.00000        8760.00|      20.00000        2400.00 

  TERMINAL JOINT, REMOVE                  |                             |                             | 

0111 801-09133                4.000  EACH |     750.00000        3000.00|    4500.00000       18000.00|    7200.00000       28800.00 

  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
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0112 801-08508              930.000  LFT  |      30.00000       27900.00|      35.00000       32550.00|      50.00000       46500.00 

  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             | 

  ANCHORED                                |                             |                             | 

     SECTION TOTALS                       |           $     1,197,000.00|           $     1,378,587.06|           $     1,480,141.54 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     1,197,000.00|           $     1,378,587.06|           $     1,480,141.54 

==================================================================================================================================== 
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                                          |GOHMANN ASPHALT & CONSTR INC |FORCE CONSTRUCTION CO INC    | 
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SECTION 0001   BRIDGE DECK OVERLAY 

                                          |                             |                             | 

0001 105-06845                       LUMP |   15714.31000       15714.31|    4900.00000        4900.00| 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 105-08520                3.000  EACH |     250.00000         750.00|     175.00000         525.00| 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0003 105-08521               30.000  MOS  |     130.00000        3900.00|     125.00000        3750.00| 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  LIQUIDATED DAMAGES                      |                             |                             | 

0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  CONTRACT LIENS                          |                             |                             | 

0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0009 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 

0010 110-01001                       LUMP |   82000.00000       82000.00|   89000.00000       89000.00| 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0011 201-52370                       LUMP |    8000.00000        8000.00|    5118.09000        5118.09| 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0012 202-01300                7.000  EACH |     150.00000        1050.00|     150.00000        1050.00| 

  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 

0013 202-02240             1172.000  SYS  |      25.00000       29300.00|      19.16000       22455.52| 

  PAVEMENT REMOVAL                        |                             |                             | 

0014 202-02241             1930.000  LFT  |       3.00000        5790.00|       1.50000        2895.00| 

  GUARDRAIL, REMOVE                       |                             |                             | 

0015 202-02272               26.000  LFT  |      22.00000         572.00|      17.05000         443.30| 

  PAVED SIDE DITCH, REMOVE                |                             |                             | 

0016 202-51328                       LUMP |  225000.00000      225000.00|  131814.00000      131814.00| 

  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 

0017 202-91385                2.000  EACH |     475.00000         950.00|     304.73000         609.46| 

  INLET, REMOVE                           |                             |                             | 

0019 203-02000               70.000  CYS  |      35.00000        2450.00|      52.52000        3676.40| 

  EXCAVATION, COMMON                      |                             |                             | 
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0020 203-08607              212.000  LFT  |      12.50000        2650.00|      25.54000        5414.48| 

  LINEAR GRADING                          |                             |                             | 

0021 213-09269              290.000  CYS  |      80.00000       23200.00|      71.66000       20781.40| 

  FLOWABLE BACKFILL, NON-REMOVEABLE       |                             |                             | 

0022 302-07455              245.000  CYS  |      75.00000       18375.00|      87.31000       21390.95| 

  DENSE GRADED SUBBASE                    |                             |                             | 

0023 306-08041              775.000  SYS  |       9.00000        6975.00|       6.89000        5339.75| 

  MILLING, PCCP                           |                             |                             | 

0024 306-08043             1084.000  SYS  |       6.75000        7317.00|       4.56000        4943.04| 

  MILLING, TRANSITION                     |                             |                             | 

0025 406-05521             4726.000  SYS  |       0.12000         567.12|       0.10000         472.60| 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0026 502-06457              147.000  SYS  |      92.00000       13524.00|      79.83000       11735.01| 

  PCCP, 9 IN.                             |                             |                             | 

0027 503-03489               86.000  EACH |      20.00000        1720.00|      30.14000        2592.04| 

  RETROFITTED TIE BARS                    |                             |                             | 

0028 503-05310              120.000  LFT  |     175.00000       21000.00|     167.23000       20067.60| 

  TERMINAL JOINT                          |                             |                             | 

0029 601-01522                8.000  EACH |    1950.00000       15600.00|    2060.00000       16480.00| 

  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 

0030 601-05999                2.000  EACH |      50.00000         100.00|      90.00000         180.00| 

  CURVED TERMINAL END                     |                             |                             | 

0031 601-08433                1.000  EACH |     600.00000         600.00|     895.00000         895.00| 

  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 

  PARTS PACKAGE, STAGE 1                  |                             |                             | 

0032 601-94689                2.000  EACH |    2340.00000        4680.00|    2395.00000        4790.00| 

  GUARDRAIL END TREATMENT, OS             |                             |                             | 

0033 601-94690                2.000  EACH |    3850.00000        7700.00|    3695.00000        7390.00| 

  GUARDRAIL END TREATMENT, MS             |                             |                             | 

0034 601-99105              425.000  LFT  |      16.70000        7097.50|      22.81000        9694.25| 

  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 

0035 601-99106               12.500  LFT  |      28.00000         350.00|      35.60000         445.00| 

  GUARDRAIL, W BEAM, 3 FT. 1.5 IN. SPACIN |                             |                             | 

0036 601-99108              406.250  LFT  |      24.85000       10095.31|      25.40000       10318.75| 

  GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT.  |                             |                             | 

  3 IN. SPACING                           |                             |                             | 

0037 602-06729               28.000  EACH |      14.00000         392.00|      25.00000         700.00| 

  BARRIER DELINEATOR                      |                             |                             | 

0038 605-05523               20.000  LFT  |     127.00000        2540.00|     115.00000        2300.00| 

  CURB, HMA                               |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 311 

     CALL ORDER   : 421                     CONTRACT ID : B -28868-A                   COUNTIES : FLOYD 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-2040801          |(   5   ) 35-1385672         |(      ) 

                                          |GOHMANN ASPHALT & CONSTR INC |FORCE CONSTRUCTION CO INC    | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0039 609-06259              538.000  SYS  |     110.00000       59180.00|      77.34000       41608.92| 

  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 

  IN.                                     |                             |                             | 

0040 610-07487              298.000  TON  |      88.00000       26224.00|      87.00000       25926.00| 

  HMA FOR APPROACHES, TYPE B              |                             |                             | 

0041 616-02320              462.000  SYS  |       4.00000        1848.00|       1.54000         711.48| 

  GEOTEXTILES                             |                             |                             | 

0042 616-06451               16.000  TON  |      50.00000         800.00|      74.87000        1197.92| 

  RIPRAP, UNIFORM                         |                             |                             | 

0043 619-04414                2.000  EACH |     500.00000        1000.00|     135.62000         271.24| 

  DRAIN EXTENSION                         |                             |                             | 

0044 619-09429            20839.000  SFT  |       1.00000       20839.00|       1.35000       28132.65| 

  CLEAN STEEL BRIDGE, PARTIAL, TYPE 1,    |                             |                             | 

  QP-2                                    |                             |                             | 

0045 619-09437            20839.000  SFT  |       0.43000        8960.77|       2.20000       45845.80| 

  PAINT STEEL BRIDGE, PARTIAL, TYPE 1     |                             |                             | 

0046 619-98427                2.000  EACH |    1500.00000        3000.00|     309.74000         619.48| 

  CLEAN DRAINS                            |                             |                             | 

0047 621-01004                2.000  EACH |     500.00000        1000.00|     500.00000        1000.00| 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 

0048 621-06559             2322.000  SYS  |       0.85000        1973.70|       0.85000        1973.70| 

  MULCHED SEEDING, R                      |                             |                             | 

0049 621-06567                3.000  kGAL |       5.00000          15.00|       5.00000          15.00| 

  WATER                                   |                             |                             | 

0050 621-06574               30.000  SYS  |      25.00000         750.00|      25.00000         750.00| 

  SODDING                                 |                             |                             | 

0051 628-09402               10.000  MOS  |    1600.00000       16000.00|    1545.76000       15457.60| 

  FIELD OFFICE, B                         |                             |                             | 

0052 628-09407               20.000  MOS  |     200.00000        4000.00|     308.35000        6167.00| 

  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 

  ADDITIONAL , 2 EACH                     |                             |                             | 

0053 702-51110              645.000  LBS  |       3.00000        1935.00|      10.33000        6662.85| 

  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             | 

  , OS                                    |                             |                             | 

0054 702-51863              310.000  EACH |      15.00000        4650.00|      12.10000        3751.00| 

  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 

0055 702-92857               86.000  CYS  |    1125.00000       96750.00|     921.05000       79210.30| 

  CONCRETE, C, SUBSTRUCTURE               |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 311 

     CALL ORDER   : 421                     CONTRACT ID : B -28868-A                   COUNTIES : FLOYD 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-2040801          |(   5   ) 35-1385672         |(      ) 

                                          |GOHMANN ASPHALT & CONSTR INC |FORCE CONSTRUCTION CO INC    | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0056 703-06029            75000.000  LBS  |       0.90000       67500.00|       1.25000       93750.00| 

  REINFORCING BARS, EPOXY COATED          |                             |                             | 

0057 703-97936              248.000  EACH |      15.00000        3720.00|      21.66000        5371.68| 

  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             | 

0058 704-51002              102.000  CYS  |    1300.00000      132600.00|    1126.52000      114905.04| 

  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 

0059 706-06339              456.000  LFT  |      93.00000       42408.00|      91.34000       41651.04| 

  RAILING, PF-1                           |                             |                             | 

0060 706-06351                4.000  EACH |    1500.00000        6000.00|    2568.10000       10272.40| 

  CONCRETE BRIDGE RAILING TRANSITION,     |                             |                             | 

  TPF-1 , TBC MOD                         |                             |                             | 

0061 706-06351                4.000  EACH |    1600.00000        6400.00|    2568.10000       10272.40| 

  CONCRETE BRIDGE RAILING TRANSITION,     |                             |                             | 

  TPF-1 , TPF-1 MOD                       |                             |                             | 

0062 706-51020               72.000  CYS  |     600.00000       43200.00|     855.81000       61618.32| 

  CONCRETE, C, RAILING                    |                             |                             | 

0063 709-51821                       LUMP |    5580.00000        5580.00|    5580.00000        5580.00| 

  SURFACE SEAL                            |                             |                             | 

0064 710-51870              250.000  SFT  |     175.00000       43750.00|      37.35000        9337.50| 

  REPOINTING MASONRY IN STRUCTURES        |                             |                             | 

0065 711-51035             5000.000  LBS  |       2.25000       11250.00|       5.31000       26550.00| 

  STRUCTURAL STEEL                        |                             |                             | 

0066 711-51864               88.000  EACH |      25.00000        2200.00|      12.00000        1056.00| 

  DRILLED HOLE                            |                             |                             | 

0067 711-51877                       LUMP |   40000.00000       40000.00|   21417.05000       21417.05| 

  JACKING AND SUPPORTING BEAMS            |                             |                             | 

0068 711-96479               94.000  EACH |      20.00000        1880.00|      12.77000        1200.38| 

  BOLT, REMOVE                            |                             |                             | 

0069 715-91361               14.000  LFT  |      35.00000         490.00|      24.63000         344.82| 

  PIPE, PVC, 6 IN.                        |                             |                             | 

0070 720-07253                2.000  EACH |    2600.00000        5200.00|    2282.08000        4564.16| 

  INLET, R                                |                             |                             | 

0071 720-44070                2.000  EACH |    1200.00000        2400.00|     489.07000         978.14| 

  CASTING, 13, FURNISH AND ADJUST TO GRAD |                             |                             | 

0072 722-51401             2225.000  SFT  |      24.00000       53400.00|      48.97000      108958.25| 

  BRIDGE DECK PATCHING, FULL DEPTH        |                             |                             | 

0073 722-51842             2307.000  SYS  |      55.00000      126885.00|      96.93000      223617.51| 

  BRIDGE DECK OVERLAY                     |                             |                             | 

0074 722-51846               36.000  CYS  |     330.00000       11880.00|     330.00000       11880.00| 

  BRIDGE DECK OVERLAY, ADDITIONAL         |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 311 

     CALL ORDER   : 421                     CONTRACT ID : B -28868-A                   COUNTIES : FLOYD 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-2040801          |(   5   ) 35-1385672         |(      ) 

                                          |GOHMANN ASPHALT & CONSTR INC |FORCE CONSTRUCTION CO INC    | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0075 722-51852             3114.000  SFT  |      15.00000       46710.00|      26.57000       82738.98| 

  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                             |                             | 

0076 722-60824             1962.000  SYS  |       5.00000        9810.00|       4.95000        9711.90| 

  SURFACE MILLING                         |                             |                             | 

0077 724-51925              198.000  LFT  |     120.00000       23760.00|     124.58000       24666.84| 

  STRUCTURAL EXPANSION JOINT, SS          |                             |                             | 

0078 726-92406               28.000  EACH |    1200.00000       33600.00|    2227.45000       62368.60| 

  BEARING ASSEMBLY, ELASTOMERIC           |                             |                             | 

0079 801-01504               27.000  EACH |      45.00000        1215.00|      45.00000        1215.00| 

  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 

  LANE INDICATION ARROW                   |                             |                             | 

0080 801-03290                2.000  EACH |     195.00000         390.00|     195.00000         390.00| 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0081 801-06203               40.000  LFT  |       1.00000          40.00|       1.00000          40.00| 

  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 

0082 801-06207            10245.000  LFT  |       1.04000       10654.80|       0.90000        9220.50| 

  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 

  4 IN.                                   |                             |                             | 

0083 801-06640               24.000  EACH |     115.00000        2760.00|     115.00000        2760.00| 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0084 801-06645                2.000  EACH |      60.00000         120.00|      60.00000         120.00| 

  CONSTRUCTION SIGN, B                    |                             |                             | 

0085 801-06775                       LUMP |   38941.93000       38941.93|   36839.42000       36839.42| 

  MAINTAINING TRAFFIC                     |                             |                             | 

0086 801-07023                2.000  EACH |    2500.00000        5000.00|    2500.00000        5000.00| 

  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                             |                             | 

0090 802-04993                       LUMP |    1330.00000        1330.00|    1330.00000        1330.00| 

  SIGN , OVERHEAD PANEL, REMOVE           |                             |                             | 

0091 802-07057              240.000  SFT  |      20.00000        4800.00|      20.00000        4800.00| 

  SIGN, PANEL, WITH LEGEND                |                             |                             | 

0092 802-07057               20.000  SFT  |      20.00000         400.00|      20.00000         400.00| 

  SIGN, PANEL, WITH LEGEND , EXIT PLAQUE  |                             |                             | 

0093 802-07154                2.000  EACH |     400.00000         800.00|     400.00000         800.00| 

  WIDE FLANGE SIGN POST SUPPORT           |                             |                             | 

  FOUNDATION, XII                         |                             |                             | 

0094 802-76025               15.000  SFT  |      24.00000         360.00|      24.00000         360.00| 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 

0095 802-76095             1142.000  LBS  |       4.50000        5139.00|       4.50000        5139.00| 

  STRUCTURAL STEEL, BREAKAWAY             |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 311 

     CALL ORDER   : 421                     CONTRACT ID : B -28868-A                   COUNTIES : FLOYD 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-2040801          |(   5   ) 35-1385672         |(      ) 

                                          |GOHMANN ASPHALT & CONSTR INC |FORCE CONSTRUCTION CO INC    | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0096 805-01836             1000.000  LFT  |       1.00000        1000.00|       1.00000        1000.00| 

  SIGNAL CABLE DETECTOR, 2C 16GA.,        |                             |                             | 

  SHIELDED, LEAD IN                       |                             |                             | 

0097 805-78470              800.000  LFT  |       0.40000         320.00|       0.40000         320.00| 

  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 

0098 805-78785                3.000  EACH |     550.00000        1650.00|     550.00000        1650.00| 

  SIGNAL DETECTOR HOUSING                 |                             |                             | 

0099 805-78795              320.000  LFT  |       8.00000        2560.00|       8.00000        2560.00| 

  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 

0100 808-03631              410.000  LFT  |       7.42000        3042.20|       1.20000         492.00| 

  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 

0101 808-06711              514.000  LFT  |       0.28000         143.92|       0.28000         143.92| 

  LINE, PAINT, BROKEN, WHITE, 4 IN.       |                             |                             | 

0102 808-06713             2292.000  LFT  |       0.28000         641.76|       0.28000         641.76| 

  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 

0103 808-06714             1656.000  LFT  |       0.28000         463.68|       0.28000         463.68| 

  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 

0104 808-06716             2245.000  LFT  |       1.00000        2245.00|       1.00000        2245.00| 

  LINE, REMOVE                            |                             |                             | 

0105 808-74805              120.000  LFT  |       8.00000         960.00|       8.00000         960.00| 

  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                             |                             | 

  24 IN.                                  |                             |                             | 

0106 808-74807                4.000  EACH |      86.00000         344.00|      86.00000         344.00| 

  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                             |                             | 

  INDICATIONS ARROWS                      |                             |                             | 

0107 808-74808                2.000  EACH |      90.00000         180.00|      90.00000         180.00| 

  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                             |                             | 

  (ONLY)                                  |                             |                             | 

0108 808-75320                2.000  EACH |     225.00000         450.00|      60.00000         120.00| 

  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 

  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 

0109 808-75325                1.000  EACH |     335.00000         335.00|      70.00000          70.00| 

  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 

  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 

0110 202-99383              120.000  LFT  |     100.00000       12000.00|     136.87000       16424.40| 

  TERMINAL JOINT, REMOVE                  |                             |                             | 

0111 801-09133                4.000  EACH |    5000.00000       20000.00|    7200.00000       28800.00| 

  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 

0112 801-08508              930.000  LFT  |      40.00000       37200.00|      59.52000       55353.60| 

  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             | 

  ANCHORED                                |                             |                             | 

     SECTION TOTALS                       |           $     1,645,000.00|           $     1,784,466.87|           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     1,645,000.00|           $     1,784,466.87|           $ 

==================================================================================================================================== 
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                                                          VENDOR RANKING 

 

     CALL ORDER   : 431                     CONTRACT ID : B -29190-A                   COUNTIES : BROWN 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : 65 

                                         CONTRACT TIME : 08/15/09  COMPLETION DATE 

     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0300038 

 

     SET-ASIDE : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   35-1917625     MILESTONE CONTRACTORS LP                                                   $       694,112.94  100.0000% 

   2   35-1310611     DUNCAN ROBERTSON INC                                                       $       824,221.25  118.7445% 

   3   35-1487672     MAC CONSTRUCTION & EXCAVATING, INC.                                        $       887,714.00  127.8919% 

   4   61-1023045     FAULKNER CONSTRUCTION LLC                                                  $       897,000.00  129.2297% 

   5   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       962,754.84  138.7029% 

   6   35-1385672     FORCE CONSTRUCTION CO INC                                                  $       996,895.41  143.6215% 

   7   35-2040801     GOHMANN ASPHALT & CONSTRUCTION INC                                         $     1,035,000.00  149.1112% 

   8   35-1609544     SCHUTT-LOOKABILL CO                                                        $     1,223,106.29  176.2114% 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 46 

     CALL ORDER   : 431                     CONTRACT ID : B -29190-A                   COUNTIES : BROWN 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1917625          |(   2  ) 35-1310611          |(   3  ) 35-1487672 

                                          |MILESTONE CONTRACTORS LP     |DUNCAN ROBERTSON INC         |MAC CONSTRUCTION & EXCAVATING 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   BRIDGE DECK OVERLAY 

                                          |                             |                             | 

0001 105-06845                       LUMP |    2500.00000        2500.00|   10000.00000       10000.00|    4000.00000        4000.00 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0005 110-01001                       LUMP |   34500.00000       34500.00|   45000.00000       45000.00|   40000.00000       40000.00 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0006 201-52370                       LUMP |   13900.00000       13900.00|   20000.00000       20000.00|    4550.00000        4550.00 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0007 202-02241              350.000  LFT  |       1.60000         560.00|       5.00000        1750.00|       1.50000         525.00 

  GUARDRAIL, REMOVE                       |                             |                             | 

0008 202-51328                       LUMP |   20000.00000       20000.00|  150000.00000      150000.00|   95000.00000       95000.00 

  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 

0009 213-09269                2.000  CYS  |     400.00000         800.00|     250.00000         500.00|     210.00000         420.00 

  FLOWABLE BACKFILL, NON-REMOVEABLE       |                             |                             | 

0010 302-07455               28.000  CYS  |     140.00000        3920.00|      50.00000        1400.00|      63.00000        1764.00 

  DENSE GRADED SUBBASE                    |                             |                             | 

0011 306-08034              616.000  SYS  |      10.00000        6160.00|       5.00000        3080.00|       5.40000        3326.40 

  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 

0012 402-07434               53.000  TON  |     190.00000       10070.00|     175.00000        9275.00|     175.00000        9275.00 

  HMA SURFACE, TYPE C                     |                             |                             | 

0013 402-07439               48.000  TON  |     160.00000        7680.00|     160.00000        7680.00|     160.00000        7680.00 

  HMA INTERMEDIATE, TYPE C                |                             |                             | 

0014 406-05520                1.800  TON  |     580.00000        1044.00|     750.00000        1350.00|     750.00000        1350.00 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0015 601-02103               18.750  LFT  |      45.00000         843.75|      46.20000         866.25|      44.00000         825.00 

  GUARDRAIL, W BEAM, SHOP CURVED, 6 FT. 3 |                             |                             | 

  IN. SPACING                             |                             |                             | 

0016 601-02800                4.000  EACH |    1300.00000        5200.00|    1312.50000        5250.00|    1250.00000        5000.00 

  GUARDRAIL TRANSITION, TGT MODIFIED      |                             |                             | 

0017 601-05999                1.000  EACH |     100.00000         100.00|      95.00000          95.00|      90.00000          90.00 

  CURVED TERMINAL END                     |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 46 

     CALL ORDER   : 431                     CONTRACT ID : B -29190-A                   COUNTIES : BROWN 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1917625          |(   2   ) 35-1310611         |(   3  ) 35-1487672 

                                          |MILESTONE CONTRACTORS LP     |DUNCAN ROBERTSON INC         |MAC CONSTRUCTION & EXCAVATING 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0018 601-08434                1.000  EACH |     850.00000         850.00|     835.00000         835.00|     795.00000         795.00 

  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 

  PARTS PACKAGE, STAGE 2                  |                             |                             | 

0019 601-94689                1.000  EACH |    2400.00000        2400.00|    2725.00000        2725.00|    2595.00000        2595.00 

  GUARDRAIL END TREATMENT, OS             |                             |                             | 

0020 601-99105              437.500  LFT  |      32.00000       14000.00|      32.40000       14175.00|      30.85000       13496.88 

  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 

0021 605-94811                4.000  EACH |     400.00000        1600.00|     750.00000        3000.00|     793.51000        3174.04 

  CURB TURNOUT                            |                             |                             | 

0022 609-06259              165.200  SYS  |      95.00000       15694.00|      90.00000       14868.00|     125.00000       20650.00 

  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 

  IN.                                     |                             |                             | 

0023 616-02320              130.000  SYS  |       1.00000         130.00|       5.00000         650.00|       4.00000         520.00 

  GEOTEXTILES                             |                             |                             | 

0024 616-06405              101.000  TON  |      35.00000        3535.00|      30.00000        3030.00|      59.00000        5959.00 

  RIPRAP, REVETMENT                       |                             |                             | 

0025 621-06559              100.000  SYS  |       7.50000         750.00|       5.00000         500.00|       7.21000         721.00 

  MULCHED SEEDING, R                      |                             |                             | 

0026 621-06567                1.000  kGAL |     100.00000         100.00|       1.00000           1.00|     100.00000         100.00 

  WATER                                   |                             |                             | 

0027 621-06574               63.000  SYS  |      17.75000        1118.25|      10.00000         630.00|      17.61000        1109.43 

  SODDING                                 |                             |                             | 

0028 628-09401                6.000  MOS  |    2000.00000       12000.00|    1500.00000        9000.00|    1500.00000        9000.00 

  FIELD OFFICE, A                         |                             |                             | 

0029 702-51863              184.000  EACH |      16.00000        2944.00|      15.00000        2760.00|      19.00000        3496.00 

  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 

0030 703-51032            22620.000  LBS  |       0.75000       16965.00|       1.00000       22620.00|       0.95000       21489.00 

  REINFORCING STEEL, EPOXY COATED         |                             |                             | 

0031 703-97936               54.000  EACH |      18.00000         972.00|      20.00000        1080.00|      15.00000         810.00 

  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             | 

0032 704-51002               70.000  CYS  |     550.00000       38500.00|    2000.00000      140000.00|    1500.00000      105000.00 

  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 

0033 706-91957              525.000  LFT  |      65.00000       34125.00|      71.00000       37275.00|      78.00000       40950.00 

  BRIDGE RAILING, THRIE BEAM              |                             |                             | 

0034 709-51821                       LUMP |    2000.00000        2000.00|    2000.00000        2000.00|    2000.00000        2000.00 

  SURFACE SEAL                            |                             |                             | 

0035 710-09158             2314.000  SFT  |      30.00000       69420.00|      20.00000       46280.00|      70.00000      161980.00 

  PATCHING CONCRETE STRUCTURES            |                             |                             | 

0036 713-51820                       LUMP |   95000.00000       95000.00|   15000.00000       15000.00|   25999.29000       25999.29 

  TEMPORARY SUPPORT                       |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 46 

     CALL ORDER   : 431                     CONTRACT ID : B -29190-A                   COUNTIES : BROWN 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1917625          |(   2   ) 35-1310611         |(   3  ) 35-1487672 

                                          |MILESTONE CONTRACTORS LP     |DUNCAN ROBERTSON INC         |MAC CONSTRUCTION & EXCAVATING 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0037 722-51401             1012.000  SFT  |      53.00000       53636.00|      15.00000       15180.00|      35.00000       35420.00 

  BRIDGE DECK PATCHING, FULL DEPTH        |                             |                             | 

0038 722-51842              871.000  SYS  |      65.00000       56615.00|      70.00000       60970.00|      70.00000       60970.00 

  BRIDGE DECK OVERLAY                     |                             |                             | 

0039 722-51846               46.000  CYS  |     330.00000       15180.00|     330.00000       15180.00|     330.00000       15180.00 

  BRIDGE DECK OVERLAY, ADDITIONAL         |                             |                             | 

0040 722-51852             2694.000  SFT  |       7.50000       20205.00|      15.00000       40410.00|      25.00000       67350.00 

  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                             |                             | 

0041 722-60824              770.000  SYS  |       8.00000        6160.00|       5.00000        3850.00|       5.40000        4158.00 

  SURFACE MILLING                         |                             |                             | 

0042 724-51925               76.000  LFT  |     260.00000       19760.00|     150.00000       11400.00|     248.00000       18848.00 

  STRUCTURAL EXPANSION JOINT, SS          |                             |                             | 

0043 726-97941               16.000  EACH |     500.00000        8000.00|     350.00000        5600.00|    1000.00000       16000.00 

  BEARING ASSEMBLY, TFE ELASTOMERIC       |                             |                             | 

0044 801-03290                5.000  EACH |     200.00000        1000.00|     205.00000        1025.00|     195.00000         975.00 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0045 801-06207             2628.000  LFT  |       1.00000        2628.00|       1.05000        2759.40|       1.00000        2628.00 

  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 

  4 IN.                                   |                             |                             | 

0046 801-06218               24.000  LFT  |       6.20000         148.80|       6.30000         151.20|       6.00000         144.00 

  TEMPORARY TRANSVERSE PAVMENT MARKING,   |                             |                             | 

  REMOVABLE, 24 IN.                       |                             |                             | 

0047 801-06640               22.000  EACH |     120.00000        2640.00|     121.00000        2662.00|     115.00000        2530.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0048 801-06645                7.000  EACH |      62.00000         434.00|      63.00000         441.00|      60.00000         420.00 

  CONSTRUCTION SIGN, B                    |                             |                             | 

0049 801-06775                       LUMP |    9000.00000        9000.00|   20000.00000       20000.00|   10500.00000       10500.00 

  MAINTAINING TRAFFIC                     |                             |                             | 

0050 801-07023                2.000  EACH |    2500.00000        5000.00|    2625.00000        5250.00|    2500.00000        5000.00 

  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                             |                             | 

0051 801-07119               72.000  LFT  |      26.00000        1872.00|      26.25000        1890.00|      25.00000        1800.00 

  BARRICADE, III-B                        |                             |                             | 

0052 801-08508              409.000  LFT  |      45.00000       18405.00|      50.00000       20450.00|      55.00000       22495.00 

  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             | 

  ANCHORED                                |                             |                             | 

0053 801-53072                       LUMP |   50000.00000       50000.00|   40000.00000       40000.00|   24100.00000       24100.00 

  TEMPORARY TRAFFIC SIGNAL                |                             |                             | 

0054 802-07060                5.000  EACH |     200.00000        1000.00|     205.00000        1025.00|     195.00000         975.00 

  SIGN, SHEET, RELOCATE                   |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 46 

     CALL ORDER   : 431                     CONTRACT ID : B -29190-A                   COUNTIES : BROWN 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1917625          |(   2   ) 35-1310611         |(   3  ) 35-1487672 

                                          |MILESTONE CONTRACTORS LP     |DUNCAN ROBERTSON INC         |MAC CONSTRUCTION & EXCAVATING 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0055 808-03631              549.000  LFT  |       0.50000         274.50|       0.60000         329.40|       2.00000        1098.00 

  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 

0056 808-03632              549.000  LFT  |       0.50000         274.50|       0.60000         329.40|       2.00000        1098.00 

  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 

0057 808-06703             1349.000  LFT  |       0.44000         593.56|       0.45000         607.05|       0.42000         566.58 

  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 

0058 808-06716              610.000  LFT  |       1.00000         610.00|       1.05000         640.50|       1.00000         610.00 

  LINE, REMOVE                            |                             |                             | 

0059 808-75245             1349.000  LFT  |       0.42000         566.58|       0.45000         607.05|       0.42000         566.58 

  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 

  IN.                                     |                             |                             | 

0060 808-75297               12.000  LFT  |      10.00000         120.00|      10.50000         126.00|       9.90000         118.80 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  STOP LINE, 24 IN.                       |                             |                             | 

0061 808-75996                6.000  EACH |      25.00000         150.00|      30.00000         180.00|      10.00000          60.00 

  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 

  REMOVE                                  |                             |                             | 

0062 808-75998                6.000  EACH |      76.00000         456.00|      80.00000         480.00|      75.00000         450.00 

  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 

     SECTION TOTALS                       |           $       694,112.94|           $       824,221.25|           $       887,714.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       694,112.94|           $       824,221.25|           $       887,714.00 

==================================================================================================================================== 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 46 

     CALL ORDER   : 431                     CONTRACT ID : B -29190-A                   COUNTIES : BROWN 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 61-1023045          |(   5   ) 35-1618530         |(   6  ) 35-1385672 

                                          |FAULKNER CONSTRUCTION LLC    |AMERICAN CONTRACTING & SERVI |FORCE CONSTRUCTION CO INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   BRIDGE DECK OVERLAY 

                                          |                             |                             | 

0001 105-06845                       LUMP |   20000.00000       20000.00|    4000.00000        4000.00|    5600.00000        5600.00 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0005 110-01001                       LUMP |   43857.14275       43857.14|   48137.74000       48137.74|   49845.60000       49845.60 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0006 201-52370                       LUMP |    9000.00000        9000.00|   19255.09000       19255.09|    7037.30000        7037.30 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0007 202-02241              350.000  LFT  |       1.50000         525.00|       1.50000         525.00|       1.50000         525.00 

  GUARDRAIL, REMOVE                       |                             |                             | 

0008 202-51328                       LUMP |   53381.00000       53381.00|  164000.00000      164000.00|  176378.60000      176378.60 

  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 

0009 213-09269                2.000  CYS  |     200.00000         400.00|     250.00000         500.00|     122.14000         244.28 

  FLOWABLE BACKFILL, NON-REMOVEABLE       |                             |                             | 

0010 302-07455               28.000  CYS  |     100.00000        2800.00|      85.00000        2380.00|      85.73000        2400.44 

  DENSE GRADED SUBBASE                    |                             |                             | 

0011 306-08034              616.000  SYS  |       4.95000        3049.20|      10.00000        6160.00|       7.98000        4915.68 

  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 

0012 402-07434               53.000  TON  |       4.95000         262.35|     175.00000        9275.00|     175.00000        9275.00 

  HMA SURFACE, TYPE C                     |                             |                             | 

0013 402-07439               48.000  TON  |     160.00000        7680.00|     160.00000        7680.00|     160.00000        7680.00 

  HMA INTERMEDIATE, TYPE C                |                             |                             | 

0014 406-05520                1.800  TON  |     580.00000        1044.00|     750.00000        1350.00|     750.00000        1350.00 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0015 601-02103               18.750  LFT  |      44.00000         825.00|      44.00000         825.00|      44.00000         825.00 

  GUARDRAIL, W BEAM, SHOP CURVED, 6 FT. 3 |                             |                             | 

  IN. SPACING                             |                             |                             | 

0016 601-02800                4.000  EACH |    1250.00000        5000.00|    1250.00000        5000.00|    1250.00000        5000.00 

  GUARDRAIL TRANSITION, TGT MODIFIED      |                             |                             | 

0017 601-05999                1.000  EACH |      90.00000          90.00|      90.00000          90.00|      90.00000          90.00 

  CURVED TERMINAL END                     |                             |                             | 

0018 601-08434                1.000  EACH |     795.00000         795.00|     795.00000         795.00|     795.00000         795.00 

  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 

  PARTS PACKAGE, STAGE 2                  |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 46 

     CALL ORDER   : 431                     CONTRACT ID : B -29190-A                   COUNTIES : BROWN 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 61-1023045          |(   5   ) 35-1618530         |(   6  ) 35-1385672 

                                          |FAULKNER CONSTRUCTION LLC    |AMERICAN CONTRACTING & SERVI |FORCE CONSTRUCTION CO INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0019 601-94689                1.000  EACH |    2595.00000        2595.00|    2595.00000        2595.00|    2595.00000        2595.00 

  GUARDRAIL END TREATMENT, OS             |                             |                             | 

0020 601-99105              437.500  LFT  |      30.85000       13496.88|      30.85000       13496.88|      30.85000       13496.88 

  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 

0021 605-94811                4.000  EACH |     100.00000         400.00|    1250.00000        5000.00|    1245.79000        4983.16 

  CURB TURNOUT                            |                             |                             | 

0022 609-06259              165.200  SYS  |      62.00000       10242.40|      95.00000       15694.00|      75.63000       12494.08 

  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 

  IN.                                     |                             |                             | 

0023 616-02320              130.000  SYS  |       2.00000         260.00|       4.00000         520.00|       4.87000         633.10 

  GEOTEXTILES                             |                             |                             | 

0024 616-06405              101.000  TON  |      80.00000        8080.00|      50.00000        5050.00|      37.74000        3811.74 

  RIPRAP, REVETMENT                       |                             |                             | 

0025 621-06559              100.000  SYS  |      11.71000        1171.00|       8.89000         889.00|       7.21000         721.00 

  MULCHED SEEDING, R                      |                             |                             | 

0026 621-06567                1.000  kGAL |     100.00000         100.00|     123.31000         123.31|     100.00000         100.00 

  WATER                                   |                             |                             | 

0027 621-06574               63.000  SYS  |      17.81000        1122.03|      21.72000        1368.36|      17.61000        1109.43 

  SODDING                                 |                             |                             | 

0028 628-09401                6.000  MOS  |    2000.00000       12000.00|    2500.00000       15000.00|    1451.06000        8706.36 

  FIELD OFFICE, A                         |                             |                             | 

0029 702-51863              184.000  EACH |      10.00000        1840.00|      15.00000        2760.00|      12.26000        2255.84 

  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 

0030 703-51032            22620.000  LBS  |       0.80000       18096.00|       1.00000       22620.00|       1.33000       30084.60 

  REINFORCING STEEL, EPOXY COATED         |                             |                             | 

0031 703-97936               54.000  EACH |      14.50000         783.00|      30.00000        1620.00|      24.69000        1333.26 

  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             | 

0032 704-51002               70.000  CYS  |    1181.89000       82732.30|    1200.00000       84000.00|    1252.03000       87642.10 

  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 

0033 706-91957              525.000  LFT  |      67.30000       35332.50|      67.30000       35332.50|      67.30000       35332.50 

  BRIDGE RAILING, THRIE BEAM              |                             |                             | 

0034 709-51821                       LUMP |    1380.00000        1380.00|    1380.00000        1380.00|    2000.00000        2000.00 

  SURFACE SEAL                            |                             |                             | 

0035 710-09158             2314.000  SFT  |      35.00000       80990.00|      79.00000      182806.00|      71.30000      164988.20 

  PATCHING CONCRETE STRUCTURES            |                             |                             | 

0036 713-51820                       LUMP |   41000.00000       41000.00|   50000.00000       50000.00|   26566.43000       26566.43 

  TEMPORARY SUPPORT                       |                             |                             | 

0037 722-51401             1012.000  SFT  |      53.55000       54192.60|      15.00000       15180.00|      49.57000       50164.84 

  BRIDGE DECK PATCHING, FULL DEPTH        |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 46 

     CALL ORDER   : 431                     CONTRACT ID : B -29190-A                   COUNTIES : BROWN 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 61-1023045          |(   5   ) 35-1618530         |(   6  ) 35-1385672 

                                          |FAULKNER CONSTRUCTION LLC    |AMERICAN CONTRACTING & SERVI |FORCE CONSTRUCTION CO INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0038 722-51842              871.000  SYS  |      48.24000       42017.04|     100.00000       87100.00|      95.59000       83258.89 

  BRIDGE DECK OVERLAY                     |                             |                             | 

0039 722-51846               46.000  CYS  |     330.00000       15180.00|     330.00000       15180.00|     330.00000       15180.00 

  BRIDGE DECK OVERLAY, ADDITIONAL         |                             |                             | 

0040 722-51852             2694.000  SFT  |       3.44000        9267.36|       4.00000       10776.00|      25.63000       69047.22 

  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                             |                             | 

0041 722-60824              770.000  SYS  |      19.49000       15007.30|      10.00000        7700.00|       4.95000        3811.50 

  SURFACE MILLING                         |                             |                             | 

0042 724-51925               76.000  LFT  |     233.60000       17753.60|     150.00000       11400.00|     147.62000       11219.12 

  STRUCTURAL EXPANSION JOINT, SS          |                             |                             | 

0043 726-97941               16.000  EACH |     306.00000        4896.00|     750.00000       12000.00|     766.39000       12262.24 

  BEARING ASSEMBLY, TFE ELASTOMERIC       |                             |                             | 

0044 801-03290                5.000  EACH |     195.00000         975.00|     195.00000         975.00|     195.00000         975.00 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0045 801-06207             2628.000  LFT  |       1.00000        2628.00|       1.00000        2628.00|       1.00000        2628.00 

  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 

  4 IN.                                   |                             |                             | 

0046 801-06218               24.000  LFT  |       6.00000         144.00|       6.00000         144.00|       6.00000         144.00 

  TEMPORARY TRANSVERSE PAVMENT MARKING,   |                             |                             | 

  REMOVABLE, 24 IN.                       |                             |                             | 

0047 801-06640               22.000  EACH |     115.00000        2530.00|     115.00000        2530.00|     115.00000        2530.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0048 801-06645                7.000  EACH |      60.00000         420.00|      60.00000         420.00|      60.00000         420.00 

  CONSTRUCTION SIGN, B                    |                             |                             | 

0049 801-06775                       LUMP |  146205.34000      146205.34|   10000.00000       10000.00|   17627.35000       17627.35 

  MAINTAINING TRAFFIC                     |                             |                             | 

0050 801-07023                2.000  EACH |    2500.00000        5000.00|    2500.00000        5000.00|    2500.00000        5000.00 

  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                             |                             | 

0051 801-07119               72.000  LFT  |      25.00000        1800.00|      25.00000        1800.00|      25.00000        1800.00 

  BARRICADE, III-B                        |                             |                             | 

0052 801-08508              409.000  LFT  |      30.00000       12270.00|      75.00000       30675.00|      50.19000       20527.71 

  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             | 

  ANCHORED                                |                             |                             | 

0053 801-53072                       LUMP |  100000.00000      100000.00|   35000.00000       35000.00|   24100.00000       24100.00 

  TEMPORARY TRAFFIC SIGNAL                |                             |                             | 

0054 802-07060                5.000  EACH |     674.00000        3370.00|     195.00000         975.00|     195.00000         975.00 

  SIGN, SHEET, RELOCATE                   |                             |                             | 

0055 808-03631              549.000  LFT  |       0.50000         274.50|       0.50000         274.50|       1.00000         549.00 

  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 46 

     CALL ORDER   : 431                     CONTRACT ID : B -29190-A                   COUNTIES : BROWN 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 61-1023045          |(   5   ) 35-1618530         |(   6  ) 35-1385672 

                                          |FAULKNER CONSTRUCTION LLC    |AMERICAN CONTRACTING & SERVI |FORCE CONSTRUCTION CO INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0056 808-03632              549.000  LFT  |       0.50000         274.50|       0.50000         274.50|       1.00000         549.00 

  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 

0057 808-06703             1349.000  LFT  |       0.42000         566.58|       0.42000         566.58|       0.42000         566.58 

  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 

0058 808-06716              610.000  LFT  |       1.00000         610.00|       1.00000         610.00|       1.00000         610.00 

  LINE, REMOVE                            |                             |                             | 

0059 808-75245             1349.000  LFT  |       0.42000         566.58|       0.42000         566.58|       0.42000         566.58 

  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 

  IN.                                     |                             |                             | 

0060 808-75297               12.000  LFT  |       9.90000         118.80|       9.90000         118.80|       9.90000         118.80 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  STOP LINE, 24 IN.                       |                             |                             | 

0061 808-75996                6.000  EACH |      25.00000         150.00|      30.00000         180.00|     166.00000         996.00 

  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 

  REMOVE                                  |                             |                             | 

0062 808-75998                6.000  EACH |      75.00000         450.00|      75.00000         450.00|      75.00000         450.00 

  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 

     SECTION TOTALS                       |           $       897,000.00|           $       962,754.84|           $       996,895.41 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       897,000.00|           $       962,754.84|           $       996,895.41 

==================================================================================================================================== 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 46 

     CALL ORDER   : 431                     CONTRACT ID : B -29190-A                   COUNTIES : BROWN 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   7  ) 35-2040801          |(   8   ) 35-1609544         |(      ) 

                                          |GOHMANN ASPHALT & CONSTR INC |SCHUTT-LOOKABILL CO          | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   BRIDGE DECK OVERLAY 

                                          |                             |                             | 

0001 105-06845                       LUMP |    9000.00000        9000.00|    3240.00000        3240.00| 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  LIQUIDATED DAMAGES                      |                             |                             | 

0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  CONTRACT LIENS                          |                             |                             | 

0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0005 110-01001                       LUMP |   51000.00000       51000.00|   48795.52000       48795.52| 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0006 201-52370                       LUMP |   20000.00000       20000.00|    4108.85000        4108.85| 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0007 202-02241              350.000  LFT  |       3.00000        1050.00|       2.70000         945.00| 

  GUARDRAIL, REMOVE                       |                             |                             | 

0008 202-51328                       LUMP |  183186.59000      183186.59|  197712.00000      197712.00| 

  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 

0009 213-09269                2.000  CYS  |     300.00000         600.00|     200.00000         400.00| 

  FLOWABLE BACKFILL, NON-REMOVEABLE       |                             |                             | 

0010 302-07455               28.000  CYS  |     110.00000        3080.00|      70.00000        1960.00| 

  DENSE GRADED SUBBASE                    |                             |                             | 

0011 306-08034              616.000  SYS  |      10.00000        6160.00|       9.09000        5599.44| 

  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 

0012 402-07434               53.000  TON  |     175.00000        9275.00|     189.00000       10017.00| 

  HMA SURFACE, TYPE C                     |                             |                             | 

0013 402-07439               48.000  TON  |     160.00000        7680.00|     172.80000        8294.40| 

  HMA INTERMEDIATE, TYPE C                |                             |                             | 

0014 406-05520                1.800  TON  |     750.00000        1350.00|     810.00000        1458.00| 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0015 601-02103               18.750  LFT  |      23.00000         431.25|      24.84000         465.75| 

  GUARDRAIL, W BEAM, SHOP CURVED, 6 FT. 3 |                             |                             | 

  IN. SPACING                             |                             |                             | 

0016 601-02800                4.000  EACH |    1000.00000        4000.00|    1080.00000        4320.00| 

  GUARDRAIL TRANSITION, TGT MODIFIED      |                             |                             | 

0017 601-05999                1.000  EACH |      50.00000          50.00|      54.00000          54.00| 

  CURVED TERMINAL END                     |                             |                             | 

0018 601-08434                1.000  EACH |     950.00000         950.00|    1026.00000        1026.00| 

  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 

  PARTS PACKAGE, STAGE 2                  |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 46 

     CALL ORDER   : 431                     CONTRACT ID : B -29190-A                   COUNTIES : BROWN 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   7  ) 35-2040801          |(   8   ) 35-1609544         |(      ) 

                                          |GOHMANN ASPHALT & CONSTR INC |SCHUTT-LOOKABILL CO          | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0019 601-94689                1.000  EACH |    2350.00000        2350.00|    2538.00000        2538.00| 

  GUARDRAIL END TREATMENT, OS             |                             |                             | 

0020 601-99105              437.500  LFT  |      17.00000        7437.50|      18.36000        8032.50| 

  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 

0021 605-94811                4.000  EACH |     900.00000        3600.00|     400.00000        1600.00| 

  CURB TURNOUT                            |                             |                             | 

0022 609-06259              165.200  SYS  |     150.00000       24780.00|      91.31000       15084.41| 

  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 

  IN.                                     |                             |                             | 

0023 616-02320              130.000  SYS  |       8.00000        1040.00|       2.50000         325.00| 

  GEOTEXTILES                             |                             |                             | 

0024 616-06405              101.000  TON  |      45.00000        4545.00|      36.22000        3658.22| 

  RIPRAP, REVETMENT                       |                             |                             | 

0025 621-06559              100.000  SYS  |       9.46000         946.00|       7.79000         779.00| 

  MULCHED SEEDING, R                      |                             |                             | 

0026 621-06567                1.000  kGAL |     100.00000         100.00|     108.00000         108.00| 

  WATER                                   |                             |                             | 

0027 621-06574               63.000  SYS  |      21.18000        1334.34|      19.02000        1198.26| 

  SODDING                                 |                             |                             | 

0028 628-09401                6.000  MOS  |    2300.00000       13800.00|    2909.83000       17458.98| 

  FIELD OFFICE, A                         |                             |                             | 

0029 702-51863              184.000  EACH |      20.00000        3680.00|       9.00000        1656.00| 

  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 

0030 703-51032            22620.000  LBS  |       1.00000       22620.00|       1.01000       22846.20| 

  REINFORCING STEEL, EPOXY COATED         |                             |                             | 

0031 703-97936               54.000  EACH |      25.00000        1350.00|      23.59000        1273.86| 

  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             | 

0032 704-51002               70.000  CYS  |    1500.00000      105000.00|    1309.79000       91685.30| 

  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 

0033 706-91957              525.000  LFT  |      80.00000       42000.00|      82.08000       43092.00| 

  BRIDGE RAILING, THRIE BEAM              |                             |                             | 

0034 709-51821                       LUMP |    1380.00000        1380.00|    1490.40000        1490.40| 

  SURFACE SEAL                            |                             |                             | 

0035 710-09158             2314.000  SFT  |      79.00000      182806.00|     171.38000      396573.32| 

  PATCHING CONCRETE STRUCTURES            |                             |                             | 

0036 713-51820                       LUMP |   30000.00000       30000.00|   32970.00000       32970.00| 

  TEMPORARY SUPPORT                       |                             |                             | 

0037 722-51401             1012.000  SFT  |      35.00000       35420.00|      17.97000       18185.64| 

  BRIDGE DECK PATCHING, FULL DEPTH        |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 46 

     CALL ORDER   : 431                     CONTRACT ID : B -29190-A                   COUNTIES : BROWN 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   7  ) 35-2040801          |(   8   ) 35-1609544         |(      ) 

                                          |GOHMANN ASPHALT & CONSTR INC |SCHUTT-LOOKABILL CO          | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0038 722-51842              871.000  SYS  |      75.00000       65325.00|      76.64000       66753.44| 

  BRIDGE DECK OVERLAY                     |                             |                             | 

0039 722-51846               46.000  CYS  |     330.00000       15180.00|     330.00000       15180.00| 

  BRIDGE DECK OVERLAY, ADDITIONAL         |                             |                             | 

0040 722-51852             2694.000  SFT  |      21.00000       56574.00|      16.41000       44208.54| 

  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                             |                             | 

0041 722-60824              770.000  SYS  |       9.00000        6930.00|       5.35000        4119.50| 

  SURFACE MILLING                         |                             |                             | 

0042 724-51925               76.000  LFT  |     200.00000       15200.00|     153.93000       11698.68| 

  STRUCTURAL EXPANSION JOINT, SS          |                             |                             | 

0043 726-97941               16.000  EACH |     675.00000       10800.00|     778.77000       12460.32| 

  BEARING ASSEMBLY, TFE ELASTOMERIC       |                             |                             | 

0044 801-03290                5.000  EACH |     195.00000         975.00|     426.60000        2133.00| 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0045 801-06207             2628.000  LFT  |       1.00000        2628.00|       1.24000        3258.72| 

  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 

  4 IN.                                   |                             |                             | 

0046 801-06218               24.000  LFT  |       6.00000         144.00|      11.88000         285.12| 

  TEMPORARY TRANSVERSE PAVMENT MARKING,   |                             |                             | 

  REMOVABLE, 24 IN.                       |                             |                             | 

0047 801-06640               22.000  EACH |     115.00000        2530.00|     171.72000        3777.84| 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0048 801-06645                7.000  EACH |      60.00000         420.00|      81.00000         567.00| 

  CONSTRUCTION SIGN, B                    |                             |                             | 

0049 801-06775                       LUMP |   15000.00000       15000.00|   12603.00000       12603.00| 

  MAINTAINING TRAFFIC                     |                             |                             | 

0050 801-07023                2.000  EACH |    2500.00000        5000.00|    6264.00000       12528.00| 

  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                             |                             | 

0051 801-07119               72.000  LFT  |      25.00000        1800.00|      21.60000        1555.20| 

  BARRICADE, III-B                        |                             |                             | 

0052 801-08508              409.000  LFT  |      60.00000       24540.00|      27.20000       11124.80| 

  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             | 

  ANCHORED                                |                             |                             | 

0053 801-53072                       LUMP |   24100.00000       24100.00|   65212.56000       65212.56| 

  TEMPORARY TRAFFIC SIGNAL                |                             |                             | 

0054 802-07060                5.000  EACH |     180.00000         900.00|     194.40000         972.00| 

  SIGN, SHEET, RELOCATE                   |                             |                             | 

0055 808-03631              549.000  LFT  |       2.32000        1273.68|       0.54000         296.46| 

  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 46 

     CALL ORDER   : 431                     CONTRACT ID : B -29190-A                   COUNTIES : BROWN 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   7  ) 35-2040801          |(   8   ) 35-1609544         |(      ) 

                                          |GOHMANN ASPHALT & CONSTR INC |SCHUTT-LOOKABILL CO          | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0056 808-03632              549.000  LFT  |       2.32000        1273.68|       0.54000         296.46| 

  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 

0057 808-06703             1349.000  LFT  |       0.42000         566.58|       1.08000        1456.92| 

  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 

0058 808-06716              610.000  LFT  |       1.00000         610.00|       1.62000         988.20| 

  LINE, REMOVE                            |                             |                             | 

0059 808-75245             1349.000  LFT  |       0.42000         566.58|       1.08000        1456.92| 

  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 

  IN.                                     |                             |                             | 

0060 808-75297               12.000  LFT  |       9.90000         118.80|       6.48000          77.76| 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  STOP LINE, 24 IN.                       |                             |                             | 

0061 808-75996                6.000  EACH |      15.00000          90.00|      10.00000          60.00| 

  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 

  REMOVE                                  |                             |                             | 

0062 808-75998                6.000  EACH |      75.00000         450.00|     180.30000        1081.80| 

  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 

     SECTION TOTALS                       |           $     1,035,000.00|           $     1,223,106.29|           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     1,035,000.00|           $     1,223,106.29|           $ 

==================================================================================================================================== 
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                                                          VENDOR RANKING 

 

     CALL ORDER   : 461                     CONTRACT ID : B -30606-A                   COUNTIES : VARIOUS 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : 62 

                                         CONTRACT TIME : 07/25/09  COMPLETION DATE 

     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0710926 

 

     SET-ASIDE : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   35-1817530     PIONEER ASSOCIATES INC                                                     $       314,988.00  100.0000% 

   2   35-1057237     R L MCCOY INC                                                              $       396,946.00  126.0194% 

   3   35-2040341     MOONROCK INC                                                               $       477,314.00  151.5340% 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 461                     CONTRACT ID : B -30606-A                   COUNTIES : VARIOUS 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 

 

          SET-ASIDE : 

 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1817530          |(   2  ) 35-1057237          |(   3  ) 35-2040341 

                                          |PIONEER ASSOCIATES INC       |R L MCCOY INC                |MOONROCK INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   BRIDGE MAINTENANCE AND REPAIR 

                                          |                             |                             | 

0001 105-08520                1.000  EACH |     210.00000         210.00|     150.00000         150.00|     125.00000         125.00 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0002 105-08521                4.000  MOS  |     140.00000         560.00|      75.00000         300.00|      75.00000         300.00 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0003 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0004 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0005 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0006 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0007 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0008 110-01001                       LUMP |   18600.00000       18600.00|   19847.00000       19847.00|   25000.00000       25000.00 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0009 506-06334                4.000  SYS  |     850.00000        3400.00|     250.00000        1000.00|    1500.00000        6000.00 

  PCCP PATCHING, PARTIAL DEPTH            |                             |                             | 

0010 708-51813              750.000  SFT  |      89.00000       66750.00|      85.00000       63750.00|     100.00000       75000.00 

  PNEUMATICALLY PLACED MORTAR             |                             |                             | 

0011 722-51852             4629.000  SFT  |      35.00000      162015.00|      36.00000      166644.00|      50.00000      231450.00 

  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                             |                             | 

0012 724-03276              902.000  LFT  |      20.00000       18040.00|      43.00000       38786.00|      78.00000       70356.00 

  EXPANSION JOINT SEALING SYSTEM , Repair |                             |                             | 

0013 724-03276               62.000  LFT  |      50.00000        3100.00|     127.00000        7874.00|     140.00000        8680.00 

  EXPANSION JOINT SEALING SYSTEM , Repair |                             |                             | 

  with Nosing                             |                             |                             | 

0014 801-03290                4.000  EACH |      80.00000         320.00|     300.00000        1200.00|     125.00000         500.00 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0015 801-06710               42.000  DAY  |      15.00000         630.00|      25.00000        1050.00|      25.00000        1050.00 

  FLASHING ARROW SIGN                     |                             |                             | 

0016 801-06775                       LUMP |    1650.00000        1650.00|     900.00000         900.00|    2800.00000        2800.00 

  MAINTAINING TRAFFIC , Structure No. 01  |                             |                             | 

0017 801-06775                       LUMP |    1500.00000        1500.00|     900.00000         900.00|    1400.00000        1400.00 

  MAINTAINING TRAFFIC , Structure No. 02  |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/21/09 

                                                                                                                   PAGE : 461 -3 

                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 461                     CONTRACT ID : B -30606-A                   COUNTIES : VARIOUS 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1817530          |(   2   ) 35-1057237         |(   3  ) 35-2040341 

                                          |PIONEER ASSOCIATES INC       |R L MCCOY INC                |MOONROCK INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0018 801-06775                       LUMP |    6000.00000        6000.00|   14000.00000       14000.00|    5600.00000        5600.00 

  MAINTAINING TRAFFIC , Structure No. 03  |                             |                             | 

0019 801-06775                       LUMP |    1500.00000        1500.00|    1500.00000        1500.00|    1400.00000        1400.00 

  MAINTAINING TRAFFIC , Structure No. 04  |                             |                             | 

0020 801-06775                       LUMP |    1500.00000        1500.00|    6000.00000        6000.00|    1400.00000        1400.00 

  MAINTAINING TRAFFIC , Structure No. 05  |                             |                             | 

0021 801-06775                       LUMP |    2500.00000        2500.00|    3000.00000        3000.00|    1400.00000        1400.00 

  MAINTAINING TRAFFIC , Structure No. 06  |                             |                             | 

0022 801-06775                       LUMP |     900.00000         900.00|     900.00000         900.00|    2800.00000        2800.00 

  MAINTAINING TRAFFIC , Structure No. 07  |                             |                             | 

0023 801-06775                       LUMP |     900.00000         900.00|     900.00000         900.00|    2800.00000        2800.00 

  MAINTAINING TRAFFIC , Structure No. 08  |                             |                             | 

0024 801-06775                       LUMP |     900.00000         900.00|    6000.00000        6000.00|    2800.00000        2800.00 

  MAINTAINING TRAFFIC , Structure No. 09  |                             |                             | 

0025 801-06775                       LUMP |     900.00000         900.00|    6000.00000        6000.00|    4200.00000        4200.00 

  MAINTAINING TRAFFIC , Structure No. 10  |                             |                             | 

0026 801-06775                       LUMP |    1800.00000        1800.00|    5000.00000        5000.00|    5600.00000        5600.00 

  MAINTAINING TRAFFIC , Structure No. 11  |                             |                             | 

0027 801-06775                       LUMP |    1500.00000        1500.00|    4000.00000        4000.00|    1400.00000        1400.00 

  MAINTAINING TRAFFIC , Structure No. 12  |                             |                             | 

0028 801-06775                       LUMP |    2500.00000        2500.00|    5000.00000        5000.00|    2800.00000        2800.00 

  MAINTAINING TRAFFIC , Structure No. 13  |                             |                             | 

0029 801-06775                       LUMP |     800.00000         800.00|     700.00000         700.00|    1400.00000        1400.00 

  MAINTAINING TRAFFIC , Structure No. 14  |                             |                             | 

0030 801-06775                       LUMP |     800.00000         800.00|     400.00000         400.00|    2800.00000        2800.00 

  MAINTAINING TRAFFIC , Structure No. 15  |                             |                             | 

0031 801-06775                       LUMP |    1500.00000        1500.00|    4000.00000        4000.00|    2800.00000        2800.00 

  MAINTAINING TRAFFIC , Structure No. 16  |                             |                             | 

0032 801-06775                       LUMP |    2400.00000        2400.00|    5000.00000        5000.00|    1400.00000        1400.00 

  MAINTAINING TRAFFIC , Structure No. 17  |                             |                             | 

0033 801-06775                       LUMP |    2500.00000        2500.00|    3000.00000        3000.00|    1400.00000        1400.00 

  MAINTAINING TRAFFIC , Structure No. 18  |                             |                             | 

0034 801-06775                       LUMP |    3500.00000        3500.00|    5000.00000        5000.00|    2800.00000        2800.00 

  MAINTAINING TRAFFIC , Structure No. 19  |                             |                             | 

0035 801-06775                       LUMP |    2500.00000        2500.00|    1500.00000        1500.00|    1400.00000        1400.00 

  MAINTAINING TRAFFIC , Structure No. 20  |                             |                             | 

0036 801-06775                       LUMP |    1200.00000        1200.00|    1000.00000        1000.00|    1400.00000        1400.00 

  MAINTAINING TRAFFIC , Structure No. 21  |                             |                             | 

0037 801-06775                       LUMP |     700.00000         700.00|     200.00000         200.00|    1400.00000        1400.00 

  MAINTAINING TRAFFIC , Structure No. 22  |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 461                     CONTRACT ID : B -30606-A                   COUNTIES : VARIOUS 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1817530          |(   2   ) 35-1057237         |(   3  ) 35-2040341 

                                          |PIONEER ASSOCIATES INC       |R L MCCOY INC                |MOONROCK INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0038 801-06775                       LUMP |     700.00000         700.00|     200.00000         200.00|    1400.00000        1400.00 

  MAINTAINING TRAFFIC , Structure No. 23  |                             |                             | 

0039 801-92448              354.000  DAY  |       2.00000         708.00|      60.00000       21240.00|      12.00000        4248.00 

  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 

     SECTION TOTALS                       |           $       314,988.00|           $       396,946.00|           $       477,314.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       314,988.00|           $       396,946.00|           $       477,314.00 

==================================================================================================================================== 
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                                                                                                                   PAGE : 471 -1 

                                                          VENDOR RANKING 

 

     CALL ORDER   : 471                     CONTRACT ID : B -30640-A                   COUNTIES : VERMILLION 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : 61 

                                         CONTRACT TIME : 09/26/09  COMPLETION DATE 

     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0088610 

 

     SET-ASIDE : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   35-1673827     HENDERSON H E INC                                                          $       609,973.52  100.0000% 

   2   35-1381845     HARVEY GEORGE R & SON INC                                                  $       673,949.70  110.4884% 

   3   35-1801998     CLR INC                                                                    $       723,637.17  118.6342% 

   4   35-1917625     MILESTONE CONTRACTORS LP                                                   $       773,750.91  126.8499% 

   5   35-1111003     WHITE CONSTRUCTION INC                                                     $       779,805.00  127.8424% 

   6   35-1385672     FORCE CONSTRUCTION CO INC                                                  $       851,418.73  139.5829% 

   7   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       871,021.51  142.7966% 

   8   90-0177865     HIS CONSTRUCTORS LLC                                                       $       885,858.15  145.2290% 

   9   35-2040801     GOHMANN ASPHALT & CONSTRUCTION INC                                         $     1,060,000.00  173.7780% 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 200E 

     CALL ORDER   : 471                     CONTRACT ID : B -30640-A                   COUNTIES : VERMILLION 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

 

          SET-ASIDE : 

 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1673827          |(   2  ) 35-1381845          |(   3  ) 35-1801998 

                                          |HENDERSON H E INC            |HARVEY GEORGE R & SON INC    |CLR INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   BRIDGE REPLACEMENT 

                                          |                             |                             | 

0001 105-06845                       LUMP |   13970.40000       13970.40|   15000.00000       15000.00|    4000.00000        4000.00 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0006 110-01001                       LUMP |   33300.00000       33300.00|   35000.00000       35000.00|   36300.00000       36300.00 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0007 201-52370                       LUMP |   16544.12000       16544.12|   20000.00000       20000.00|   18150.00000       18150.00 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0008 202-01261                1.000  EACH |     735.00000         735.00|     600.00000         600.00|     200.00000         200.00 

  TESTING FOR ASBESTOS                    |                             |                             | 

0009 202-02286                1.000  EACH |   13503.60000       13503.60|   20000.00000       20000.00|   12225.00000       12225.00 

  PRESENT STRUCTURE, REMOVE               |                             |                             | 

0010 203-02000             1379.000  CYS  |       6.77000        9335.83|      10.00000       13790.00|      24.00000       33096.00 

  EXCAVATION, COMMON                      |                             |                             | 

0011 203-02070              654.000  CYS  |      19.47000       12733.38|      20.00000       13080.00|      19.00000       12426.00 

  BORROW                                  |                             |                             | 

0012 203-51223              478.000  CYS  |      11.72000        5602.16|      10.00000        4780.00|      18.00000        8604.00 

  EXCAVATION, WATERWAY                    |                             |                             | 

0013 205-03371              233.000  CYS  |      16.78000        3909.74|      10.00000        2330.00|      11.00000        2563.00 

  SEDIMENT, REMOVE                        |                             |                             | 

0014 205-06931               84.000  TON  |      40.83000        3429.72|      40.00000        3360.00|      35.00000        2940.00 

  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 

0015 205-06933                2.000  EACH |     105.00000         210.00|     115.00000         230.00|     113.00000         226.00 

  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 

0016 205-06934                4.000  TON  |     472.50000        1890.00|     504.00000        2016.00|     450.00000        1800.00 

  TEMPORARY MULCHING                      |                             |                             | 

0017 205-06936              248.000  TON  |      40.20000        9969.60|      40.00000        9920.00|      24.00000        5952.00 

  TEMPORARY SEDIMENT TRAP                 |                             |                             | 

0018 205-06937              566.000  LFT  |       2.12000        1199.92|       2.30000        1301.80|       4.15000        2348.90 

  TEMPORARY SILT FENCE                    |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 200E 

     CALL ORDER   : 471                     CONTRACT ID : B -30640-A                   COUNTIES : VERMILLION 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1673827          |(   2   ) 35-1381845         |(   3  ) 35-1801998 

                                          |HENDERSON H E INC            |HARVEY GEORGE R & SON INC    |CLR INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0019 206-51230               49.000  CYS  |      71.10000        3483.90|      50.00000        2450.00|     860.00000       42140.00 

  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 

0020 207-08266             2394.000  SYS  |       7.16000       17141.04|       8.00000       19152.00|       2.25000        5386.50 

  SUBGRADE TREATMENT, TYPE III            |                             |                             | 

0021 207-08267               79.000  SYS  |       6.50000         513.50|       8.00000         632.00|      16.25000        1283.75 

  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 

0022 211-09264               23.000  CYS  |      73.55000        1691.65|      52.00000        1196.00|      24.50000         563.50 

  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 

0023 211-09267                7.000  CYS  |     140.82000         985.74|     100.00000         700.00|     325.00000        2275.00 

  STRUCTURE BACKFILL, TYPE 4              |                             |                             | 

0024 301-07448              941.000  TON  |      23.57000       22179.37|      17.00000       15997.00|      17.00000       15997.00 

  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 

0025 303-02051              100.000  TON  |      21.81000        2181.00|      30.00000        3000.00|      45.00000        4500.00 

  STONE, NO 2                             |                             |                             | 

0026 306-08043              187.000  SYS  |       6.23000        1165.01|      12.00000        2244.00|       7.50000        1402.50 

  MILLING, TRANSITION                     |                             |                             | 

 

0027 402-07432              172.000  TON  |     111.30000       19143.60|     122.00000       20984.00|     101.00000       17372.00 

  HMA SURFACE, TYPE A                     |                             |                             | 

0028 402-07435              257.000  TON  |      89.25000       22937.25|      97.75000       25121.75|      97.00000       24929.00 

  HMA INTERMEDIATE, TYPE A                |                             |                             | 

0029 406-05520                0.600  TON  |     840.00000         504.00|     920.00000         552.00|     528.00000         316.80 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0030 601-06037                4.000  EACH |     892.50000        3570.00|     952.00000        3808.00|     960.00000        3840.00 

  GUARDRAIL END TREATMENT, I              |                             |                             | 

0031 601-06374                4.000  EACH |     871.50000        3486.00|     930.00000        3720.00|     940.00000        3760.00 

  GUARDRAIL TRANSITION, TGS-1             |                             |                             | 

0032 601-99105              273.800  LFT  |      18.38000        5032.44|      19.60000        5366.48|      19.80000        5421.24 

  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 

0033 609-06257              182.000  SYS  |      68.08000       12390.56|      70.00000       12740.00|     110.00000       20020.00 

  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                             |                             | 

  IN.                                     |                             |                             | 

0034 610-07486               22.000  TON  |     111.30000        2448.60|     122.00000        2684.00|     185.00000        4070.00 

  HMA FOR APPROACHES, TYPE A              |                             |                             | 

0035 611-06498                1.000  EACH |     215.25000         215.25|     230.00000         230.00|     232.00000         232.00 

  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 

0036 615-06490               16.000  EACH |     126.00000        2016.00|     135.00000        2160.00|     110.00000        1760.00 

  RIGHT OF WAY MARKER                     |                             |                             | 

0037 616-02320             1324.000  SYS  |       3.21000        4250.04|       3.00000        3972.00|       3.35000        4435.40 

  GEOTEXTILES                             |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 200E 

     CALL ORDER   : 471                     CONTRACT ID : B -30640-A                   COUNTIES : VERMILLION 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1673827          |(   2   ) 35-1381845         |(   3  ) 35-1801998 

                                          |HENDERSON H E INC            |HARVEY GEORGE R & SON INC    |CLR INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0038 616-06405              794.000  TON  |      30.05000       23859.70|      30.00000       23820.00|      33.00000       26202.00 

  RIPRAP, REVETMENT                       |                             |                             | 

0039 616-06451               22.000  TON  |      33.82000         744.04|      40.00000         880.00|      43.00000         946.00 

  RIPRAP, UNIFORM                         |                             |                             | 

0040 621-01004                3.000  EACH |     719.25000        2157.75|     788.00000        2364.00|     400.00000        1200.00 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 

0041 621-06545                1.000  TON  |     840.00000         840.00|     920.00000         920.00|    1615.00000        1615.00 

  FERTILIZER                              |                             |                             | 

0042 621-06553              145.000  LBS  |       4.07000         590.15|       4.46000         646.70|       4.40000         638.00 

  SEED MIXTURE, R                         |                             |                             | 

0043 621-06557              255.000  LBS  |       4.04000        1030.20|       4.42000        1127.10|       3.85000         981.75 

  SEED MIXTURE, T                         |                             |                             | 

0044 621-06565                2.000  TON  |     603.75000        1207.50|     661.00000        1322.00|    1003.00000        2006.00 

  MULCHING MATERIAL                       |                             |                             | 

0045 621-06567               15.000  kGAL |       1.05000          15.75|       1.15000          17.25|       1.13000          16.95 

  WATER                                   |                             |                             | 

0046 621-06574              562.000  SYS  |       6.14000        3450.68|       6.75000        3793.50|       6.60000        3709.20 

  SODDING                                 |                             |                             | 

0047 622-52436                6.000  EACH |      36.75000         220.50|      40.25000         241.50|      35.00000         210.00 

  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 

0048 622-91786              134.000  EACH |       9.19000        1231.46|      10.06000        1348.04|       8.75000        1172.50 

  SEEDLING                                |                             |                             | 

0049 628-09401                8.000  MOS  |    1926.00000       15408.00|    2100.00000       16800.00|    1350.00000       10800.00 

  FIELD OFFICE, A                         |                             |                             | 

0050 701-96089             1199.000  LFT  |      48.52000       58175.48|      45.00000       53955.00|      54.00000       64746.00 

  PILE, CONCRETE, STEEL SHELL ENCASED, 0. |                             |                             | 

  250 IN., 14 IN.                         |                             |                             | 

0051 702-51005               76.000  CYS  |     592.22000       45008.72|     425.00000       32300.00|     610.00000       46360.00 

  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 

0052 702-51015                7.000  CYS  |     901.09000        6307.63|    6670.00000       46690.00|    1100.00000        7700.00 

  CONCRETE, B, FOOTINGS                   |                             |                             | 

0053 703-51030             6072.000  LBS  |       0.77000        4675.44|       0.75000        4554.00|       0.94000        5707.68 

  REINFORCING STEEL                       |                             |                             | 

0054 703-51032            54286.000  LBS  |       0.83000       45057.38|       0.78000       42343.08|       0.95000       51571.70 

  REINFORCING STEEL, EPOXY COATED         |                             |                             | 

0055 704-51002              262.000  CYS  |     419.28000      109851.36|     500.00000      131000.00|     615.00000      161130.00 

  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 

0056 706-06344              250.000  LFT  |      66.23000       16557.50|      77.00000       19250.00|      72.00000       18000.00 

  RAILING, TS-1                           |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 200E 

     CALL ORDER   : 471                     CONTRACT ID : B -30640-A                   COUNTIES : VERMILLION 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1673827          |(   2   ) 35-1381845         |(   3  ) 35-1801998 

                                          |HENDERSON H E INC            |HARVEY GEORGE R & SON INC    |CLR INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0057 709-51821                       LUMP |    2173.50000        2173.50|    2400.00000        2400.00|    2500.00000        2500.00 

  SURFACE SEAL                            |                             |                             | 

0058 715-05151               35.000  LFT  |      21.79000         762.65|      30.00000        1050.00|      46.20000        1617.00 

  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 

0059 715-05231               52.000  LFT  |      72.44000        3766.88|      35.00000        1820.00|      44.40000        2308.80 

  PIPE, TYPE 1, DEFORMED, MIN AREA 2.2 SF |                             |                             | 

0060 715-46005                2.000  EACH |     384.15000         768.30|     250.00000         500.00|     250.00000         500.00 

  PIPE END SECTION, 15 IN.                |                             |                             | 

0061 715-46060                2.000  EACH |     541.69000        1083.38|     400.00000         800.00|     309.00000         618.00 

  PIPE END SECTION, MIN. AREA 2.2 SQ. FT. |                             |                             | 

0062 801-03290                4.000  EACH |     210.00000         840.00|     230.00000         920.00|      75.00000         300.00 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0063 801-04308                4.000  EACH |     288.75000        1155.00|     316.00000        1264.00|     283.00000        1132.00 

  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 

0064 801-06640               11.000  EACH |     183.75000        2021.25|     201.00000        2211.00|     135.00000        1485.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0065 801-06645                1.000  EACH |      52.50000          52.50|      57.50000          57.50|     125.00000         125.00 

  CONSTRUCTION SIGN, B                    |                             |                             | 

0066 801-06775                       LUMP |    4042.00000        4042.00|    3000.00000        3000.00|    2000.00000        2000.00 

  MAINTAINING TRAFFIC                     |                             |                             | 

0067 801-07118               48.000  LFT  |      10.50000         504.00|      11.50000         552.00|      18.00000         864.00 

  BARRICADE, III-A                        |                             |                             | 

0068 802-05701               28.000  LFT  |      11.55000         323.40|      12.50000         350.00|      12.50000         350.00 

  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 

  BASE                                    |                             |                             | 

0069 802-76025               10.000  SFT  |      25.20000         252.00|      27.00000         270.00|      27.00000         270.00 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 

0070 808-06713             1950.000  LFT  |       0.53000        1033.50|       0.58000        1131.00|       0.85000        1657.50 

  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 

0071 808-06714             1950.000  LFT  |       0.53000        1033.50|       0.58000        1131.00|       0.85000        1657.50 

  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 

0072 202-03135              100.000  SFT  |      21.00000        2100.00|      50.00000        5000.00|      10.00000        1000.00 

  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             | 

  REMOVE                                  |                             |                             | 

     SECTION TOTALS                       |           $       609,973.52|           $       673,949.70|           $       723,637.17 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       609,973.52|           $       673,949.70|           $       723,637.17 

==================================================================================================================================== 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 200E 

     CALL ORDER   : 471                     CONTRACT ID : B -30640-A                   COUNTIES : VERMILLION 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-1917625          |(   5   ) 35-1111003         |(   6  ) 35-1385672 

                                          |MILESTONE CONTRACTORS LP     |WHITE CONSTRUCTION INC       |FORCE CONSTRUCTION CO INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   BRIDGE REPLACEMENT 

                                          |                             |                             | 

0001 105-06845                       LUMP |   10000.00000       10000.00|    9200.00000        9200.00|    5300.00000        5300.00 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0006 110-01001                       LUMP |   38500.00000       38500.00|   39000.00000       39000.00|   42155.00000       42155.00 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0007 201-52370                       LUMP |   20000.00000       20000.00|   19300.00000       19300.00|   15000.00000       15000.00 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0008 202-01261                1.000  EACH |     500.00000         500.00|     500.00000         500.00|     750.00000         750.00 

  TESTING FOR ASBESTOS                    |                             |                             | 

0009 202-02286                1.000  EACH |   50000.00000       50000.00|   25700.00000       25700.00|   54260.00000       54260.00 

  PRESENT STRUCTURE, REMOVE               |                             |                             | 

0010 203-02000             1379.000  CYS  |      18.00000       24822.00|      23.00000       31717.00|      14.10000       19443.90 

  EXCAVATION, COMMON                      |                             |                             | 

0011 203-02070              654.000  CYS  |      23.00000       15042.00|      22.00000       14388.00|      23.77000       15545.58 

  BORROW                                  |                             |                             | 

0012 203-51223              478.000  CYS  |      25.00000       11950.00|      25.00000       11950.00|      19.97000        9545.66 

  EXCAVATION, WATERWAY                    |                             |                             | 

0013 205-03371              233.000  CYS  |      10.00000        2330.00|      26.00000        6058.00|      55.14000       12847.62 

  SEDIMENT, REMOVE                        |                             |                             | 

0014 205-06931               84.000  TON  |      75.00000        6300.00|      65.00000        5460.00|      60.00000        5040.00 

  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 

0015 205-06933                2.000  EACH |     103.00000         206.00|     105.00000         210.00|     154.00000         308.00 

  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 

0016 205-06934                4.000  TON  |     460.00000        1840.00|     475.00000        1900.00|     499.00000        1996.00 

  TEMPORARY MULCHING                      |                             |                             | 

0017 205-06936              248.000  TON  |      45.00000       11160.00|      48.00000       11904.00|     125.00000       31000.00 

  TEMPORARY SEDIMENT TRAP                 |                             |                             | 

0018 205-06937              566.000  LFT  |       2.10000        1188.60|       3.20000        1811.20|       1.80000        1018.80 

  TEMPORARY SILT FENCE                    |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 200E 

     CALL ORDER   : 471                     CONTRACT ID : B -30640-A                   COUNTIES : VERMILLION 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-1917625          |(   5   ) 35-1111003         |(   6  ) 35-1385672 

                                          |MILESTONE CONTRACTORS LP     |WHITE CONSTRUCTION INC       |FORCE CONSTRUCTION CO INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0019 206-51230               49.000  CYS  |      65.00000        3185.00|      29.00000        1421.00|      48.38000        2370.62 

  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 

0020 207-08266             2394.000  SYS  |       3.00000        7182.00|       6.00000       14364.00|      10.55000       25256.70 

  SUBGRADE TREATMENT, TYPE III            |                             |                             | 

0021 207-08267               79.000  SYS  |      20.00000        1580.00|      18.00000        1422.00|      23.01000        1817.79 

  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 

0022 211-09264               23.000  CYS  |      23.00000         529.00|      18.00000         414.00|      39.78000         914.94 

  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 

0023 211-09267                7.000  CYS  |     170.00000        1190.00|     195.00000        1365.00|     135.74000         950.18 

  STRUCTURE BACKFILL, TYPE 4              |                             |                             | 

0024 301-07448              941.000  TON  |      22.00000       20702.00|      24.00000       22584.00|      28.98000       27270.18 

  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 

0025 303-02051              100.000  TON  |      30.00000        3000.00|      35.00000        3500.00|      36.09000        3609.00 

  STONE, NO 2                             |                             |                             | 

0026 306-08043              187.000  SYS  |      24.00000        4488.00|       7.20000        1346.40|      18.61000        3480.07 

  MILLING, TRANSITION                     |                             |                             | 

0027 402-07432              172.000  TON  |      90.00000       15480.00|     110.00000       18920.00|      89.60000       15411.20 

  HMA SURFACE, TYPE A                     |                             |                             | 

0028 402-07435              257.000  TON  |      87.00000       22359.00|      90.00000       23130.00|      86.30000       22179.10 

  HMA INTERMEDIATE, TYPE A                |                             |                             | 

0029 406-05520                0.600  TON  |     530.00000         318.00|     810.00000         486.00|     528.00000         316.80 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0030 601-06037                4.000  EACH |     875.00000        3500.00|     855.00000        3420.00|     869.15000        3476.60 

  GUARDRAIL END TREATMENT, I              |                             |                             | 

0031 601-06374                4.000  EACH |     855.00000        3420.00|     845.00000        3380.00|     853.60000        3414.40 

  GUARDRAIL TRANSITION, TGS-1             |                             |                             | 

0032 601-99105              273.800  LFT  |      18.00000        4928.40|      18.00000        4928.40|      17.95000        4914.71 

  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 

0033 609-06257              182.000  SYS  |     100.00000       18200.00|      91.00000       16562.00|      82.96000       15098.72 

  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                             |                             | 

  IN.                                     |                             |                             | 

0034 610-07486               22.000  TON  |     165.00000        3630.00|     135.00000        2970.00|     164.00000        3608.00 

  HMA FOR APPROACHES, TYPE A              |                             |                             | 

0035 611-06498                1.000  EACH |     210.00000         210.00|     210.00000         210.00|     259.96000         259.96 

  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 

0036 615-06490               16.000  EACH |     124.00000        1984.00|     130.00000        2080.00|     167.81000        2684.96 

  RIGHT OF WAY MARKER                     |                             |                             | 

0037 616-02320             1324.000  SYS  |       3.50000        4634.00|       2.20000        2912.80|       2.77000        3667.48 

  GEOTEXTILES                             |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 200E 

     CALL ORDER   : 471                     CONTRACT ID : B -30640-A                   COUNTIES : VERMILLION 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-1917625          |(   5   ) 35-1111003         |(   6  ) 35-1385672 

                                          |MILESTONE CONTRACTORS LP     |WHITE CONSTRUCTION INC       |FORCE CONSTRUCTION CO INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0038 616-06405              794.000  TON  |      33.00000       26202.00|      32.00000       25408.00|      33.09000       26273.46 

  RIPRAP, REVETMENT                       |                             |                             | 

0039 616-06451               22.000  TON  |      45.00000         990.00|      31.00000         682.00|      52.42000        1153.24 

  RIPRAP, UNIFORM                         |                             |                             | 

0040 621-01004                3.000  EACH |     705.00000        2115.00|     720.00000        2160.00|    1140.00000        3420.00 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 

0041 621-06545                1.000  TON  |     825.00000         825.00|     820.00000         820.00|    2090.00000        2090.00 

  FERTILIZER                              |                             |                             | 

0042 621-06553              145.000  LBS  |       4.00000         580.00|       4.20000         609.00|       3.81000         552.45 

  SEED MIXTURE, R                         |                             |                             | 

0043 621-06557              255.000  LBS  |       4.00000        1020.00|       4.20000        1071.00|       2.14000         545.70 

  SEED MIXTURE, T                         |                             |                             | 

0044 621-06565                2.000  TON  |     595.00000        1190.00|     580.00000        1160.00|     493.00000         986.00 

  MULCHING MATERIAL                       |                             |                             | 

0045 621-06567               15.000  kGAL |       1.05000          15.75|       1.35000          20.25|       1.00000          15.00 

  WATER                                   |                             |                             | 

0046 621-06574              562.000  SYS  |       7.00000        3934.00|       6.20000        3484.40|       5.56000        3124.72 

  SODDING                                 |                             |                             | 

0047 622-52436                6.000  EACH |      36.00000         216.00|      38.00000         228.00|      62.00000         372.00 

  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 

0048 622-91786              134.000  EACH |       9.00000        1206.00|      10.00000        1340.00|      10.85000        1453.90 

  SEEDLING                                |                             |                             | 

0049 628-09401                8.000  MOS  |    2700.00000       21600.00|    1140.00000        9120.00|    1868.73000       14949.84 

  FIELD OFFICE, A                         |                             |                             | 

0050 701-96089             1199.000  LFT  |      45.00000       53955.00|      64.00000       76736.00|      59.73000       71616.27 

  PILE, CONCRETE, STEEL SHELL ENCASED, 0. |                             |                             | 

  250 IN., 14 IN.                         |                             |                             | 

0051 702-51005               76.000  CYS  |     760.00000       57760.00|     560.00000       42560.00|     988.02000       75089.52 

  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 

0052 702-51015                7.000  CYS  |     860.00000        6020.00|    1400.00000        9800.00|    1742.79000       12199.53 

  CONCRETE, B, FOOTINGS                   |                             |                             | 

0053 703-51030             6072.000  LBS  |       0.83000        5039.76|       1.20000        7286.40|       1.47000        8925.84 

  REINFORCING STEEL                       |                             |                             | 

0054 703-51032            54286.000  LBS  |       0.90000       48857.40|       1.25000       67857.50|       1.09000       59171.74 

  REINFORCING STEEL, EPOXY COATED         |                             |                             | 

0055 704-51002              262.000  CYS  |     725.00000      189950.00|     670.00000      175540.00|     607.91000      159272.42 

  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 

0056 706-06344              250.000  LFT  |      64.00000       16000.00|      63.00000       15750.00|      72.24000       18060.00 

  RAILING, TS-1                           |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 200E 

     CALL ORDER   : 471                     CONTRACT ID : B -30640-A                   COUNTIES : VERMILLION 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-1917625          |(   5   ) 35-1111003         |(   6  ) 35-1385672 

                                          |MILESTONE CONTRACTORS LP     |WHITE CONSTRUCTION INC       |FORCE CONSTRUCTION CO INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0057 709-51821                       LUMP |    2200.00000        2200.00|    2300.00000        2300.00|    7720.00000        7720.00 

  SURFACE SEAL                            |                             |                             | 

0058 715-05151               35.000  LFT  |      48.00000        1680.00|      40.00000        1400.00|      62.94000        2202.90 

  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 

0059 715-05231               52.000  LFT  |      46.00000        2392.00|      70.00000        3640.00|      91.16000        4740.32 

  PIPE, TYPE 1, DEFORMED, MIN AREA 2.2 SF |                             |                             | 

0060 715-46005                2.000  EACH |     420.00000         840.00|     450.00000         900.00|     271.84000         543.68 

  PIPE END SECTION, 15 IN.                |                             |                             | 

0061 715-46060                2.000  EACH |     475.00000         950.00|     650.00000        1300.00|     640.78000        1281.56 

  PIPE END SECTION, MIN. AREA 2.2 SQ. FT. |                             |                             | 

0062 801-03290                4.000  EACH |     227.00000         908.00|     220.00000         880.00|     175.00000         700.00 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0063 801-04308                4.000  EACH |     258.00000        1032.00|     285.00000        1140.00|     310.00000        1240.00 

  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 

0064 801-06640               11.000  EACH |     124.00000        1364.00|     185.00000        2035.00|     170.00000        1870.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0065 801-06645                1.000  EACH |      88.00000          88.00|      55.00000          55.00|      60.00000          60.00 

  CONSTRUCTION SIGN, B                    |                             |                             | 

0066 801-06775                       LUMP |    4500.00000        4500.00|   15599.65000       15599.65|   10992.97000       10992.97 

  MAINTAINING TRAFFIC                     |                             |                             | 

0067 801-07118               48.000  LFT  |      16.50000         792.00|      12.00000         576.00|      14.00000         672.00 

  BARRICADE, III-A                        |                             |                             | 

0068 802-05701               28.000  LFT  |      11.50000         322.00|      13.00000         364.00|      18.40000         515.20 

  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 

  BASE                                    |                             |                             | 

0069 802-76025               10.000  SFT  |      25.00000         250.00|      28.00000         280.00|      24.25000         242.50 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 

0070 808-06713             1950.000  LFT  |       1.05000        2047.50|       0.65000        1267.50|       0.50000         975.00 

  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 

0071 808-06714             1950.000  LFT  |       1.05000        2047.50|       0.65000        1267.50|       0.50000         975.00 

  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 

0072 202-03135              100.000  SFT  |       5.00000         500.00|       6.50000         650.00|      25.00000        2500.00 

  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             | 

  REMOVE                                  |                             |                             | 

     SECTION TOTALS                       |           $       773,750.91|           $       779,805.00|           $       851,418.73 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       773,750.91|           $       779,805.00|           $       851,418.73 

==================================================================================================================================== 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 200E 

     CALL ORDER   : 471                     CONTRACT ID : B -30640-A                   COUNTIES : VERMILLION 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   7  ) 35-1618530          |(   8   ) 90-0177865         |(   9  ) 35-2040801 

                                          |AMERICAN CONTRACTING & SERVI |HIS CONSTRUCTORS LLC         |GOHMANN ASPHALT & CONSTR INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   BRIDGE REPLACEMENT 

                                          |                             |                             | 

0001 105-06845                       LUMP |    5000.00000        5000.00|    4000.00000        4000.00|   15000.00000       15000.00 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0006 110-01001                       LUMP |   43551.07000       43551.07|   44000.00000       44000.00|   52000.00000       52000.00 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0007 201-52370                       LUMP |   21775.53000       21775.53|   22000.00000       22000.00|   26000.00000       26000.00 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0008 202-01261                1.000  EACH |    1500.00000        1500.00|    1050.00000        1050.00|    2000.00000        2000.00 

  TESTING FOR ASBESTOS                    |                             |                             | 

0009 202-02286                1.000  EACH |   73000.00000       73000.00|   14950.00000       14950.00|   61493.13000       61493.13 

  PRESENT STRUCTURE, REMOVE               |                             |                             | 

0010 203-02000             1379.000  CYS  |      20.00000       27580.00|      19.00000       26201.00|      25.00000       34475.00 

  EXCAVATION, COMMON                      |                             |                             | 

0011 203-02070              654.000  CYS  |      20.00000       13080.00|      19.00000       12426.00|      40.00000       26160.00 

  BORROW                                  |                             |                             | 

0012 203-51223              478.000  CYS  |      20.00000        9560.00|       9.00000        4302.00|      30.00000       14340.00 

  EXCAVATION, WATERWAY                    |                             |                             | 

0013 205-03371              233.000  CYS  |      20.00000        4660.00|      20.00000        4660.00|      15.00000        3495.00 

  SEDIMENT, REMOVE                        |                             |                             | 

0014 205-06931               84.000  TON  |      40.00000        3360.00|      50.00000        4200.00|      70.00000        5880.00 

  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 

0015 205-06933                2.000  EACH |     100.00000         200.00|     100.00000         200.00|     100.00000         200.00 

  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 

0016 205-06934                4.000  TON  |     450.00000        1800.00|     465.00000        1860.00|     450.00000        1800.00 

  TEMPORARY MULCHING                      |                             |                             | 

0017 205-06936              248.000  TON  |      40.00000        9920.00|      41.00000       10168.00|      75.00000       18600.00 

  TEMPORARY SEDIMENT TRAP                 |                             |                             | 

0018 205-06937              566.000  LFT  |       2.02000        1143.32|       2.15000        1216.90|       2.02000        1143.32 

  TEMPORARY SILT FENCE                    |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 200E 

     CALL ORDER   : 471                     CONTRACT ID : B -30640-A                   COUNTIES : VERMILLION 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   7  ) 35-1618530          |(   8   ) 90-0177865         |(   9  ) 35-2040801 

                                          |AMERICAN CONTRACTING & SERVI |HIS CONSTRUCTORS LLC         |GOHMANN ASPHALT & CONSTR INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0019 206-51230               49.000  CYS  |      50.00000        2450.00|    1150.00000       56350.00|     200.00000        9800.00 

  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 

0020 207-08266             2394.000  SYS  |       6.00000       14364.00|       9.00000       21546.00|      10.00000       23940.00 

  SUBGRADE TREATMENT, TYPE III            |                             |                             | 

0021 207-08267               79.000  SYS  |      25.00000        1975.00|      12.00000         948.00|      30.00000        2370.00 

  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 

0022 211-09264               23.000  CYS  |      30.00000         690.00|      26.00000         598.00|      50.00000        1150.00 

  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 

0023 211-09267                7.000  CYS  |     200.00000        1400.00|     175.00000        1225.00|     175.00000        1225.00 

  STRUCTURE BACKFILL, TYPE 4              |                             |                             | 

0024 301-07448              941.000  TON  |      25.00000       23525.00|      33.00000       31053.00|      25.00000       23525.00 

  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 

0025 303-02051              100.000  TON  |      35.00000        3500.00|      35.00000        3500.00|      40.00000        4000.00 

  STONE, NO 2                             |                             |                             | 

0026 306-08043              187.000  SYS  |      30.00000        5610.00|      22.00000        4114.00|      20.00000        3740.00 

  MILLING, TRANSITION                     |                             |                             | 

0027 402-07432              172.000  TON  |      89.60000       15411.20|      91.00000       15652.00|      89.60000       15411.20 

  HMA SURFACE, TYPE A                     |                             |                             | 

0028 402-07435              257.000  TON  |      86.30000       22179.10|      89.00000       22873.00|      86.30000       22179.10 

  HMA INTERMEDIATE, TYPE A                |                             |                             | 

0029 406-05520                0.600  TON  |     528.00000         316.80|     528.00000         316.80|     528.00000         316.80 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0030 601-06037                4.000  EACH |     850.00000        3400.00|     875.00000        3500.00|     850.00000        3400.00 

  GUARDRAIL END TREATMENT, I              |                             |                             | 

0031 601-06374                4.000  EACH |     830.00000        3320.00|     850.00000        3400.00|     830.00000        3320.00 

  GUARDRAIL TRANSITION, TGS-1             |                             |                             | 

0032 601-99105              273.800  LFT  |      17.50000        4791.50|      18.00000        4928.40|      17.50000        4791.50 

  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 

0033 609-06257              182.000  SYS  |      95.00000       17290.00|      90.00000       16380.00|     125.00000       22750.00 

  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                             |                             | 

  IN.                                     |                             |                             | 

0034 610-07486               22.000  TON  |     164.00000        3608.00|     168.00000        3696.00|     164.00000        3608.00 

  HMA FOR APPROACHES, TYPE A              |                             |                             | 

0035 611-06498                1.000  EACH |     205.00000         205.00|     210.00000         210.00|     205.00000         205.00 

  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 

0036 615-06490               16.000  EACH |     120.00000        1920.00|     123.00000        1968.00|     120.00000        1920.00 

  RIGHT OF WAY MARKER                     |                             |                             | 

0037 616-02320             1324.000  SYS  |       2.50000        3310.00|       2.85000        3773.40|       4.00000        5296.00 

  GEOTEXTILES                             |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/21/09 

                                                                                                                   PAGE : 471 -12 

                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 200E 

     CALL ORDER   : 471                     CONTRACT ID : B -30640-A                   COUNTIES : VERMILLION 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   7  ) 35-1618530          |(   8   ) 90-0177865         |(   9  ) 35-2040801 

                                          |AMERICAN CONTRACTING & SERVI |HIS CONSTRUCTORS LLC         |GOHMANN ASPHALT & CONSTR INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0038 616-06405              794.000  TON  |      30.00000       23820.00|      36.00000       28584.00|      40.00000       31760.00 

  RIPRAP, REVETMENT                       |                             |                             | 

0039 616-06451               22.000  TON  |      30.00000         660.00|      67.00000        1474.00|      50.00000        1100.00 

  RIPRAP, UNIFORM                         |                             |                             | 

0040 621-01004                3.000  EACH |     685.00000        2055.00|     705.00000        2115.00|     685.00000        2055.00 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 

0041 621-06545                1.000  TON  |     800.00000         800.00|     822.00000         822.00|     800.00000         800.00 

  FERTILIZER                              |                             |                             | 

0042 621-06553              145.000  LBS  |       3.88000         562.60|       4.00000         580.00|       3.88000         562.60 

  SEED MIXTURE, R                         |                             |                             | 

0043 621-06557              255.000  LBS  |       3.85000         981.75|       3.95000        1007.25|       3.85000         981.75 

  SEED MIXTURE, T                         |                             |                             | 

0044 621-06565                2.000  TON  |     575.00000        1150.00|     590.00000        1180.00|     575.00000        1150.00 

  MULCHING MATERIAL                       |                             |                             | 

0045 621-06567               15.000  kGAL |       1.00000          15.00|       1.00000          15.00|       1.00000          15.00 

  WATER                                   |                             |                             | 

0046 621-06574              562.000  SYS  |       5.85000        3287.70|       6.00000        3372.00|       5.85000        3287.70 

  SODDING                                 |                             |                             | 

0047 622-52436                6.000  EACH |      35.00000         210.00|      36.00000         216.00|      35.00000         210.00 

  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 

0048 622-91786              134.000  EACH |       8.75000        1172.50|       9.00000        1206.00|       8.75000        1172.50 

  SEEDLING                                |                             |                             | 

0049 628-09401                8.000  MOS  |    2500.00000       20000.00|    1850.00000       14800.00|    2200.00000       17600.00 

  FIELD OFFICE, A                         |                             |                             | 

0050 701-96089             1199.000  LFT  |      65.00000       77935.00|      52.00000       62348.00|      50.00000       59950.00 

  PILE, CONCRETE, STEEL SHELL ENCASED, 0. |                             |                             | 

  250 IN., 14 IN.                         |                             |                             | 

0051 702-51005               76.000  CYS  |     750.00000       57000.00|     850.00000       64600.00|    1300.00000       98800.00 

  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 

0052 702-51015                7.000  CYS  |    2000.00000       14000.00|     750.00000        5250.00|    1550.00000       10850.00 

  CONCRETE, B, FOOTINGS                   |                             |                             | 

0053 703-51030             6072.000  LBS  |       1.00000        6072.00|       0.90000        5464.80|       0.95000        5768.40 

  REINFORCING STEEL                       |                             |                             | 

0054 703-51032            54286.000  LBS  |       1.04000       56457.44|       0.95000       51571.70|       1.00000       54286.00 

  REINFORCING STEEL, EPOXY COATED         |                             |                             | 

0055 704-51002              262.000  CYS  |     850.00000      222700.00|     950.00000      248900.00|    1160.00000      303920.00 

  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 

0056 706-06344              250.000  LFT  |      60.00000       15000.00|      62.00000       15500.00|      70.00000       17500.00 

  RAILING, TS-1                           |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 200E 

     CALL ORDER   : 471                     CONTRACT ID : B -30640-A                   COUNTIES : VERMILLION 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   7  ) 35-1618530          |(   8   ) 90-0177865         |(   9  ) 35-2040801 

                                          |AMERICAN CONTRACTING & SERVI |HIS CONSTRUCTORS LLC         |GOHMANN ASPHALT & CONSTR INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0057 709-51821                       LUMP |    2070.00000        2070.00|    2100.00000        2100.00|    2070.00000        2070.00 

  SURFACE SEAL                            |                             |                             | 

0058 715-05151               35.000  LFT  |      60.00000        2100.00|      45.00000        1575.00|      75.00000        2625.00 

  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 

0059 715-05231               52.000  LFT  |      60.00000        3120.00|      95.00000        4940.00|      70.00000        3640.00 

  PIPE, TYPE 1, DEFORMED, MIN AREA 2.2 SF |                             |                             | 

0060 715-46005                2.000  EACH |     500.00000        1000.00|     800.00000        1600.00|     500.00000        1000.00 

  PIPE END SECTION, 15 IN.                |                             |                             | 

0061 715-46060                2.000  EACH |     550.00000        1100.00|     900.00000        1800.00|     650.00000        1300.00 

  PIPE END SECTION, MIN. AREA 2.2 SQ. FT. |                             |                             | 

0062 801-03290                4.000  EACH |     200.00000         800.00|     275.00000        1100.00|     450.00000        1800.00 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0063 801-04308                4.000  EACH |     275.00000        1100.00|     340.00000        1360.00|     450.00000        1800.00 

  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 

0064 801-06640               11.000  EACH |     175.00000        1925.00|     160.00000        1760.00|     225.00000        2475.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0065 801-06645                1.000  EACH |      50.00000          50.00|      52.00000          52.00|      50.00000          50.00 

  CONSTRUCTION SIGN, B                    |                             |                             | 

0066 801-06775                       LUMP |    5000.00000        5000.00|    7400.00000        7400.00|    7200.00000        7200.00 

  MAINTAINING TRAFFIC                     |                             |                             | 

0067 801-07118               48.000  LFT  |      10.00000         480.00|      16.50000         792.00|      10.00000         480.00 

  BARRICADE, III-A                        |                             |                             | 

0068 802-05701               28.000  LFT  |      11.00000         308.00|      11.30000         316.40|      11.00000         308.00 

  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 

  BASE                                    |                             |                             | 

0069 802-76025               10.000  SFT  |      24.00000         240.00|      24.50000         245.00|      24.00000         240.00 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 

0070 808-06713             1950.000  LFT  |       0.50000         975.00|       0.63000        1228.50|       0.95000        1852.50 

  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 

0071 808-06714             1950.000  LFT  |       0.50000         975.00|       0.52000        1014.00|       0.95000        1852.50 

  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 

0072 202-03135              100.000  SFT  |       5.00000         500.00|      23.00000        2300.00|      40.00000        4000.00 

  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             | 

  REMOVE                                  |                             |                             | 

     SECTION TOTALS                       |           $       871,021.51|           $       885,858.15|           $     1,060,000.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       871,021.51|           $       885,858.15|           $     1,060,000.00 

==================================================================================================================================== 
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                                                          VENDOR RANKING 

 

     CALL ORDER   : 541                     CONTRACT ID : T -29943-A                   COUNTIES : VARIOUS 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : 62 

                                         CONTRACT TIME : 08/29/09  COMPLETION DATE 

     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 0710587 

 

     SET-ASIDE : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   06-1675328     MARTELL ELECTRIC LLC                                                       $       299,999.99  100.0000% 

   2   35-1657131     MICHIANA CONTRACTING INC                                                   $       316,941.28  105.6471% 

   3   35-1473618     THREE RIVERS BARRICADE & EQUIP. CO., INC.                                  $       338,025.20  112.6751% 

   4   26-1088721     ROADSAFE HOLDINGS INC                                                      $       352,177.19  117.3924% 

   5   43-1012298     COLLINS & HERMANN INC                                                      $       531,469.01  177.1563% 

   6   35-0821499     JAMES H DREW CORPORATION                                                   $       634,323.12  211.4410% 

   7   74-2851603     QUANTA SERVICES INC                                                        $       643,453.11  214.4844% 

   8   36-3343234     WESTERN REMAC INC                                                          $       678,425.97  226.1420% 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 541                     CONTRACT ID : T -29943-A                   COUNTIES : VARIOUS 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 

 

          SET-ASIDE : 

 

 

==================================================================================================================================== 

                                          |(   1  ) 06-1675328          |(   2  ) 35-1657131          |(   3  ) 35-1473618 

                                          |MARTELL ELECTRIC LLC         |MICHIANA CONTRACTING INC     |THREE RIVERS BARRICADE & EQUI 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   SIGN MODERNIZATION 

                                          |                             |                             | 

0001 105-06845                       LUMP |     200.00000         200.00|    4700.00000        4700.00|    3875.00000        3875.00 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 105-08520                1.000  EACH |      80.00000          80.00|      25.00000          25.00|      50.00000          50.00 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0003 105-08521                9.000  MOS  |      70.00000         630.00|      30.00000         270.00|      50.00000         450.00 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0009 110-01001                       LUMP |   15000.00000       15000.00|   26700.00000       26700.00|   17000.00000       17000.00 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0010 202-04089              201.000  EACH |      12.00000        2412.00|      23.00000        4623.00|      12.50000        2512.50 

  SIGN, SHEET, REMOVE                     |                             |                             | 

0011 202-09239                1.000  EACH |     600.00000         600.00|     200.00000         200.00|    1000.00000        1000.00 

  TRANSPORTATION OF SALVAGEABLE ITEMS     |                             |                             | 

0012 202-74045             1152.000  EACH |      14.00000       16128.00|      15.00000       17280.00|       1.00000        1152.00 

  SIGN AND SUPPORTS, CHANNEL POSTS, REMOV |                             |                             | 

0013 202-74050              219.000  EACH |      28.00000        6132.00|      36.00000        7884.00|      50.00000       10950.00 

  SIGN, OVERHEAD, REMOVE                  |                             |                             | 

0014 202-74085                3.000  EACH |     450.00000        1350.00|    1000.00000        3000.00|    1000.00000        3000.00 

  OVERHEAD SIGN STRUCTURE, TWIN           |                             |                             | 

  CANTILEVER, REMOVE                      |                             |                             | 

0015 628-09408                9.000  MOS  |     300.00000        2700.00|     180.00000        1620.00|     200.00000        1800.00 

  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 

0016 628-09409                9.000  MOS  |      65.00000         585.00|      60.00000         540.00|      65.00000         585.00 

  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 

0017 801-03290                8.000  EACH |     230.00000        1840.00|     240.00000        1920.00|     170.00000        1360.00 

  CONSTRUCTION SIGN, C                    |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/21/09 

                                                                                                                   PAGE : 541 -3 

                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 541                     CONTRACT ID : T -29943-A                   COUNTIES : VARIOUS 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 06-1675328          |(   2   ) 35-1657131         |(   3  ) 35-1473618 

                                          |MARTELL ELECTRIC LLC         |MICHIANA CONTRACTING INC     |THREE RIVERS BARRICADE & EQUI 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0018 801-06640                8.000  EACH |     122.00000         976.00|     115.00000         920.00|     296.00000        2368.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0019 801-06710               40.000  DAY  |      80.00000        3200.00|      30.00000        1200.00|      32.50000        1300.00 

  FLASHING ARROW SIGN                     |                             |                             | 

0020 801-06775                       LUMP |    4001.57000        4001.57|   18250.00000       18250.00|  146650.00000      146650.00 

  MAINTAINING TRAFFIC                     |                             |                             | 

0021 801-92448              240.000  DAY  |      30.00000        7200.00|      24.00000        5760.00|     100.00000       24000.00 

  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 

0022 802-05704            12118.500  LFT  |       6.50000       78770.25|       7.70000       93312.45|       4.30000       52109.55 

  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 

  ANCHOR BASE                             |                             |                             | 

0023 802-05705             1319.000  LFT  |       6.00000        7914.00|       6.70000        8837.30|       3.75000        4946.25 

  SIGN POST, SQUARE, 2, UNREINFORCED      |                             |                             | 

  ANCHOR BASE                             |                             |                             | 

0024 802-76025             6161.890  SFT  |      13.50000       83185.52|      11.75000       72402.21|       5.50000       33890.40 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 

0025 802-76035             3356.430  SFT  |      14.00000       46990.02|       9.40000       31550.44|       5.90000       19802.94 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 

0026 802-76045             1386.250  SFT  |      14.50000       20100.63|      11.50000       15941.88|       6.65000        9218.56 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.125 IN. THICKNESS             |                             |                             | 

     SECTION TOTALS                       |           $       299,999.99|           $       316,941.28|           $       338,025.20 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       299,999.99|           $       316,941.28|           $       338,025.20 

==================================================================================================================================== 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 541                     CONTRACT ID : T -29943-A                   COUNTIES : VARIOUS 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 26-1088721          |(   5   ) 43-1012298         |(   6  ) 35-0821499 

                                          |ROADSAFE HOLDINGS INC        |COLLINS & HERMANN INC        |JAMES H DREW CORPORATION 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   SIGN MODERNIZATION 

                                          |                             |                             | 

0001 105-06845                       LUMP |    4412.04000        4412.04|    4641.92000        4641.92|    6504.88000        6504.88 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 105-08520                1.000  EACH |      85.00000          85.00|      87.68000          87.68|     400.00000         400.00 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0003 105-08521                9.000  MOS  |      55.00000         495.00|      77.37000         696.33|      75.00000         675.00 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0009 110-01001                       LUMP |    5000.00000        5000.00|   35853.21000       35853.21|   15604.88000       15604.88 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0010 202-04089              201.000  EACH |      58.00000       11658.00|      37.65000        7567.65|      73.92000       14857.92 

  SIGN, SHEET, REMOVE                     |                             |                             | 

0011 202-09239                1.000  EACH |    1000.00000        1000.00|    2688.99000        2688.99|    2601.95000        2601.95 

  TRANSPORTATION OF SALVAGEABLE ITEMS     |                             |                             | 

0012 202-74045             1152.000  EACH |      19.25000       22176.00|      35.85000       41299.20|      73.92000       85155.84 

  SIGN AND SUPPORTS, CHANNEL POSTS, REMOV |                             |                             | 

0013 202-74050              219.000  EACH |      55.00000       12045.00|     107.56000       23555.64|     177.41000       38852.79 

  SIGN, OVERHEAD, REMOVE                  |                             |                             | 

0014 202-74085                3.000  EACH |    2600.00000        7800.00|    4326.09000       12978.27|    3505.44000       10516.32 

  OVERHEAD SIGN STRUCTURE, TWIN           |                             |                             | 

  CANTILEVER, REMOVE                      |                             |                             | 

0015 628-09408                9.000  MOS  |     138.88000        1249.92|     206.31000        1856.79|      50.00000         450.00 

  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 

0016 628-09409                9.000  MOS  |     100.00000         900.00|     103.15000         928.35|      80.00000         720.00 

  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 

0017 801-03290                8.000  EACH |     185.00000        1480.00|     190.83000        1526.64|     210.00000        1680.00 

  CONSTRUCTION SIGN, C                    |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 541                     CONTRACT ID : T -29943-A                   COUNTIES : VARIOUS 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 26-1088721          |(   5   ) 43-1012298         |(   6  ) 35-0821499 

                                          |ROADSAFE HOLDINGS INC        |COLLINS & HERMANN INC        |JAMES H DREW CORPORATION 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0018 801-06640                8.000  EACH |     135.00000        1080.00|     139.26000        1114.08|      99.75000         798.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0019 801-06710               40.000  DAY  |      20.00000         800.00|      25.79000        1031.60|      23.10000         924.00 

  FLASHING ARROW SIGN                     |                             |                             | 

0020 801-06775                       LUMP |    9850.00000        9850.00|   62522.82000       62522.82|    7391.91000        7391.91 

  MAINTAINING TRAFFIC                     |                             |                             | 

0021 801-92448              240.000  DAY  |       2.25000         540.00|       2.32000         556.80|      73.92000       17740.80 

  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 

0022 802-05704            12118.500  LFT  |       8.85000      107248.73|      11.50000      139362.75|      14.20000      172082.70 

  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 

  ANCHOR BASE                             |                             |                             | 

0023 802-05705             1319.000  LFT  |       9.30000       12266.70|      10.90000       14377.10|      13.32000       17569.08 

  SIGN POST, SQUARE, 2, UNREINFORCED      |                             |                             | 

  ANCHOR BASE                             |                             |                             | 

0024 802-76025             6161.890  SFT  |      12.95000       79796.48|      15.19000       93599.11|      21.72000      133836.25 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 

0025 802-76035             3356.430  SFT  |      14.95000       50178.63|      16.70000       56052.38|      22.11000       74210.67 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 

0026 802-76045             1386.250  SFT  |      15.95000       22110.69|      21.04000       29166.70|      22.90000       31745.13 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.125 IN. THICKNESS             |                             |                             | 

     SECTION TOTALS                       |           $       352,177.19|           $       531,469.01|           $       634,323.12 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       352,177.19|           $       531,469.01|           $       634,323.12 

==================================================================================================================================== 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 541                     CONTRACT ID : T -29943-A                   COUNTIES : VARIOUS 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   7  ) 74-2851603          |(   8   ) 36-3343234         |(      ) 

                                          |QUANTA SERVICES INC          |WESTERN REMAC INC            | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   SIGN MODERNIZATION 

                                          |                             |                             | 

0001 105-06845                       LUMP |   23520.00000       23520.00|   21600.00000       21600.00| 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 105-08520                1.000  EACH |     160.59000         160.59|     325.00000         325.00| 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0003 105-08521                9.000  MOS  |     240.90000        2168.10|      75.00000         675.00| 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  LIQUIDATED DAMAGES                      |                             |                             | 

0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  CONTRACT LIENS                          |                             |                             | 

0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0009 110-01001                       LUMP |   57065.74000       57065.74|   43200.00000       43200.00| 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0010 202-04089              201.000  EACH |      17.64000        3545.64|      46.00000        9246.00| 

  SIGN, SHEET, REMOVE                     |                             |                             | 

0011 202-09239                1.000  EACH |    3763.20000        3763.20|     810.00000         810.00| 

  TRANSPORTATION OF SALVAGEABLE ITEMS     |                             |                             | 

0012 202-74045             1152.000  EACH |      17.64000       20321.28|      68.00000       78336.00| 

  SIGN AND SUPPORTS, CHANNEL POSTS, REMOV |                             |                             | 

0013 202-74050              219.000  EACH |     176.40000       38631.60|      60.00000       13140.00| 

  SIGN, OVERHEAD, REMOVE                  |                             |                             | 

0014 202-74085                3.000  EACH |   11106.93000       33320.79|    2800.00000        8400.00| 

  OVERHEAD SIGN STRUCTURE, TWIN           |                             |                             | 

  CANTILEVER, REMOVE                      |                             |                             | 

0015 628-09408                9.000  MOS  |     352.80000        3175.20|      80.00000         720.00| 

  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 

0016 628-09409                9.000  MOS  |     176.40000        1587.60|      83.00000         747.00| 

  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 

0017 801-03290                8.000  EACH |     479.81000        3838.48|     260.00000        2080.00| 

  CONSTRUCTION SIGN, C                    |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 541                     CONTRACT ID : T -29943-A                   COUNTIES : VARIOUS 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   7  ) 74-2851603          |(   8   ) 36-3343234         |(      ) 

                                          |QUANTA SERVICES INC          |WESTERN REMAC INC            | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0018 801-06640                8.000  EACH |     479.81000        3838.48|     125.00000        1000.00| 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0019 801-06710               40.000  DAY  |      58.80000        2352.00|      36.00000        1440.00| 

  FLASHING ARROW SIGN                     |                             |                             | 

0020 801-06775                       LUMP |  167787.21000      167787.21|   22707.00000       22707.00| 

  MAINTAINING TRAFFIC                     |                             |                             | 

0021 801-92448              240.000  DAY  |      58.80000       14112.00|      32.50000        7800.00| 

  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 

0022 802-05704            12118.500  LFT  |      11.35000      137544.98|      18.00000      218133.00| 

  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 

  ANCHOR BASE                             |                             |                             | 

0023 802-05705             1319.000  LFT  |      14.12000       18624.28|      10.10000       13321.90| 

  SIGN POST, SQUARE, 2, UNREINFORCED      |                             |                             | 

  ANCHOR BASE                             |                             |                             | 

0024 802-76025             6161.890  SFT  |       8.29000       51082.07|      22.86000      140860.81| 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 

0025 802-76035             3356.430  SFT  |      10.67000       35813.11|      15.72000       52763.08| 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 

0026 802-76045             1386.250  SFT  |      15.29000       21195.76|      29.66000       41116.18| 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.125 IN. THICKNESS             |                             |                             | 

     SECTION TOTALS                       |           $       643,453.11|           $       678,425.97|           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       643,453.11|           $       678,425.97|           $ 

==================================================================================================================================== 
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                                                          VENDOR RANKING 

 

     CALL ORDER   : 551                     CONTRACT ID : T -30216-A                   COUNTIES : HENDRICKS 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : 61 

                                         CONTRACT TIME : 06/12/09  COMPLETION DATE 

     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0600129 

 

     SET-ASIDE : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   35-1416052     LIGHTS & SIGNALS INC                                                       $       134,429.00  100.0000% 

   2   35-1657131     MICHIANA CONTRACTING INC                                                   $       139,691.40  103.9146% 

   3   06-1675328     MARTELL ELECTRIC LLC                                                       $       148,521.00  110.4829% 

   4   35-2046222     MORPHEY CONSTRUCTION INC                                                   $       157,194.50  116.9350% 

   5   35-0392360     HOOSIER COMPANY INC THE                                                    $       160,714.26  119.5533% 

   6   35-1710202     SIGNAL CONSTRUCTION INC                                                    $       162,250.00  120.6957% 

   7   35-0821499     JAMES H DREW CORPORATION                                                   $       174,886.10  130.0955% 

   8   35-1262778     MIDWESTERN ELECTRIC                                                        $       175,874.70  130.8309% 

   9   36-1460460     MEADE ELECTRIC CO                                                          $       178,033.60  132.4369% 

  10   74-2851603     QUANTA SERVICES INC                                                        $       295,052.90  219.4860% 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 39 

     CALL ORDER   : 551                     CONTRACT ID : T -30216-A                   COUNTIES : HENDRICKS 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

 

          SET-ASIDE : 

 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1416052          |(   2  ) 35-1657131          |(   3  ) 06-1675328 

                                          |LIGHTS & SIGNALS INC         |MICHIANA CONTRACTING INC     |MARTELL ELECTRIC LLC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   LIGHTING INSTALLATION AND MAINTENANCE 

                                          |                             |                             | 

0001 105-06845                       LUMP |    1500.00000        1500.00|    1100.00000        1100.00|     500.00000         500.00 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 105-06899                1.000  EACH |       1.00000           1.00|     115.00000         115.00|      25.00000          25.00 

  RADIO                                   |                             |                             | 

0003 105-08520                1.000  EACH |     250.00000         250.00|     115.00000         115.00|      25.00000          25.00 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0004 105-08521                7.000  MOS  |     225.00000        1575.00|      35.00000         245.00|      50.00000         350.00 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0005 105-08523                7.000  MOS  |       1.00000           7.00|      35.00000         245.00|      25.00000         175.00 

  RADIO SERVICE                           |                             |                             | 

0006 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0007 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0008 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0009 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0010 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0011 110-01001                       LUMP |    9300.00000        9300.00|   12300.00000       12300.00|    7000.00000        7000.00 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0012 201-52370                       LUMP |     500.00000         500.00|     115.00000         115.00|     500.00000         500.00 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0013 203-02020               75.000  CYS  |      10.00000         750.00|      11.00000         825.00|      10.00000         750.00 

  EXCAVATION, UNCLASSIFIED                |                             |                             | 

0014 205-02459                       LUMP |    1500.00000        1500.00|     115.00000         115.00|     250.00000         250.00 

  EROSION CONTROL                         |                             |                             | 

0015 621-01004                1.000  EACH |    1500.00000        1500.00|     510.00000         510.00|     450.00000         450.00 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 

0016 621-06559              108.000  SYS  |      25.00000        2700.00|       5.80000         626.40|       5.25000         567.00 

  MULCHED SEEDING, R                      |                             |                             | 

0017 628-09402                7.000  MOS  |     700.00000        4900.00|    1300.00000        9100.00|    2000.00000       14000.00 

  FIELD OFFICE, B                         |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 39 

     CALL ORDER   : 551                     CONTRACT ID : T -30216-A                   COUNTIES : HENDRICKS 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1416052          |(   2   ) 35-1657131         |(   3  ) 06-1675328 

                                          |LIGHTS & SIGNALS INC         |MICHIANA CONTRACTING INC     |MARTELL ELECTRIC LLC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0018 628-09407                7.000  MOS  |     250.00000        1750.00|     300.00000        2100.00|     300.00000        2100.00 

  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 

  ADDITIONAL , 1 EACH                     |                             |                             | 

0019 801-03290                6.000  EACH |     130.00000         780.00|     220.00000        1320.00|     350.00000        2100.00 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0020 801-06640               12.000  EACH |     100.00000        1200.00|     165.00000        1980.00|     175.00000        2100.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0021 801-06775                       LUMP |    4300.00000        4300.00|     100.00000         100.00|    2000.00000        2000.00 

  MAINTAINING TRAFFIC                     |                             |                             | 

0022 805-06592              310.000  LFT  |      12.00000        3720.00|      18.15000        5626.50|      13.50000        4185.00 

  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 

0023 805-86889             1440.000  LFT  |       0.75000        1080.00|       0.70000        1008.00|       0.20000         288.00 

  POLE CIRCUIT CABLE, 1C NO. 10 STRANDED  |                             |                             | 

  COPPER                                  |                             |                             | 

0024 805-98336              370.000  LFT  |      10.00000        3700.00|       4.70000        1739.00|       6.00000        2220.00 

  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                             |                             | 

  CONDUIT, 4 1/C                          |                             |                             | 

0025 807-01878               18.000  EACH |     190.00000        3420.00|     210.00000        3780.00|     215.00000        3870.00 

  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                             |                             | 

  SODIUM, 250 WATT                        |                             |                             | 

0026 807-02191                9.000  EACH |     600.00000        5400.00|     900.00000        8100.00|     885.00000        7965.00 

  HANDHOLE, LIGHTING                      |                             |                             | 

0027 807-02193               18.000  EACH |     800.00000       14400.00|     680.00000       12240.00|     850.00000       15300.00 

  LIGHT STANDARD FOUNDATION, 3 FT. DIA. X |                             |                             | 

  8 FT.                                   |                             |                             | 

0028 807-07580             7166.000  LFT  |       5.00000       35830.00|       5.35000       38338.10|       6.00000       42996.00 

  WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN |                             |                             | 

  TRENCH, 4 1/C                           |                             |                             | 

0029 807-84762               18.000  EACH |    1500.00000       27000.00|    1670.00000       30060.00|    1675.00000       30150.00 

  LIGHT POLE, 40 FT. E.M.H., 15.0 FT.     |                             |                             | 

  MAST ARM, TRANSFORMER BASE              |                             |                             | 

0030 807-86805                2.000  EACH |    2250.00000        4500.00|    2340.00000        4680.00|    2700.00000        5400.00 

  SERVICE POINT, I                        |                             |                             | 

0031 807-86910               18.000  EACH |      25.00000         450.00|      34.00000         612.00|      25.00000         450.00 

  CONNECTOR KIT, UNFUSED                  |                             |                             | 

0032 807-86915               18.000  EACH |      25.00000         450.00|      34.00000         612.00|      25.00000         450.00 

  CONNECTOR KIT, FUSED                    |                             |                             | 

0033 807-86920               30.000  EACH |       7.50000         225.00|      14.00000         420.00|      15.00000         450.00 

  MULTIPLE COMPRESSION FITTING,           |                             |                             | 

  NON-WATERPROOFED                        |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 39 

     CALL ORDER   : 551                     CONTRACT ID : T -30216-A                   COUNTIES : HENDRICKS 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1416052          |(   2   ) 35-1657131         |(   3  ) 06-1675328 

                                          |LIGHTS & SIGNALS INC         |MICHIANA CONTRACTING INC     |MARTELL ELECTRIC LLC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0034 807-86925               16.000  EACH |      11.00000         176.00|      16.00000         256.00|      15.00000         240.00 

  MULTIPLE COMPRESSION FITTING,           |                             |                             | 

  WATERPROOFED                            |                             |                             | 

0035 807-86930               36.000  EACH |      10.00000         360.00|       5.65000         203.40|      15.00000         540.00 

  INSULATION LINK, NONWATERPROOFED        |                             |                             | 

0036 807-86935               40.000  EACH |      10.00000         400.00|       8.50000         340.00|      15.00000         600.00 

  INSULATION LINK, WATERPROOFED           |                             |                             | 

0037 807-86955                8.000  EACH |     100.00000         800.00|      95.00000         760.00|      65.00000         520.00 

  CABLE DUCT MARKER                       |                             |                             | 

     SECTION TOTALS                       |           $       134,429.00|           $       139,691.40|           $       148,521.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       134,429.00|           $       139,691.40|           $       148,521.00 

==================================================================================================================================== 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 39 

     CALL ORDER   : 551                     CONTRACT ID : T -30216-A                   COUNTIES : HENDRICKS 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-2046222          |(   5   ) 35-0392360         |(   6  ) 35-1710202 

                                          |MORPHEY CONSTRUCTION INC     |HOOSIER COMPANY INC THE      |SIGNAL CONSTRUCTION INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   LIGHTING INSTALLATION AND MAINTENANCE 

                                          |                             |                             | 

0001 105-06845                       LUMP |     250.00000         250.00|    1403.11000        1403.11|    1500.00000        1500.00 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 105-06899                1.000  EACH |     100.00000         100.00|     102.00000         102.00|     100.00000         100.00 

  RADIO                                   |                             |                             | 

0003 105-08520                1.000  EACH |     100.00000         100.00|     187.68000         187.68|     250.00000         250.00 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0004 105-08521                7.000  MOS  |      50.00000         350.00|     102.00000         714.00|     125.00000         875.00 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0005 105-08523                7.000  MOS  |      50.00000         350.00|      87.72000         614.04|     100.00000         700.00 

  RADIO SERVICE                           |                             |                             | 

0006 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0007 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0008 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0009 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0010 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0011 110-01001                       LUMP |    3000.00000        3000.00|    3674.45000        3674.45|    8000.00000        8000.00 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0012 201-52370                       LUMP |       1.00000           1.00|     842.11000         842.11|       1.00000           1.00 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0013 203-02020               75.000  CYS  |       2.50000         187.50|       1.63000         122.25|       1.00000          75.00 

  EXCAVATION, UNCLASSIFIED                |                             |                             | 

0014 205-02459                       LUMP |       1.00000           1.00|     842.11000         842.11|       1.00000           1.00 

  EROSION CONTROL                         |                             |                             | 

0015 621-01004                1.000  EACH |       1.00000           1.00|     463.59000         463.59|       1.00000           1.00 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 

0016 621-06559              108.000  SYS  |      10.00000        1080.00|       5.27000         569.16|       1.00000         108.00 

  MULCHED SEEDING, R                      |                             |                             | 

0017 628-09402                7.000  MOS  |    2250.00000       15750.00|    1559.14000       10913.98|     800.00000        5600.00 

  FIELD OFFICE, B                         |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 39 

     CALL ORDER   : 551                     CONTRACT ID : T -30216-A                   COUNTIES : HENDRICKS 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-2046222          |(   5   ) 35-0392360         |(   6  ) 35-1710202 

                                          |MORPHEY CONSTRUCTION INC     |HOOSIER COMPANY INC THE      |SIGNAL CONSTRUCTION INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0018 628-09407                7.000  MOS  |     200.00000        1400.00|     204.00000        1428.00|     500.00000        3500.00 

  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 

  ADDITIONAL , 1 EACH                     |                             |                             | 

0019 801-03290                6.000  EACH |     250.00000        1500.00|     283.31000        1699.86|     195.00000        1170.00 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0020 801-06640               12.000  EACH |     250.00000        3000.00|     200.89000        2410.68|     145.00000        1740.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0021 801-06775                       LUMP |    1000.00000        1000.00|    1365.17000        1365.17|     900.00000         900.00 

  MAINTAINING TRAFFIC                     |                             |                             | 

0022 805-06592              310.000  LFT  |      15.00000        4650.00|      23.78000        7371.80|      12.00000        3720.00 

  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 

0023 805-86889             1440.000  LFT  |       0.50000         720.00|       0.34000         489.60|       0.35000         504.00 

  POLE CIRCUIT CABLE, 1C NO. 10 STRANDED  |                             |                             | 

  COPPER                                  |                             |                             | 

0024 805-98336              370.000  LFT  |       7.50000        2775.00|       8.41000        3111.70|       8.00000        2960.00 

  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                             |                             | 

  CONDUIT, 4 1/C                          |                             |                             | 

0025 807-01878               18.000  EACH |     225.00000        4050.00|     212.98000        3833.64|     275.00000        4950.00 

  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                             |                             | 

  SODIUM, 250 WATT                        |                             |                             | 

0026 807-02191                9.000  EACH |     835.00000        7515.00|     686.23000        6176.07|     750.00000        6750.00 

  HANDHOLE, LIGHTING                      |                             |                             | 

0027 807-02193               18.000  EACH |    1050.00000       18900.00|    1033.25000       18598.50|    1000.00000       18000.00 

  LIGHT STANDARD FOUNDATION, 3 FT. DIA. X |                             |                             | 

  8 FT.                                   |                             |                             | 

0028 807-07580             7166.000  LFT  |       7.50000       53745.00|       7.91000       56683.06|       8.00000       57328.00 

  WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN |                             |                             | 

  TRENCH, 4 1/C                           |                             |                             | 

0029 807-84762               18.000  EACH |    1600.00000       28800.00|    1504.91000       27088.38|    1750.00000       31500.00 

  LIGHT POLE, 40 FT. E.M.H., 15.0 FT.     |                             |                             | 

  MAST ARM, TRANSFORMER BASE              |                             |                             | 

0030 807-86805                2.000  EACH |    2000.00000        4000.00|    2706.12000        5412.24|    3000.00000        6000.00 

  SERVICE POINT, I                        |                             |                             | 

0031 807-86910               18.000  EACH |      35.00000         630.00|      32.88000         591.84|      45.00000         810.00 

  CONNECTOR KIT, UNFUSED                  |                             |                             | 

0032 807-86915               18.000  EACH |      35.00000         630.00|      33.97000         611.46|      45.00000         810.00 

  CONNECTOR KIT, FUSED                    |                             |                             | 

0033 807-86920               30.000  EACH |      14.00000         420.00|      17.31000         519.30|      30.00000         900.00 

  MULTIPLE COMPRESSION FITTING,           |                             |                             | 

  NON-WATERPROOFED                        |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 39 

     CALL ORDER   : 551                     CONTRACT ID : T -30216-A                   COUNTIES : HENDRICKS 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-2046222          |(   5   ) 35-0392360         |(   6  ) 35-1710202 

                                          |MORPHEY CONSTRUCTION INC     |HOOSIER COMPANY INC THE      |SIGNAL CONSTRUCTION INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0034 807-86925               16.000  EACH |      21.00000         336.00|      21.27000         340.32|      32.00000         512.00 

  MULTIPLE COMPRESSION FITTING,           |                             |                             | 

  WATERPROOFED                            |                             |                             | 

0035 807-86930               36.000  EACH |      13.00000         468.00|      15.83000         569.88|      25.00000         900.00 

  INSULATION LINK, NONWATERPROOFED        |                             |                             | 

0036 807-86935               40.000  EACH |      16.00000         640.00|      17.41000         696.40|      27.00000        1080.00 

  INSULATION LINK, WATERPROOFED           |                             |                             | 

0037 807-86955                8.000  EACH |     105.00000         840.00|     157.86000        1262.88|     125.00000        1000.00 

  CABLE DUCT MARKER                       |                             |                             | 

     SECTION TOTALS                       |           $       157,194.50|           $       160,714.26|           $       162,250.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       157,194.50|           $       160,714.26|           $       162,250.00 

==================================================================================================================================== 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 39 

     CALL ORDER   : 551                     CONTRACT ID : T -30216-A                   COUNTIES : HENDRICKS 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   7  ) 35-0821499          |(   8   ) 35-1262778         |(   9  ) 36-1460460 

                                          |JAMES H DREW CORPORATION     |MIDWESTERN ELECTRIC          |MEADE ELECTRIC CO 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   LIGHTING INSTALLATION AND MAINTENANCE 

                                          |                             |                             | 

0001 105-06845                       LUMP |    3990.00000        3990.00|    2182.00000        2182.00|    2100.00000        2100.00 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 105-06899                1.000  EACH |     400.00000         400.00|      45.00000          45.00|     165.00000         165.00 

  RADIO                                   |                             |                             | 

0003 105-08520                1.000  EACH |     400.00000         400.00|     150.00000         150.00|     165.00000         165.00 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0004 105-08521                7.000  MOS  |      75.00000         525.00|      75.00000         525.00|     110.00000         770.00 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0005 105-08523                7.000  MOS  |      75.00000         525.00|      46.00000         322.00|     110.00000         770.00 

  RADIO SERVICE                           |                             |                             | 

0006 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0007 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0008 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0009 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0010 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0011 110-01001                       LUMP |    6682.86000        6682.86|   14120.00000       14120.00|    5920.00000        5920.00 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0012 201-52370                       LUMP |    1199.06000        1199.06|    1520.00000        1520.00|    1620.00000        1620.00 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0013 203-02020               75.000  CYS  |      19.54000        1465.50|      25.00000        1875.00|      10.00000         750.00 

  EXCAVATION, UNCLASSIFIED                |                             |                             | 

0014 205-02459                       LUMP |    3498.13000        3498.13|     650.00000         650.00|     375.00000         375.00 

  EROSION CONTROL                         |                             |                             | 

0015 621-01004                1.000  EACH |     472.50000         472.50|     492.00000         492.00|     585.00000         585.00 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 

0016 621-06559              108.000  SYS  |       5.38000         581.04|       5.60000         604.80|      11.00000        1188.00 

  MULCHED SEEDING, R                      |                             |                             | 

0017 628-09402                7.000  MOS  |    1000.00000        7000.00|    1911.00000       13377.00|     525.00000        3675.00 

  FIELD OFFICE, B                         |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 39 

     CALL ORDER   : 551                     CONTRACT ID : T -30216-A                   COUNTIES : HENDRICKS 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   7  ) 35-0821499          |(   8   ) 35-1262778         |(   9  ) 36-1460460 

                                          |JAMES H DREW CORPORATION     |MIDWESTERN ELECTRIC          |MEADE ELECTRIC CO 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0018 628-09407                7.000  MOS  |      20.00000         140.00|     300.00000        2100.00|     263.00000        1841.00 

  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 

  ADDITIONAL , 1 EACH                     |                             |                             | 

0019 801-03290                6.000  EACH |     365.40000        2192.40|     310.00000        1860.00|     365.00000        2190.00 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0020 801-06640               12.000  EACH |     166.95000        2003.40|     214.00000        2568.00|     167.00000        2004.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0021 801-06775                       LUMP |   10742.86000       10742.86|    3020.00000        3020.00|    1700.00000        1700.00 

  MAINTAINING TRAFFIC                     |                             |                             | 

0022 805-06592              310.000  LFT  |      13.61000        4219.10|      15.00000        4650.00|      17.00000        5270.00 

  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 

0023 805-86889             1440.000  LFT  |       0.94000        1353.60|       0.52000         748.80|       0.90000        1296.00 

  POLE CIRCUIT CABLE, 1C NO. 10 STRANDED  |                             |                             | 

  COPPER                                  |                             |                             | 

0024 805-98336              370.000  LFT  |       7.58000        2804.60|       7.25000        2682.50|      12.25000        4532.50 

  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                             |                             | 

  CONDUIT, 4 1/C                          |                             |                             | 

0025 807-01878               18.000  EACH |     219.45000        3950.10|     230.00000        4140.00|     225.00000        4050.00 

  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                             |                             | 

  SODIUM, 250 WATT                        |                             |                             | 

0026 807-02191                9.000  EACH |     557.43000        5016.87|     644.00000        5796.00|    1100.00000        9900.00 

  HANDHOLE, LIGHTING                      |                             |                             | 

0027 807-02193               18.000  EACH |     986.62000       17759.16|     910.00000       16380.00|    1180.00000       21240.00 

  LIGHT STANDARD FOUNDATION, 3 FT. DIA. X |                             |                             | 

  8 FT.                                   |                             |                             | 

0028 807-07580             7166.000  LFT  |       7.58000       54318.28|       7.60000       54461.60|       8.25000       59119.50 

  WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN |                             |                             | 

  TRENCH, 4 1/C                           |                             |                             | 

0029 807-84762               18.000  EACH |    1617.37000       29112.66|    1680.00000       30240.00|    1950.00000       35100.00 

  LIGHT POLE, 40 FT. E.M.H., 15.0 FT.     |                             |                             | 

  MAST ARM, TRANSFORMER BASE              |                             |                             | 

0030 807-86805                2.000  EACH |    3403.23000        6806.46|    3178.00000        6356.00|    2925.00000        5850.00 

  SERVICE POINT, I                        |                             |                             | 

0031 807-86910               18.000  EACH |      54.78000         986.04|      30.00000         540.00|      44.20000         795.60 

  CONNECTOR KIT, UNFUSED                  |                             |                             | 

0032 807-86915               18.000  EACH |      54.78000         986.04|      30.00000         540.00|      49.70000         894.60 

  CONNECTOR KIT, FUSED                    |                             |                             | 

0033 807-86920               30.000  EACH |      32.78000         983.40|      10.00000         300.00|      20.00000         600.00 

  MULTIPLE COMPRESSION FITTING,           |                             |                             | 

  NON-WATERPROOFED                        |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 39 

     CALL ORDER   : 551                     CONTRACT ID : T -30216-A                   COUNTIES : HENDRICKS 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   7  ) 35-0821499          |(   8   ) 35-1262778         |(   9  ) 36-1460460 

                                          |JAMES H DREW CORPORATION     |MIDWESTERN ELECTRIC          |MEADE ELECTRIC CO 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0034 807-86925               16.000  EACH |      32.78000         524.48|      49.00000         784.00|      20.60000         329.60 

  MULTIPLE COMPRESSION FITTING,           |                             |                             | 

  WATERPROOFED                            |                             |                             | 

0035 807-86930               36.000  EACH |      32.78000        1180.08|      10.00000         360.00|      17.80000         640.80 

  INSULATION LINK, NONWATERPROOFED        |                             |                             | 

0036 807-86935               40.000  EACH |      34.98000        1399.20|      49.00000        1960.00|      18.40000         736.00 

  INSULATION LINK, WATERPROOFED           |                             |                             | 

0037 807-86955                8.000  EACH |     207.91000        1663.28|      65.00000         520.00|     232.00000        1856.00 

  CABLE DUCT MARKER                       |                             |                             | 

     SECTION TOTALS                       |           $       174,886.10|           $       175,874.70|           $       178,033.60 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       174,886.10|           $       175,874.70|           $       178,033.60 

==================================================================================================================================== 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 39 

     CALL ORDER   : 551                     CONTRACT ID : T -30216-A                   COUNTIES : HENDRICKS 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(  10  ) 74-2851603          |(       )                    |(      ) 

                                          |QUANTA SERVICES INC          |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   LIGHTING INSTALLATION AND MAINTENANCE 

                                          |                             |                             | 

0001 105-06845                       LUMP |   11916.00000       11916.00|                             | 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 105-06899                1.000  EACH |     146.00000         146.00|                             | 

  RADIO                                   |                             |                             | 

0003 105-08520                1.000  EACH |     199.00000         199.00|                             | 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0004 105-08521                7.000  MOS  |     199.00000        1393.00|                             | 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0005 105-08523                7.000  MOS  |      86.40000         604.80|                             | 

  RADIO SERVICE                           |                             |                             | 

0006 105-08524                1.000  DOL  |       1.00000           1.00|                             | 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0007 109-08359                1.000  DOL  |       1.00000           1.00|                             | 

  LIQUIDATED DAMAGES                      |                             |                             | 

0008 109-08360                1.000  DOL  |       1.00000           1.00|                             | 

  CONTRACT LIENS                          |                             |                             | 

0009 109-08443                1.000  DOL  |       1.00000           1.00|                             | 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0010 109-08444                1.000  DOL  |       1.00000           1.00|                             | 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0011 110-01001                       LUMP |   34960.00000       34960.00|                             | 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0012 201-52370                       LUMP |    1329.00000        1329.00|                             | 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0013 203-02020               75.000  CYS  |      10.60000         795.00|                             | 

  EXCAVATION, UNCLASSIFIED                |                             |                             | 

0014 205-02459                       LUMP |    1329.00000        1329.00|                             | 

  EROSION CONTROL                         |                             |                             | 

0015 621-01004                1.000  EACH |     598.00000         598.00|                             | 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 

0016 621-06559              108.000  SYS  |       6.80000         734.40|                             | 

  MULCHED SEEDING, R                      |                             |                             | 

0017 628-09402                7.000  MOS  |     449.00000        3143.00|                             | 

  FIELD OFFICE, B                         |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 39 

     CALL ORDER   : 551                     CONTRACT ID : T -30216-A                   COUNTIES : HENDRICKS 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(  10  ) 74-2851603          |(       )                    |(      ) 

                                          |QUANTA SERVICES INC          |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0018 628-09407                7.000  MOS  |      85.30000         597.10|                             | 

  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 

  ADDITIONAL , 1 EACH                     |                             |                             | 

0019 801-03290                6.000  EACH |     278.00000        1668.00|                             | 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0020 801-06640               12.000  EACH |     207.00000        2484.00|                             | 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0021 801-06775                       LUMP |   15423.00000       15423.00|                             | 

  MAINTAINING TRAFFIC                     |                             |                             | 

0022 805-06592              310.000  LFT  |      22.20000        6882.00|                             | 

  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 

0023 805-86889             1440.000  LFT  |       1.05000        1512.00|                             | 

  POLE CIRCUIT CABLE, 1C NO. 10 STRANDED  |                             |                             | 

  COPPER                                  |                             |                             | 

0024 805-98336              370.000  LFT  |       7.40000        2738.00|                             | 

  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                             |                             | 

  CONDUIT, 4 1/C                          |                             |                             | 

0025 807-01878               18.000  EACH |     538.00000        9684.00|                             | 

  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                             |                             | 

  SODIUM, 250 WATT                        |                             |                             | 

0026 807-02191                9.000  EACH |    1006.00000        9054.00|                             | 

  HANDHOLE, LIGHTING                      |                             |                             | 

0027 807-02193               18.000  EACH |    1722.00000       30996.00|                             | 

  LIGHT STANDARD FOUNDATION, 3 FT. DIA. X |                             |                             | 

  8 FT.                                   |                             |                             | 

0028 807-07580             7166.000  LFT  |      12.30000       88141.80|                             | 

  WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN |                             |                             | 

  TRENCH, 4 1/C                           |                             |                             | 

0029 807-84762               18.000  EACH |    2928.00000       52704.00|                             | 

  LIGHT POLE, 40 FT. E.M.H., 15.0 FT.     |                             |                             | 

  MAST ARM, TRANSFORMER BASE              |                             |                             | 

0030 807-86805                2.000  EACH |    2882.00000        5764.00|                             | 

  SERVICE POINT, I                        |                             |                             | 

0031 807-86910               18.000  EACH |      78.60000        1414.80|                             | 

  CONNECTOR KIT, UNFUSED                  |                             |                             | 

0032 807-86915               18.000  EACH |      81.40000        1465.20|                             | 

  CONNECTOR KIT, FUSED                    |                             |                             | 

0033 807-86920               30.000  EACH |      53.60000        1608.00|                             | 

  MULTIPLE COMPRESSION FITTING,           |                             |                             | 

  NON-WATERPROOFED                        |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 39 

     CALL ORDER   : 551                     CONTRACT ID : T -30216-A                   COUNTIES : HENDRICKS 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(  10  ) 74-2851603          |(       )                    |(      ) 

                                          |QUANTA SERVICES INC          |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0034 807-86925               16.000  EACH |      56.20000         899.20|                             | 

  MULTIPLE COMPRESSION FITTING,           |                             |                             | 

  WATERPROOFED                            |                             |                             | 

0035 807-86930               36.000  EACH |      46.60000        1677.60|                             | 

  INSULATION LINK, NONWATERPROOFED        |                             |                             | 

0036 807-86935               40.000  EACH |      56.50000        2260.00|                             | 

  INSULATION LINK, WATERPROOFED           |                             |                             | 

0037 807-86955                8.000  EACH |     116.00000         928.00|                             | 

  CABLE DUCT MARKER                       |                             |                             | 

     SECTION TOTALS                       |           $       295,052.90|           $                 |           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       295,052.90|           $             0.00|           $ 

==================================================================================================================================== 
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                                                          VENDOR RANKING 

 

     CALL ORDER   : 561                     CONTRACT ID : T -30539-A                   COUNTIES : VARIOUS 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : 63 

                                         CONTRACT TIME : 11/15/09  COMPLETION DATE 

     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0710973 

 

     SET-ASIDE : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   26-1745760     K & S MARKERS INC                                                          $       104,042.21  100.0000% 

   2   35-1983873     M A S MARKERS INC                                                          $       104,092.43  100.0483% 

   3   31-0989223     TRAFFIC SPECIALISTS INC                                                    $       161,730.56  155.4471% 

   4   31-1035771     A & A SAFETY INC                                                           $       182,112.44  175.0371% 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 561                     CONTRACT ID : T -30539-A                   COUNTIES : VARIOUS 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 

 

          SET-ASIDE : 

 

 

==================================================================================================================================== 

                                          |(   1  ) 26-1745760          |(   2  ) 35-1983873          |(   3  ) 31-0989223 

                                          |K & S MARKERS INC            |M A S MARKERS INC            |TRAFFIC SPECIALISTS INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   RAISED PAVEMENT MARKINGS, REFURBISHED 

                                          |                             |                             | 

0001 105-08520                2.000  EACH |      20.00000          40.00|      50.00000         100.00|     100.00000         200.00 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0002 105-08521               18.000  MOS  |      10.00000         180.00|      70.00000        1260.00|      75.00000        1350.00 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0003 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0004 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0005 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0006 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0007 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0008 110-01001                       LUMP |   26192.48000       26192.48|   18018.74000       18018.74|    5000.00000        5000.00 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0009 628-09408                9.000  MOS  |       1.50000          13.50|      10.00000          90.00|      75.00000         675.00 

  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 

0010 628-09409                9.000  MOS  |      55.00000         495.00|      70.00000         630.00|     100.00000         900.00 

  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 

0011 801-03290                4.000  EACH |      50.00000         200.00|       1.00000           4.00|     150.00000         600.00 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0012 801-06710              120.000  DAY  |       1.00000         120.00|       0.50000          60.00|       1.00000         120.00 

  FLASHING ARROW SIGN                     |                             |                             | 

0013 801-06775                       LUMP |   22192.48000       22192.48|   18018.74000       18018.74|   41000.00000       41000.00 

  MAINTAINING TRAFFIC                     |                             |                             | 

0014 801-92448              120.000  DAY  |       1.00000         120.00|       0.10000          12.00|       1.00000         120.00 

  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 

0015 808-75994            22407.000  EACH |       2.25000       50415.75|       2.85000       63859.95|       4.08000       91420.56 

  PRISMATIC REFLECTOR                     |                             |                             | 

0016 808-75998             2034.000  EACH |       2.00000        4068.00|       1.00000        2034.00|      10.00000       20340.00 

  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 

     SECTION TOTALS                       |           $       104,042.21|           $       104,092.43|           $       161,730.56 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       104,042.21|           $       104,092.43|           $       161,730.56 

==================================================================================================================================== 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 561                     CONTRACT ID : T -30539-A                   COUNTIES : VARIOUS 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 31-1035771          |(       )                    |(      ) 

                                          |A & A SAFETY INC             |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   RAISED PAVEMENT MARKINGS, REFURBISHED 

                                          |                             |                             | 

0001 105-08520                2.000  EACH |     111.00000         222.00|                             | 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0002 105-08521               18.000  MOS  |     100.00000        1800.00|                             | 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0003 105-08524                1.000  DOL  |       1.00000           1.00|                             | 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0004 109-08359                1.000  DOL  |       1.00000           1.00|                             | 

  LIQUIDATED DAMAGES                      |                             |                             | 

0005 109-08360                1.000  DOL  |       1.00000           1.00|                             | 

  CONTRACT LIENS                          |                             |                             | 

0006 109-08443                1.000  DOL  |       1.00000           1.00|                             | 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0007 109-08444                1.000  DOL  |       1.00000           1.00|                             | 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0008 110-01001                       LUMP |   10000.00000       10000.00|                             | 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0009 628-09408                9.000  MOS  |     500.00000        4500.00|                             | 

  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 

0010 628-09409                9.000  MOS  |     100.00000         900.00|                             | 

  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 

0011 801-03290                4.000  EACH |     275.00000        1100.00|                             | 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0012 801-06710              120.000  DAY  |       1.00000         120.00|                             | 

  FLASHING ARROW SIGN                     |                             |                             | 

0013 801-06775                       LUMP |   45000.00000       45000.00|                             | 

  MAINTAINING TRAFFIC                     |                             |                             | 

0014 801-92448              120.000  DAY  |       1.00000         120.00|                             | 

  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 

0015 808-75994            22407.000  EACH |       3.92000       87835.44|                             | 

  PRISMATIC REFLECTOR                     |                             |                             | 

0016 808-75998             2034.000  EACH |      15.00000       30510.00|                             | 

  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 

     SECTION TOTALS                       |           $       182,112.44|           $                 |           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       182,112.44|           $             0.00|           $ 

==================================================================================================================================== 
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                                                          VENDOR RANKING 

 

     CALL ORDER   : 571                     CONTRACT ID : T -31636-A                   COUNTIES : VARIOUS 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : 61 

                                         CONTRACT TIME : 12/31/09  COMPLETION DATE 

     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0810033 

 

     SET-ASIDE : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   35-0821499     JAMES H DREW CORPORATION                                                   $       439,859.00  100.0000% 

   2   35-1643252     C-TECH CORPORATION INC                                                     $       528,819.85  120.2249% 

   3   35-2110733     SPECIALTIES COMPANY LLC                                                    $       571,054.00  129.8266% 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : VARIOUS 

     CALL ORDER   : 571                     CONTRACT ID : T -31636-A                   COUNTIES : VARIOUS 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

 

          SET-ASIDE : 

 

 

==================================================================================================================================== 

                                          |(   1  ) 35-0821499          |(   2  ) 35-1643252          |(   3  ) 35-2110733 

                                          |JAMES H DREW CORPORATION     |C-TECH CORPORATION INC       |SPECIALTIES COMPANY LLC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   GUARDRAIL, MAINTENANCE OR REPAIR 

                                          |                             |                             | 

0001 105-06845                       LUMP |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 105-08520                1.000  EACH |     145.00000         145.00|     500.00000         500.00|     300.00000         300.00 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0003 105-08521               12.000  MOS  |     125.00000        1500.00|     110.00000        1320.00|     200.00000        2400.00 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0009 110-01001                       LUMP |    1000.00000        1000.00|   42900.00000       42900.00|   28500.00000       28500.00 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0010 601-01128                1.000  EACH |    1000.00000        1000.00|    1030.00000        1030.00|    1400.00000        1400.00 

  GUARDRAIL TRANSITION TYPE WGB           |                             |                             | 

0011 601-01522                1.000  EACH |    1750.00000        1750.00|    1830.00000        1830.00|    2000.00000        2000.00 

  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 

0012 601-01700                2.000  EACH |    1660.00000        3320.00|    1590.00000        3180.00|    1900.00000        3800.00 

  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 

  CURVED, 1                               |                             |                             | 

0013 601-01867                1.000  EACH |    1375.00000        1375.00|    1830.00000        1830.00|    2000.00000        2000.00 

  GUARDRAIL TRANSITION, TGB RETROFIT      |                             |                             | 

0014 601-02211              350.000  EACH |      63.00000       22050.00|      65.50000       22925.00|      75.00000       26250.00 

  GUARDRAIL POST, 8.5 LBS PER LFT, 7 FT O |                             |                             | 

  IN LONG, GALVANIZED                     |                             |                             | 

0015 601-02800                1.000  EACH |     998.00000         998.00|     925.00000         925.00|    1300.00000        1300.00 

  GUARDRAIL TRANSITION, TGT               |                             |                             | 

0016 601-03452                6.000  EACH |     115.00000         690.00|      80.00000         480.00|     100.00000         600.00 

  EXCAVATION OF DAMAGED STEEL BEAM        |                             |                             | 

  GUARDRAIL BURIED END SECTION, LABOR ONLY|                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : VARIOUS 

     CALL ORDER   : 571                     CONTRACT ID : T -31636-A                   COUNTIES : VARIOUS 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-0821499          |(   2   ) 35-1643252         |(   3  ) 35-2110733 

                                          |JAMES H DREW CORPORATION     |C-TECH CORPORATION INC       |SPECIALTIES COMPANY LLC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0017 601-03453               30.000  EACH |       8.00000         240.00|       8.00000         240.00|      25.00000         750.00 

  GUARDRAIL, CLAMP BAR, 7.125 IN.,        |                             |                             | 

  ALUMINUM                                |                             |                             | 

0018 601-03456                8.000  EACH |      65.00000         520.00|      70.00000         560.00|      80.00000         640.00 

  GUARDRAIL POST, WOOD TYPE W5            |                             |                             | 

0019 601-03471                8.000  EACH |    3500.00000       28000.00|    4100.00000       32800.00|    3000.00000       24000.00 

  CAT UNIT, COMPLETE WITHOUT FOUNDATION   |                             |                             | 

  TUBES OR SOIL PLATES, ABOVE GROUND      |                             |                             | 

  COMPONENTS ONLY                         |                             |                             | 

0020 601-03599                2.000  EACH |     165.00000         330.00|     172.00000         344.00|     300.00000         600.00 

  GUARDRAIL, THRIE BEAM, RAIL SECTION, 12 |                             |                             | 

  FT. 6 IN                                |                             |                             | 

0021 601-03677                1.000  EACH |     220.00000         220.00|     730.00000         730.00|     600.00000         600.00 

  ANCHOR, TYPE 5                          |                             |                             | 

0022 601-06035               50.000  LFT  |       5.00000         250.00|       4.50000         225.00|      12.00000         600.00 

  GUARDRAIL, RESET                        |                             |                             | 

0023 601-06774                1.000  EACH |    3838.00000        3838.00|    4850.00000        4850.00|    4000.00000        4000.00 

  COMBINATION ATTENUATING TERMINAL        |                             |                             | 

0024 601-06798              200.000  EACH |      10.00000        2000.00|       7.75000        1550.00|      10.00000        2000.00 

  TIMBER BLOCK                            |                             |                             | 

0025 601-06854                1.000  EACH |    2250.00000        2250.00|    2400.00000        2400.00|    2500.00000        2500.00 

  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 

0026 601-61320             1000.000  LFT  |      13.00000       13000.00|      11.90000       11900.00|      14.00000       14000.00 

  CURVED SECTION, STEEL BEAM GUARDRAIL    |                             |                             | 

  GALVANIZED, 12 GA.                      |                             |                             | 

0027 601-61340               40.000  EACH |     145.00000        5800.00|      47.25000        1890.00|     100.00000        4000.00 

  GUARDRAIL POST, 15.5 LBS PER FT.,       |                             |                             | 

  GALVANIZED, 6 FT. 3 IN. LONG            |                             |                             | 

0028 601-61350               80.000  EACH |      25.00000        2000.00|       9.60000         768.00|      40.00000        3200.00 

  GUARDRAIL POST BRACKET, 15.5 LBS  PER   |                             |                             | 

  LFT., GALVANIZED, 1 FT.  2.25 IN.       |                             |                             | 

0029 601-61370              125.000  EACH |      19.00000        2375.00|       9.35000        1168.75|      30.00000        3750.00 

  GUARDRAIL POST BRACKET, 8.5 LBS PER LFT |                             |                             | 

  , GALVANIZED 1 FT. 2.25 IN.             |                             |                             | 

0030 601-61380                1.000  EACH |      27.00000          27.00|      69.60000          69.60|      60.00000          60.00 

  GUARDRAIL TERMINAL SECTION, FLATEND,    |                             |                             | 

  GALVANIZED                              |                             |                             | 

0031 601-61390               10.000  EACH |      40.00000         400.00|      35.00000         350.00|      50.00000         500.00 

  GUARDRAIL TERMINAL END SECTION, CURVED, |                             |                             | 

  SINGLE FACE, GALVANIZED                 |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : VARIOUS 

     CALL ORDER   : 571                     CONTRACT ID : T -31636-A                   COUNTIES : VARIOUS 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-0821499          |(   2   ) 35-1643252         |(   3  ) 35-2110733 

                                          |JAMES H DREW CORPORATION     |C-TECH CORPORATION INC       |SPECIALTIES COMPANY LLC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0032 601-61400                1.000  EACH |     690.00000         690.00|     700.00000         700.00|     600.00000         600.00 

  GUARDRAIL BURIED END, GALVANIZED,       |                             |                             | 

  SINGLE FACE                             |                             |                             | 

0033 601-61550                5.000  EACH |      40.00000         200.00|      27.00000         135.00|      50.00000         250.00 

  GUARDRAIL TERMINAL END SECTION, ALUMINU |                             |                             | 

0034 601-62070            20000.000  LFT  |       8.60000      172000.00|       8.90000      178000.00|      11.00000      220000.00 

  GUARDRAIL, STEEL BEAM, GALVANIZED       |                             |                             | 

0035 601-62090               15.000  LFT  |       3.00000          45.00|       4.00000          60.00|       5.00000          75.00 

  GUARDRAIL, STEEL BEAM, INSTALL          |                             |                             | 

0036 601-62100                5.000  EACH |      20.00000         100.00|      25.30000         126.50|      25.00000         125.00 

  GUARDRAIL POST, STEEL, INSTALL          |                             |                             | 

0037 601-62110               50.000  LFT  |       2.50000         125.00|       4.00000         200.00|       5.00000         250.00 

  GUARDRAIL, CHANNEL, 6.7 LBS PER LFT.,   |                             |                             | 

  INSTALL                                 |                             |                             | 

0038 601-62120                3.000  EACH |       6.00000          18.00|       7.00000          21.00|       8.00000          24.00 

  GUARDRAIL POST BRACKET, INSTALL         |                             |                             | 

0039 601-62150                2.000  EACH |     120.00000         240.00|      70.00000         140.00|     100.00000         200.00 

  GUARDRAIL POST, 15.5 LBS PER LFT.,      |                             |                             | 

  GALVANIZED, 7 FT. 0 IN. LONG            |                             |                             | 

0040 601-62297                1.000  EACH |      55.00000          55.00|      90.00000          90.00|     100.00000         100.00 

  GUARDRAIL STANDARD TERMINAL CONNECTOR,  |                             |                             | 

  MICHIGAN END SHOE                       |                             |                             | 

0041 601-62530                1.000  EACH |      50.00000          50.00|      54.00000          54.00|     150.00000         150.00 

  GUARDRAIL PIER CONNECTION, ES           |                             |                             | 

0042 601-62540              900.000  EACH |      16.00000       14400.00|      16.50000       14850.00|      20.00000       18000.00 

  GUARDRAIL POST, PLUMB                   |                             |                             | 

0043 601-62550              250.000  LFT  |       4.50000        1125.00|       4.25000        1062.50|      10.00000        2500.00 

  GUARDRAIL, TUBING, ELLIPTICAL, ALUMINUM |                             |                             | 

0044 601-62580               25.000  EACH |      15.00000         375.00|      17.90000         447.50|      50.00000        1250.00 

  GUARDRAIL SPLICE BAR, ALUMINUM          |                             |                             | 

0045 601-62630                1.000  EACH |      70.00000          70.00|      64.00000          64.00|     100.00000         100.00 

  GUARDRAIL POST, ALUMINUM, 6 FT. 3 IN.   |                             |                             | 

0046 601-62640                5.000  EACH |      70.00000         350.00|      44.00000         220.00|     100.00000         500.00 

  GUARDRAIL POST, ALUMINUM, 5 FT. 3 IN.   |                             |                             | 

0047 601-62680                1.000  EACH |     565.00000         565.00|     400.00000         400.00|     700.00000         700.00 

  GUARDRAIL TERMINAL SECTION, SINGLE FACE |                             |                             | 

  BURIED END, ALUMINUM                    |                             |                             | 

0048 601-90382                1.000  EACH |      90.00000          90.00|      64.00000          64.00|     100.00000         100.00 

  GUARDRAIL POST, ALUMINUM, 7 FT.         |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : VARIOUS 

     CALL ORDER   : 571                     CONTRACT ID : T -31636-A                   COUNTIES : VARIOUS 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-0821499          |(   2   ) 35-1643252         |(   3  ) 35-2110733 

                                          |JAMES H DREW CORPORATION     |C-TECH CORPORATION INC       |SPECIALTIES COMPANY LLC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0049 601-90389                1.000  EACH |      65.00000          65.00|      92.00000          92.00|      75.00000          75.00 

  GUARDRAIL TERMINAL SECTION, GALVANIZED, |                             |                             | 

  11 IN.                                  |                             |                             | 

0050 601-90677                1.000  EACH |      60.00000          60.00|      50.00000          50.00|      75.00000          75.00 

  DRILLED BRACKET, INSTALL                |                             |                             | 

0051 601-91198                4.000  EACH |     130.00000         520.00|     215.00000         860.00|     200.00000         800.00 

  GUARDRAIL POST, MODIFIED                |                             |                             | 

0052 601-91504                1.000  EACH |     110.00000         110.00|     105.00000         105.00|     125.00000         125.00 

  GUARDRAIL  POST, W1, 10 IN X 10 IN      |                             |                             | 

0053 601-91505                5.000  EACH |      70.00000         350.00|      90.00000         450.00|      80.00000         400.00 

  GUARDRAIL POST, W2, 8 IN. X 8 IN.       |                             |                             | 

0054 601-91510                5.000  EACH |      70.00000         350.00|      90.00000         450.00|      80.00000         400.00 

  GUARDRAIL POST, W3, 8 IN. X 8 IN.       |                             |                             | 

0055 601-91511                5.000  EACH |      70.00000         350.00|      90.00000         450.00|      80.00000         400.00 

  GUARDRAIL POST, W4, 8 IN. X 8 IN.       |                             |                             | 

0056 601-91542                5.000  EACH |      15.00000          75.00|      22.20000         111.00|      25.00000         125.00 

  GUARDRAIL BLOCK, 6 IN. X 8 IN., B1      |                             |                             | 

0057 601-91575                5.000  EACH |      15.00000          75.00|      22.20000         111.00|      25.00000         125.00 

  GUARDRAIL BLOCK, 6 IN. X 8 IN., B2      |                             |                             | 

0058 601-91576                5.000  EACH |      15.00000          75.00|      22.20000         111.00|      25.00000         125.00 

  GUARDRAIL BLOCK, 6 IN. X 8 IN., B3      |                             |                             | 

0059 601-91649                8.000  EACH |     150.00000        1200.00|     165.00000        1320.00|     200.00000        1600.00 

  GUARDRAIL THRIE BEAM TRANSITION SECTION |                             |                             | 

  GALVANIZED                              |                             |                             | 

0060 601-91653                2.000  EACH |      95.00000         190.00|     130.00000         260.00|     200.00000         400.00 

  GUARDRAIL THRIE BEAM TERMINAL CONNECTOR |                             |                             | 

  GALVANIZED                              |                             |                             | 

0061 601-93346                5.000  EACH |      70.00000         350.00|     132.00000         660.00|     200.00000        1000.00 

  GUARDRAIL CONNECTOR, AS                 |                             |                             | 

0062 601-94689               30.000  EACH |    2700.00000       81000.00|    3600.00000      108000.00|    3000.00000       90000.00 

  GUARDRAIL END TREATMENT, OS             |                             |                             | 

0063 601-95342                4.000  EACH |      95.00000         380.00|      89.00000         356.00|     150.00000         600.00 

  GUARDRAIL SPLICE PLATE, C, GALVANIZED   |                             |                             | 

0064 601-95972               15.000  EACH |      70.00000        1050.00|      66.00000         990.00|      80.00000        1200.00 

  GUARDRAIL POST (CRT), 8 IN.X 6 IN.      |                             |                             | 

  TREATED LUMBER, 6 FT. 0 IN. LONG        |                             |                             | 

0065 601-97774               10.000  EACH |    1700.00000       17000.00|    1050.00000       10500.00|    1300.00000       13000.00 

  GUARDRAIL END TREATMENT, OS, SPARE      |                             |                             | 

  PARTS PACKAGE                           |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : VARIOUS 

     CALL ORDER   : 571                     CONTRACT ID : T -31636-A                   COUNTIES : VARIOUS 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-0821499          |(   2   ) 35-1643252         |(   3  ) 35-2110733 

                                          |JAMES H DREW CORPORATION     |C-TECH CORPORATION INC       |SPECIALTIES COMPANY LLC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0066 601-98636              100.000  LFT  |       4.00000         400.00|       4.50000         450.00|      10.00000        1000.00 

  GUARDRAIL CHANNEL, 6.7 LBS PER LFT.,    |                             |                             | 

  GALVANIZED, 5 IN.                       |                             |                             | 

0067 601-98637                1.000  EACH |      45.00000          45.00|     122.00000         122.00|     100.00000         100.00 

  GUARDRAIL BURIED END, TERMINAL          |                             |                             | 

  CONNECTOR, GALVANIZED                   |                             |                             | 

0068 601-98638                1.000  EACH |      22.00000          22.00|      60.00000          60.00|      50.00000          50.00 

  GUARDRAIL SPLICE PLATE, ALUMINUM        |                             |                             | 

0069 601-99105             1500.000  LFT  |      16.00000       24000.00|      17.00000       25500.00|      24.00000       36000.00 

  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 

0070 601-99108              150.000  LFT  |      22.00000        3300.00|      25.20000        3780.00|      30.00000        4500.00 

  GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT.  |                             |                             | 

  3 IN. SPACING                           |                             |                             | 

0071 601-99123                1.000  EACH |    1705.00000        1705.00|    2390.00000        2390.00|    2500.00000        2500.00 

  GUARDRAIL TRANSITION, GP                |                             |                             | 

0072 706-01515                1.000  EACH |      46.00000          46.00|      36.00000          36.00|     100.00000         100.00 

  BRIDGE BRACKET, A, ALUMINUM             |                             |                             | 

0073 706-05587                1.000  EACH |     225.00000         225.00|     375.00000         375.00|     400.00000         400.00 

  BRIDGE BARRIER RAIL BRACKET, CONCRETE,  |                             |                             | 

  INSTALL                                 |                             |                             | 

0074 706-06347               50.000  LFT  |     195.00000        9750.00|      68.00000        3400.00|     300.00000       15000.00 

  RAILING, CF-1                           |                             |                             | 

0075 706-62380                3.000  EACH |     115.00000         345.00|      62.00000         186.00|     300.00000         900.00 

  BRIDGE RAILING POST, 5A                 |                             |                             | 

0076 706-62390                1.000  EACH |     115.00000         115.00|      62.00000          62.00|     300.00000         300.00 

  BRIDGE RAILING POST, 6                  |                             |                             | 

0077 706-62400                1.000  EACH |     115.00000         115.00|      62.00000          62.00|     300.00000         300.00 

  BRIDGE RAILING POST, 7                  |                             |                             | 

0078 706-90672                5.000  EACH |     115.00000         575.00|      62.00000         310.00|     300.00000        1500.00 

  BRIDGE RAILING POST, ALUMINUM, 5        |                             |                             | 

0079 706-94133                1.000  LFT  |      25.00000          25.00|      55.00000          55.00|      50.00000          50.00 

  RAILING, TUBE, GALVANIZED STEEL         |                             |                             | 

0080 706-95431                1.000  EACH |     400.00000         400.00|     490.00000         490.00|     600.00000         600.00 

  BARRIER X CONCRETE BRIDGE RAILING       |                             |                             | 

  BRACKET TYPE A                          |                             |                             | 

0081 706-95432                1.000  EACH |     550.00000         550.00|     510.00000         510.00|     700.00000         700.00 

  BARRIER X CONCRETE BRIDGE RAILING       |                             |                             | 

  BRACKET TYPE B                          |                             |                             | 

0082 706-95433                1.000  EACH |     550.00000         550.00|     510.00000         510.00|     700.00000         700.00 

  BARRIER X CONCRETE BRIDGE RAILING       |                             |                             | 

  BRACKET TYPE C                          |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : VARIOUS 

     CALL ORDER   : 571                     CONTRACT ID : T -31636-A                   COUNTIES : VARIOUS 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-0821499          |(   2   ) 35-1643252         |(   3  ) 35-2110733 

                                          |JAMES H DREW CORPORATION     |C-TECH CORPORATION INC       |SPECIALTIES COMPANY LLC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0083 706-98639                1.000  EACH |      20.00000          20.00|      55.00000          55.00|     100.00000         100.00 

  BRIDGE RAILING SPLICE BAR, ALUMINUM     |                             |                             | 

0084 711-51823                1.000  EACH |      25.00000          25.00|      18.00000          18.00|      25.00000          25.00 

  EXPANSION ANCHOR, 0.75 IN.              |                             |                             | 

0085 801-06775                       LUMP |    8225.00000        8225.00|   31500.00000       31500.00|   20000.00000       20000.00 

  MAINTAINING TRAFFIC                     |                             |                             | 

0086 802-97573                1.000  EACH |      50.00000          50.00|      60.00000          60.00|     200.00000         200.00 

  ANGLE POST                              |                             |                             | 

0087 803-61430                1.000  EACH |      45.00000          45.00|      54.00000          54.00|     200.00000         200.00 

  BRIDGE BRACKET A, GALVANIZED            |                             |                             | 

0088 803-61440                1.000  EACH |      45.00000          45.00|      54.00000          54.00|     200.00000         200.00 

  BRIDGE BRACKET B, GALVANIZED            |                             |                             | 

     SECTION TOTALS                       |           $       439,859.00|           $       528,819.85|           $       571,054.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       439,859.00|           $       528,819.85|           $       571,054.00 

==================================================================================================================================== 
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                                                          VENDOR RANKING 

 

     CALL ORDER   : 601                     CONTRACT ID : TM-31711-A                   COUNTIES : VARIOUS 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : 63 

                                         CONTRACT TIME : 01/31/10  COMPLETION DATE 

     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0810265 

 

     SET-ASIDE : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   35-1710202     SIGNAL CONSTRUCTION INC                                                    $       446,214.00  100.0000% 

   2   35-1262778     MIDWESTERN ELECTRIC                                                        $       448,983.00  100.6206% 

   3   35-0821499     JAMES H DREW CORPORATION                                                   $       742,499.40  166.3998% 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 601                     CONTRACT ID : TM-31711-A                   COUNTIES : VARIOUS 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 

 

          SET-ASIDE : 

 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1710202          |(   2  ) 35-1262778          |(   3  ) 35-0821499 

                                          |SIGNAL CONSTRUCTION INC      |MIDWESTERN ELECTRIC          |JAMES H DREW CORPORATION 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   TRAFFIC SIGNAL MAINTENANCE 

                                          |                             |                             | 

0001 105-08520                1.000  EACH |     250.00000         250.00|      50.00000          50.00|     400.00000         400.00 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0002 105-08521               11.000  MOS  |     125.00000        1375.00|      95.00000        1045.00|      75.00000         825.00 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0003 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0004 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0005 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0007 210-08284             1920.000  EACH |     155.00000      297600.00|     150.00000      288000.00|      93.51000      179539.20 

  EMERGENCY RESPONSE MAINTENANCE OF       |                             |                             | 

  DIGITAL                                 |                             |                             | 

0008 210-08284              252.000  EACH |      20.00000        5040.00|      50.00000       12600.00|      93.51000       23564.52 

  EMERGENCY RESPONSE MAINTENANCE OF       |                             |                             | 

  FLASHER                                 |                             |                             | 

0009 702-76240                6.000  CYS  |     300.00000        1800.00|     150.00000         900.00|     445.52000        2673.12 

  CONCRETE                                |                             |                             | 

0010 805-01815                2.000  EACH |    2300.00000        4600.00|    1650.00000        3300.00|    1933.27000        3866.54 

  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                             |                             | 

  FT.                                     |                             |                             | 

0011 805-01816                2.000  EACH |    1200.00000        2400.00|     900.00000        1800.00|    1218.27000        2436.54 

  SIGNAL SUPPORT FOUNDATION, 3 FT. X 3 FT |                             |                             | 

  X 8FT.                                  |                             |                             | 

0012 805-01819              100.000  LFT  |      12.00000        1200.00|       8.00000         800.00|      15.13000        1513.00 

  CONDUIT, STEEL, GALVANIZED, 2 IN.,      |                             |                             | 

  ABOVE GROUND                            |                             |                             | 

0013 805-01820                2.000  EACH |     450.00000         900.00|     400.00000         800.00|     225.52000         451.04 

  SIGNAL STRAIN POLE, STEEL, INSTALL      |                             |                             | 

0014 805-01821                2.000  EACH |     450.00000         900.00|     400.00000         800.00|     225.52000         451.04 

  SIGNAL CANTILEVER STRUCTURE, INSTALL    |                             |                             | 

0015 805-01824                6.000  EACH |     125.00000         750.00|      75.00000         450.00|     247.52000        1485.12 

  SPAN, CATENARY, AND TETHER, TIGHTEN     |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 601                     CONTRACT ID : TM-31711-A                   COUNTIES : VARIOUS 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1710202          |(   2   ) 35-1262778         |(   3  ) 35-0821499 

                                          |SIGNAL CONSTRUCTION INC      |MIDWESTERN ELECTRIC          |JAMES H DREW CORPORATION 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0016 805-01825                4.000  EACH |      80.00000         320.00|      65.00000         260.00|      22.55000          90.20 

  DISCONNECT HANGER, INSTALL              |                             |                             | 

0017 805-01827               12.000  EACH |     125.00000        1500.00|     100.00000        1200.00|      45.10000         541.20 

  TRAFFIC SIGNAL HEAD, INSTALL            |                             |                             | 

0018 805-01829                6.000  EACH |     100.00000         600.00|      75.00000         450.00|      56.10000         336.60 

  SIGN, INSTALL                           |                             |                             | 

0019 805-01830              160.000  EACH |      25.00000        4000.00|      90.00000       14400.00|    1256.00000      200960.00 

  CONFLICT MONITOR CHANGEOUT              |                             |                             | 

0020 805-01835               24.000  EACH |      35.00000         840.00|      25.00000         600.00|      67.10000        1610.40 

  TRAFFIC SIGNAL HEAD, REPAIR             |                             |                             | 

0021 805-01842                4.000  EACH |     750.00000        3000.00|     650.00000        2600.00|     750.77000        3003.08 

  HANDHOLE, SIGNAL                        |                             |                             | 

0022 805-01843                4.000  EACH |     100.00000         400.00|     100.00000         400.00|     475.77000        1903.08 

  SIGNAL HANDHOLE ADJUST TO GRADE         |                             |                             | 

0023 805-01844             1500.000  LFT  |      14.00000       21000.00|      12.00000       18000.00|      12.87000       19305.00 

  CONDUIT, STEEL, GALVANIZED, 2 IN.,      |                             |                             | 

  UNDERGROUND                             |                             |                             | 

0024 805-02596                2.000  EACH |     100.00000         200.00|      75.00000         150.00|     188.10000         376.20 

  CONDUIT RISER WITH WEATHERHEAD, STEEL   |                             |                             | 

0025 805-03372               12.000  EACH |     200.00000        2400.00|     150.00000        1800.00|     390.52000        4686.24 

  TETHER FOR SIGNAL                       |                             |                             | 

0026 805-04970                1.000  EACH |     150.00000         150.00|     200.00000         200.00|     308.02000         308.02 

  FIBER OPTIC BREAKOUT KIT                |                             |                             | 

0027 805-04970                8.000  EACH |      30.00000         240.00|      50.00000         400.00|      36.85000         294.80 

  FIBER OPTIC ST TERMINATION              |                             |                             | 

0028 805-04977                1.000  EACH |     250.00000         250.00|     150.00000         150.00|     280.52000         280.52 

  MICROLOOP 1I PROBE, INSTALL             |                             |                             | 

0029 805-05006              500.000  LFT  |       2.50000        1250.00|       1.00000         500.00|       3.14000        1570.00 

  FIBER OPTICS CABLE, FIGURE 8            |                             |                             | 

0030 805-06891                1.000  EACH |      75.00000          75.00|      50.00000          50.00|      67.10000          67.10 

  VIDEO CAMERA DETECTOR, INSTALL          |                             |                             | 

0031 805-06892              300.000  LFT  |       1.00000         300.00|       0.85000         255.00|       0.78000         234.00 

  VIDEO SIGNAL CABLE                      |                             |                             | 

0032 805-06893                1.000  EACH |      10.00000          10.00|      10.00000          10.00|      28.05000          28.05 

  VIDEO CABLE CONNECTOR                   |                             |                             | 

0033 805-06894                1.000  EACH |      25.00000          25.00|      50.00000          50.00|      44.55000          44.55 

  VIDEO CABLE JUNCTION BOX, INSTALL       |                             |                             | 

0034 805-06895                1.000  EACH |     100.00000         100.00|      75.00000          75.00|     225.52000         225.52 

  VIDEO ARM, INSTALL                      |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 601                     CONTRACT ID : TM-31711-A                   COUNTIES : VARIOUS 

     LETTING DATE : 01/14/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1710202          |(   2   ) 35-1262778         |(   3  ) 35-0821499 

                                          |SIGNAL CONSTRUCTION INC      |MIDWESTERN ELECTRIC          |JAMES H DREW CORPORATION 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0035 805-06897             6000.000  LFT  |       1.70000       10200.00|       1.25000        7500.00|       0.73000        4380.00 

  SIGNAL CABLE DETECTOR, LEAD IN          |                             |                             | 

0036 805-06942                1.000  EACH |     150.00000         150.00|      50.00000          50.00|     332.76000         332.76 

  DOWNGUY                                 |                             |                             | 

0037 805-06956                1.000  EACH |     100.00000         100.00|      50.00000          50.00|     129.26000         129.26 

  DOWNGUY ANCHOR, INSTALL                 |                             |                             | 

0038 805-08464                2.000  EACH |    2500.00000        5000.00|    2460.00000        4920.00|    3525.52000        7051.04 

  RADIO, INTERCONNECT                     |                             |                             | 

0039 805-78415                2.000  EACH |    1500.00000        3000.00|    1400.00000        2800.00|    1325.52000        2651.04 

  SPAN, CATENARY, AND TETHER              |                             |                             | 

0040 805-78445                6.000  EACH |     650.00000        3900.00|     550.00000        3300.00|    1540.08000        9240.48 

  SIGNAL SERVICE                          |                             |                             | 

0041 805-78467              250.000  LFT  |       1.50000         375.00|       1.80000         450.00|       3.34000         835.00 

  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 

0042 805-78470             6000.000  LFT  |       0.15000         900.00|       0.25000        1500.00|       0.67000        4020.00 

  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 

0043 805-78480             1000.000  LFT  |       1.00000        1000.00|       0.95000         950.00|       0.67000         670.00 

  SIGNAL CABLE, 3C 14GA.                  |                             |                             | 

0044 805-78485             1000.000  LFT  |       1.10000        1100.00|       1.30000        1300.00|       0.89000         890.00 

  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 

0045 805-78490             1000.000  LFT  |       1.20000        1200.00|       1.40000        1400.00|       1.11000        1110.00 

  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 

0046 805-78746              200.000  LFT  |      10.00000        2000.00|       5.00000        1000.00|       6.66000        1332.00 

  PREFORMED LOOP DETECTORS                |                             |                             | 

0047 805-78795             4000.000  LFT  |       7.00000       28000.00|       8.00000       32000.00|       6.16000       24640.00 

  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 

0048 805-78800                6.000  EACH |     650.00000        3900.00|     700.00000        4200.00|     819.55000        4917.30 

  SIGNAL DETECTOR HOUSING INSTALL         |                             |                             | 

0049 805-78900                1.000  EACH |     400.00000         400.00|     475.00000         475.00|     503.27000         503.27 

  PEDESTAL FOUNDATION, A                  |                             |                             | 

0050 805-78925                6.000  EACH |     650.00000        3900.00|     540.00000        3240.00|     610.52000        3663.12 

  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 

0051 805-78930                2.000  EACH |     400.00000         800.00|     200.00000         400.00|     555.52000        1111.04 

  CONTROLLER CABINET FOUNDATION, M        |                             |                             | 

0052 805-87066                5.000  HRS  |      50.00000         250.00|      58.00000         290.00|      40.00000         200.00 

  TRUCK, BOOM                             |                             |                             | 

0053 805-87068                8.000  HRS  |      30.00000         240.00|      48.00000         384.00|      30.00000         240.00 

  TRUCK, BUCKET                           |                             |                             | 

0054 805-87076                8.000  HRS  |       5.00000          40.00|       5.00000          40.00|       5.00000          40.00 

  TRUCK, PICKUP                           |                             |                             | 
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==================================================================================================================================== 

                                          |(   1  ) 35-1710202          |(   2   ) 35-1262778         |(   3  ) 35-0821499 

                                          |SIGNAL CONSTRUCTION INC      |MIDWESTERN ELECTRIC          |JAMES H DREW CORPORATION 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0055 805-87092               25.000  HRS  |      40.00000        1000.00|      63.00000        1575.00|      72.17000        1804.25 

  LABOR, SKILLED, STRAIGHT TIME           |                             |                             | 

0056 805-87096               25.000  HRS  |      30.00000         750.00|      42.00000        1050.00|      47.36000        1184.00 

  LABOR, UNSKILLED, STRAIGHT TIME         |                             |                             | 

0057 805-91706                2.000  EACH |     100.00000         200.00|     150.00000         300.00|     915.52000        1831.04 

  ANCHOR BOLT, REPAIR                     |                             |                             | 

0058 805-92327                4.000  EACH |      50.00000         200.00|      50.00000         200.00|      90.21000         360.84 

  SIGNAL PEDESTAL, INSTALL                |                             |                             | 

0059 805-92336                1.000  EACH |     300.00000         300.00|     150.00000         150.00|     225.52000         225.52 

  SIGNAL POLE, WOOD, INSTALL              |                             |                             | 

0060 805-92951                6.000  EACH |      75.00000         450.00|     210.00000        1260.00|     325.90000        1955.40 

  SIGNAL DETECTOR HOUSING, ADJUST TO GRAD |                             |                             | 

0061 805-92983                6.000  EACH |     450.00000        2700.00|     550.00000        3300.00|     924.62000        5547.72 

  TRAFFIC SIGNAL CONTROLLER AND CABINET,  |                             |                             | 

  INSTALL                                 |                             |                             | 

0062 805-94636                4.000  EACH |     650.00000        2600.00|     550.00000        2200.00|     390.52000        1562.08 

  SIGNAL CABINET FOUNDATION EXPANSION     |                             |                             | 

0063 805-94682              160.000  EACH |      80.00000       12800.00|     100.00000       16000.00|    1214.75000      194360.00 

  LOOP TESTING                            |                             |                             | 

0064 805-94683               24.000  EACH |      50.00000        1200.00|      75.00000        1800.00|     247.52000        5940.48 

  CHECK LOOP SYSTEM                       |                             |                             | 

0065 805-94971             2000.000  LFT  |       2.00000        4000.00|       1.35000        2700.00|       2.81000        5620.00 

  FIBER OPTICS CABLE                      |                             |                             | 

0066 805-95695                4.000  EACH |      20.00000          80.00|      25.00000         100.00|     269.52000        1078.08 

  EXPANSION ANCHOR BOLT (PEDESTAL AND     |                             |                             | 

  CONTROLLER ONLY)                        |                             |                             | 

     SECTION TOTALS                       |           $       446,214.00|           $       448,983.00|           $       742,499.40 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       446,214.00|           $       448,983.00|           $       742,499.40 

==================================================================================================================================== 

 


